City of San Diego

CONTRACTOR’'S NAME:_Blue Pacific Engineering & Construction

ADDRESS: 7330 Opportunity Road, Suite |, San Diego, CA 92111

TELEPHONE NO.:_ (858) 956-1456 FAX NO.:

CITY CONTACT: Taylor Cox, Contract Specialist, Email: T/ICox@sandiego.gov

Phone No. (619) 533-3033

R. Narvaez/ A. Jaro / K. Miller

BIDDING DOCUMENTS

FINAL |

FOR

SEWER GROUP 776A

BID NO.: K-20-1920-DBB-3
SAP NO. (WBS/I0/CC): B-16034

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 4

PROJECT TYPE: A

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING:

PHASED-FUNDING

THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM
PREVAILING WAGE RATES: STATE |X| FEDERAL []

APPRENTICESHIP

YV V VYV V

BID DUE DATE:

2:00 PM
April 21, 2020

CITY OF SAN DIEGO’'S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml


http://www.sandiego.gov/cip/bidopps/index.shtml
TJCox
Final


ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or

under the direction of the following Registered Engineer

W 03/05 /2020

@(}Zity \Sngﬁpeer Date

Sewer Group Job 776A
Bid No. K-20-1920-DBB-3

Seal:

. 2 | Page




TABLE OF CONTENTS

SECTION PAGE
1. NOTICE INVITING BIDS...ccerieirieiierieerieiriet ettt sttt sttt es ettt st bbbt s ebe e b et s bt saesenene 6
2. INSTRUCTIONS TO BIDDERS ......tstetitrieiirieiiresieerieitsterees et sttt st st be st sae bbbt ssebeseebenens 9
3. PERFORMANCE AND PAYMENT BONDS .....cctetitirieietnitsieteesieste ettt sttt sbe et sbe e 19
4. ATTACHMENTS:
A, SCOPE OF WORK ..ottt sttt st b ettt be e bbbt e b s bt sbeb e e b et s besessebenene 22
B. PHASED FUNDING PROVISIONS .....cctreirieiiinieerietrieieteieesiestseesese et ssese st bt sbeseseese e sesessesessns 24
Co RESERVED ...ttt ettt ettt et sb bbbt bt e e st e bttt eneebeebes 28
D. PREVAILING WAGE ...ttt sttt st nbe s 29
E. SUPPLEMENTARY SPECIAL PROVISIONS.....oo ettt ettt 34
1. Appendix A- Addendum to a Mitigated Negative Declaration ......c..ccoceceveererecenenenens 60
2. Appendix B - Fire Hydrant Meter Program .........ccccverereereninenienesienensenssesessensessssenns 113
3. Appendix C- Materials Typically Accepted by Certificate of Compliance................... 127
4. Appendix D - Sample City Invoice with Cash Flow FOrecast.........cccveneverceniineneenenens 129
5. AppendiX E-  LOCAtION MAP ciiviriiiririnieieenenienietee sttt sbe s e ssessessessenassesnes 132
6. Appendix F- Adjacent ProjeCt Map ...t siessesssessessessssessenes 134
7. Appendix G- Contractor's Daily Quality Control Inspection Report ......c.coceveveeennene. 136
8. Appendix H- Long-Term Maintenance and Monitoring Agreement .......cccccocevveeneene 141
9. Appendix |- Sample of PUBIIC NOTICE.....ccvciivirireetcreceece e 159
10. Appendix |- Advanced Metering Infrastructure (AMI) Device Protection................. 161
11. Appendix K- Site Development PErmit .......cccivirierienineneerienieseseesienesessessesaesveennes 168
12. Appendix L - Rehab Data Colloction Laterals, Sewer Mains, Manholes Sample
Data TeMPIAtES...cciiiriiriereeeetere ettt sre e e b sbesanens 178
Fo RESERVED ...ttt ettt st st nen 182
G. CONTRACT AGREEMENT ...ttt sttt sttt ettt sttt st st et b et 183
5. CERTIFICATIONS AND FORMS ..ottt ettt sttt ebe sttt sttt et sbe et be e 186
Sewer Group Job 776A 3| Page

Table of Contents



REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code 822.0807(e), (3)-(5) for important
information regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from
the City's web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS
2. Contractors Certification of Pending | At Time of Bid ALL BIDDERS

Actions
3 List of Subcontractors for Alternate At Time of Bid ALL BIDDERS
Items
4. Mandatory Disclosure of Business At Time of Bid ALL BIDDERS
Interests
>. | Debarmentand Suspension At Time of Bid ALL BIDDERS
Certification
6. Bid Bond (Original) By 5PM Next Business 5 APPARENT LOW
Day After Bid Opening BIDDERS
7. SLBE Good Fglth Effort Wlthln 3 Yvorkmg days of ALL BIDDERS
Documentation bid opening
8. Form AA6GO - List of Work Made Within 3 working days of
Available bid opening with Good
Faith Effort (GFE) ALL BIDDERS
documentation
9. Contractor's Experience and Past
Project Documentation. See SSP and . .
2018 WB Section 500-2.1, “Initial AtTime of Bid ALL BIDDERS
Submittals”
10. | Manufacturer Authorized Installer
Certification. See SSP and 2018 WB At Time of Bid ALL BIDDERS
Section 500-2.1, “Initial Submittals”
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
11. | Phased Funding Schedule Agreement | Within 10 working days
of receipt by the bidder | APPARENT LOW
of the Notice of Intentto | BIDDER
Award.
12. If the Contractor is a Joint Venture: ithi i
Within jO worlfmg days APPARENT LOW
e Joint Venture Agreement of receipt by bidder of BIDDER
e Joint Venture License contract forms
13. . . .
Paymgnt & Performance Bond; Within jO worlfmg days APPARENT LOW
Certificates of Insurance & of receipt by bidder of
BIDDER
Endorsements contract forms and NOI
14. Within 3 working days of
. . . APPARENT LOW
Signed Contract Agreement Page receipt by bidder of
BIDDER
Contract Agreement
15| Listing of “Other Than First Tier" \é\;'trzgi] 2 ‘t’)vog?'dn dge(:?f APPARENT LOW
Subcontractors e BIDDER
contract forms
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NOTICE INVITING BIDS

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire
Construction services for Sewer Group Job 776A For additional information refer to
Attachment A.

2. FULL AND OPEN COMPETITION: This solicitation is subject to full and open competition and

may be bid by Contractors on the City's approved Prequalified Contractors List. For
information regarding the Contractors Prequalified list visit the City's web site:
http://www.sandiego.gov.

3. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is
$3,820,000.

4. BID DUE DATE AND TIME ARE April 21, 2020 at 2:00 PM

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must

possess the following licensing classifications: A or C-34 or C-42

6.1. ADDITIONAL LICENSE REQUIREMENTS: See Appendix H- Long Term Maintenance and
Monitoring Agreement for C-27 requirement.

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages
apply to this contract.

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation
percentages to enhance competition and maximize subcontracting opportunities. For
the purpose of achieving the mandatory subcontractor participation percentages, a
recommended breakdown of the SLBE and ELBE subcontractor participation
percentages based upon certified SLBE and ELBE firms has also been provided to
achieve the mandatory subcontractor participation percentages:

1. SLBE participation 9.0%
2. ELBE participation 13.3%
3. Total mandatory participation 22.3%

7.2.  The Bid may be declared non-responsive if the Bidder fails to meet the following
requirements:

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory
participation percentage identified in this document; OR

7.2.2. Submit Good Faith Effort documentation, saved in searchable Portable
Document Format (PDF) and stored on a Universal Serial Bus (USB) Type-A,
Compact Disc (CD) or Digital Video Disc (DVD), demonstrating the Bidder made
a good faith effort to outreach to and include SLBE-ELBE Subcontractors
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required in this document within 3 Working Days of the Bid opening if the
overall mandatory participation percentage is not met.

GFE shall be submitted to:

Public Works Contracts

525 B Street, Suite 750 (7th Floor)
San Diego, California, 92101
Attention: Taylor Cox

8. AWARD PROCESS:

8.1.

The Award of this contract is contingent upon the Contractor's compliance with all
conditions of Award as stated within these documents and within the Notice of Intent
to Award.

8.2 Upon acceptance of bids and determination of the apparent low bidder, the City will
prepare the contract documents for execution within approximately 21 days of the
date of the bid opening. The City will then award the contract upon receipt of properly
signed Contract, bonds, and insurance documents.

8.3.  This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form by the City Attorney's
Office.

8.4. The low Bid will be determined by the Base Bid plus all the Alternates.

8.5. Once the low bid has been determined, the City may, at its sole discretion, award the
contract for the Base Bid plus one or more alternates.

o. SUBMISSION OF QUESTIONS:

9.1.  The Director (or Designee) of Public Works Department is the officer responsible for
opening, examining, and evaluating the competitive Bids submitted to the City for the
acquisition, construction and completion of any public improvement except when
otherwise set forth in these documents. Any questions related to this solicitation shall
be submitted to:

Public Works Contracts

525 B Street, Suite 750 (7t Floor)
San Diego, California, 92101
Attention: Taylor Cox

OR:

T/Cox@sandiego.gov

9.2. Questions received less than 14 days prior to the date for opening of Bids may not be
considered.
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9.3. Questions or clarifications deemed by the City to be material shall be answered via
issuance of an addendum and posted to the City's online bidding service.

9.4. Only questions answered by formal written addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect. It is the Bidder's
responsibility to be informed of any addenda that have been issued and to include all
such information in its Bid.

10. SUPPLEMENTAL AGREEMENTS: Supplemental agreements attached to this contract for
items of Work such as revegetation maintenance/monitoring or emulsion aggregate slurry
shall be signed by the BIDDER at time of award of the primary BID. The signed agreements
shall be accompanied by the proper bonds and insurance as specified in 1-7.2., “CONTRACT
BONDS,” 5-4, “INSURANCE,” and 5-4.11 WORKERS' COMPENSATION INSURANCE. Bonds shall
be in the amount of the total Contract Price for all Work including the supplemental
agreements.

11. PHASED FUNDING: For Phased Funding Conditions, see Attachment B.
12. ADDITIVE/DEDUCTIVE ALTERNATES:

12.1. The additive/deductive alternates have been established to allow the City to compare
the cost of specific portions of the Work with the Project's budget and enable the City
to make a decision whether to incorporate these portions prior to award. The award
will be established as described in the Bid. The City reserves the right to award the
Contract for the Base Bid only or for the Base Bid plus one or more Alternates.

12.2. For water pipeline projects, the Plans typically show all cut and plug and connection
work to be performed by City Forces. However, Bidders shall refer to Bidding
Documents to see if all or part of this work will be performed by the Contractor.
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INSTRUCTIONS TO BIDDERS

1. PREQUALIFICATION OF CONTRACTORS:

1.1.  Contractors submitting a Bid must be pre-qualified for the total amount proposed,
including all alternate items, prior to the date of submittal. Bids from contractors who
have not been pre-qualified as applicable and Bids that exceed the maximum dollar
amount at which contractors are pre-qualified may be deemed non-responsive and
ineligible for award.

1.2. The completed application must be submitted online no later than 2 weeks prior to
the bid opening.

1.3. Joint Venture Bidders Cumulative Maximum Bidding Capacity: For projects with
an engineer’s estimate of $30,000,000 or greater, Joint Ventures submitting bids may
be deemed responsive and eligible for award if the cumulative maximum bidding
capacity of the individual Joint Venture entities is equal to or greater than the total
amount proposed.

1.3.1. Each of the entities of the Joint Venture must have been previously
prequalified at a minimum of $15,000,000.

1.3.2. Bids submitted with a total amount proposed of less than $30,000,000 are not
eligible for Cumulative Maximum Bidding Capacity prequalification. To be
eligible for award in this scenario, the Joint Venture itself or at least one of the
Joint Venture entities must have been prequalified for the total amount
proposed.

1.3.3. Bids submitted by Joint Ventures with a total amount proposed of $30,000,000
or greater on a project with an engineer’s estimate of less than $30,000,000
are not eligible for Cumulative Maximum Bidding Capacity prequalification.

1.3.4. The Joint Venture designated as the Apparent Low Bidder shall provide
evidence of its corporate existence and furnish good and approved bonds in
the name of the Joint Venture within 14 Calendar Days of receipt by the Bidder
of a form of contract for execution.

1.4. Complete information and links to the on-line prequalification application are
available at:

http://www.sandiego.gov/cip/bidopps/prequalification

1.5. Due to the City's responsibility to protect the confidentiality of the contractors’
information, City staff will not be able to provide information regarding contractors’
prequalification status over the telephone. Contractors may access real-time
information about their prequalification status via their vendor profile on PlanetBids™.

Sewer Group Job 776A 9 | Page
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2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic
format (eBids) EXCLUSIVELY at the City of San Diego’s electronic bidding (eBidding) site, at:
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown

on the cover of this solicitation.

2.1.

2.2,

2.3.

2.4.

2.5.

2.6.

2.7.

BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a
system-assigned Digital ID in order to submit and electronic bid.

The City's bidding system will automatically track information submitted to the site
including IP addresses, browsers being used and the URLs from which information
was submitted. In addition, the City's bidding system will keep a history of every login
instance including the time of login, and other information about the user's computer
configuration such as the operating system, browser type, version, and more.
Because of these security features, Contractors who disable their browsers' cookies
will not be able to log in and use the City's bidding system.

The City's electronic bidding system is responsible for bid tabulations. Upon the
bidder's or proposer’s entry of their bid, the system will ensure that all required fields
are entered. The system will not accept a bid for which any required information
is missing. This includes all necessary pricing, subcontractor listing(s) and any other
essential documentation and supporting materials and forms requested or contained
in these solicitation documents.

BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's
bidding system via hypertext transfer protocol secure (https) mechanism using SSL
128-256 bit security certificates issued from Verisign/Thawte which encrypts data
being transferred from client to server. Bids submitted prior to the “Bid Due Date and
Time" are not available for review by anyone other than the submitter who has until
the “Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire
to do so.

BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline is
reached, no further submissions are accepted into the system. Once the Bid Due Date
and Time has lapsed, bidders, proposers, the general public, and City staff are able to
immediately see the results on line. City staff may then begin reviewing the
submissions for responsiveness, EOCP compliance and other issues. The City may
require any Bidder to furnish statement of experience, financial responsibility,
technical ability, equipment, and references.

RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the
Work. Conditional Bids may be rejected as being non-responsive. Alternative
proposals will not be considered unless called for.

BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time.
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2.7.1. Important Note: Submission of the electronic bid into the system may not be
instantaneous. Due to the speed and capabilities of the user’s internet service
provider (ISP), bandwidth, computer hardware and other variables, it may take
time for the bidder's submission to upload and be received by the City's
eBidding system. Itis the bidder's sole responsibility to ensure their bids are
received on time by the City's eBidding system. The City of San Diego is not
responsible for bids that do not arrive by the required date and time.

2.8.  ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To
request a copy of this solicitation in an alternative format, contact the Public Works
Contract Specialist listed on the cover of this solicitation at least five (5) working days
prior to the Bid/Proposal due date to ensure availability.

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT

3.1.  The bidder, by submitting its electronic bid, acknowledges that doing so carries the
same force and full legal effect as a paper submission with a longhand (wet) signature.

3.2 By submitting an electronic bid, the bidder certifies that the bidder has thoroughly
examined and understands the entire Contract Documents (which consist of the plans
and specifications, drawings, forms, affidavits and the solicitation documents), and
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to
and is bound by the entire Contract Documents, including any addenda issued
thereto, and incorporated by reference in the Contract Documents.

3.3.  The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of
perjury under the laws of the State of California, that the certification, forms and
affidavits submitted as part of this bid are true and correct.

3.4. The Bidder agrees to the construction of the project as described in Attachment “A-
Scope of Work” for the City of San Diego, in accordance with the requirements set
forth herein for the electronically submitted prices. The Bidder guarantees the
Contract Price for a period of 120 days from the date of Bid opening. The duration of
the Contract Price guarantee shall be extended by the number of days required for
the City to obtain all items necessary to fulfill all conditions precedent.

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records
subject to public disclosure. It is the responsibility of the respondent to clearly identify any
confidential, proprietary, trade secret or otherwise legally privileged information contained
within the Bid. General references to sections of the California Public Records Act (PRA) will
not suffice. If the Contractor does not provide applicable case law that clearly establishes that
the requested information is exempt from the disclosure requirements of the PRA, the City
shall be free to release the information when required in accordance with the PRA, pursuant
to any other applicable law, or by order of any court or government agency, and the Contractor
will hold the City harmless for release of this information.

Sewer Group Job 776A 11 | Page
Instructions to Bidders (Rev. Sep. 2019)



5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and
Suppliers must register with the City's web-based vendor registration and bid
management system. For additional information go to:

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg

5.2. The City may not award the contract until registration of all subcontractors and
suppliers is complete. In the event this requirement is not met within the time frame
specified in the Notice of Intent to Award letter, the City reserves the right to rescind
the Notice of Award / Intent to Award and to make the award to the next responsive
and responsible bidder / proposer.

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint
Venture license to the City within 14 Calendar Days after receiving the Contract forms.

7. INSURANCE REQUIREMENTS:

7.1. Al certificates of insurance and endorsements required by the contract are to be
provided upon issuance of the City’s Notice of Intent to Award letter.

7.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for
the insurance requirements which must be met.

8. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be
completed in accordance with the following standards:

Title Edition Document
Number
Standard Specifications for Public Works Construction (“The 2018 PWPIO10119-01

GREENBOOK") http://www.greenbookspecs.org/

City of San Diego Standard Specifications for Public Works 2018 PWPI010119-02
Construction (“The WHITEBOOK")*
https://www.sandiego.gov/publicworks/edocref/greenbook

City of San Diego Standard Drawings* 2018 PWPI010119-03
https://www.sandiego.gov/publicworks/edocref/standarddraw

Citywide Computer Aided Design and Drafting (CADD) Standards 2018 PWPI010119 -04
https://www.sandiego.gov/publicworks/edocref/drawings

California Department of Transportation (CALTRANS) Standard 2018 PWPI030119-05
Specifications -
http://www.dot.ca.gov/des/oe/construction-contract-standards.html

CALTRANS Standard Plans 2018 PWPI1030119-06
http://www.dot.ca.gov/des/oe/construction-contract-standards.html
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10.

11.

12.

Title Edition Document
Number

California Manual on Uniform Traffic Control Devices Revision 4 (CA 2014 PWPI030119-07
MUTCD Rev 4) http://www.dot.ca.gov/trafficops/camutcd/

NOTE: *Available online under Engineering Documents and References at:
http://www.sandiego.gov/publicworks/edocref/index.shtml

*Electronic updates to the Standard Drawings may also be found in the link above

CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all
guestions submitted in writing via the City's eBidding web site in the form of an addendum.
No other responses to questions, oral or written shall be of any force or effect with respect to
this solicitation. The changes to the Contract Documents through addenda are made effective
as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda
at the time of bid submission.

CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any
time, and further reserves the right to reject submitted Bids, without giving any reason for
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a
contract.

CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions
as set forth herein. The Bidder agrees to perform construction services for the City of San
Diego in accordance with these contract documents for the prices listed below. The Bidder
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid
opening. The duration of the Contract Price guarantee may be extended, by mutual consent
of the parties, by the number of days required for the City to obtain all items necessary to
fulfill all contractual conditions.

SUBCONTRACTOR INFORMATION:

12.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who
will perform work, labor, render services or who specially fabricates and installs a
portion [type] of the work or improvement, in an amount in excess of 0.5% of the
Contractor's total Bid. The Bidder shall also state within the description, whether the
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state
within the description, the PORTION of the work which will be performed by each
subcontractor under this Contract. The Contractor shall list only one Subcontractor
for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed
shall be stated for all subcontractors listed. Failure to comply with this requirement
may result in the Bid being rejected as non-responsive and ineligible for award. The
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12.2.

12.3.

Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-
PERFORMANCE", which stipulates the percent of the Work to be performed with the
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE,
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking
recognition towards achieving any mandatory, voluntary (or both) subcontracting
participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or
proposal to the City, Contractor is certifying that he or she has verified that all
subcontractors used on this public work project are registered with the California
Department of Industrial Relations (DIR). The Bidder shall provide the name,
address, license number, DIR registration number of any Subcontractor -
regardless of tier - who will perform work, labor, render services or specially fabricate
and install a portion [type] of the work or improvement pursuant to the contract.

LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of
equipment, materials, or supplies obtained from third party Suppliers towards
achieving any mandatory or voluntary (or both) subcontracting participation goals
shall provide, at a minimum, the NAME, LOCATION (CITY), DIR REGISTRATION
NUMBER and the DOLLAR VALUE of each supplier. The Bidder will be credited up to
60% of the amount to be paid to the Suppliers for materials and supplies unless
vendor manufactures or substantially alters materials and supplies, in which case,
100% will be credited. The Bidder is to indicate within the description whether the
listed firm is a supplier or manufacturer. If no indication is provided, the listed firm
will be credited at 60% of the listed dollar value for purposes of calculating the
Subcontractor Participation Percentage.

LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For
subcontractors or suppliers to be used on additive or deductive alternate items, in
addition to the above requirements, bidder shall further note “ALTERNATE" and
alternate item number within the description.

13. SUBMITTAL OF “OR EQUAL" ITEMS: See Section 4-6, “Trade Names" in The WHITEBOOK and
as amended in the SSP.
14. AWARD:

14.1. The Award of this contract is contingent upon the Contractor's compliance with all
conditions precedent to Award.

14.2. Upon acceptance of a Bid, the City will prepare contract documents for execution
within approximately 21 days of the date of the Bid opening and award the Contract
approximately within 7 days of receipt of properly executed Contract, bonds, and
insurance documents.
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14.3. This contract will be deemed executed and effective only upon the signing of the
Contract by the Mayor or his designee and approval as to form the City Attorney's
Office.

15. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE" in The GREENBOOK and as
amended in the SSP which requires the Contractor to self-perform not less than the specified
amount. Failure to comply with this requirement shall render the bid non-responsive and
ineligible for award.

16. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by
visiting the City’'s website: http://www.sandiego.gov/cip/. Plans and Specifications for this
contract are also available for review in the office of the City Clerk or Public Works Contracts.

17. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub-
proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby
disqualified from submitting a sub-proposal or quoting prices to other Bidders or from
submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in
the rejection of all bids submitted.

18. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the
appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the
Contract Specialist upon request or as specified in the Contract Documents. Tax ldentification
numbers for both the Bidder and the listed Subcontractors must be submitted on the City
provided forms within these documents.

19. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD
CONTRACTS:

19.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid
Security shall be in one of the following forms: a cashier's check, or a properly certified
check upon some responsible bank; or an approved corporate surety bond payable to
the City of San Diego for an amount of not less than 10% of the total bid amount.

19.2. This check or bond, and the monies represented thereby, will be held by the City as a
guarantee that the Bidder, if awarded the contract, will in good faith enter into the
contract and furnish the required final performance and payment bonds.

19.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and
provide the required final bonds, the money represented by the cashier's or certified
check will remain the property of the City; and the Surety agrees that it will pay to the
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the
City may suffer as a result of such failure.
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19.4.

19.5.

At the time of bid submission, bidders must upload and submit an electronic PDF copy
of the aforementioned bid security. Whether in the form of a cashier's check, a
properly certified check or an approved corporate surety bond payable to the City of
San Diego, the bid security must be uploaded to the City's eBidding system. By 5PM
the next business day after the bid opening date, the first five apparent low bidders
must provide the City with the original bid security.

Failure to submit the electronic version of the bid security at the time of bid
submission AND failure to provide the original within twenty-four (24) hours shall
cause the bid to be rejected and deemed non-responsive.

Original Bid Bond shall be submitted to:

Public Works Contracts

525 B Street, Suite 750 (7th Floor)

San Diego, California, 92101

To the Attention of the Contract Specialist on the Front Page of this solicitation.

20. AWARD OF CONTRACT OR REJECTION OF BIDS:

20.1.

20.2.

20.3.

20.4.

20.5.

20.6.

20.7.

20.8.

This contract may be awarded to the lowest responsible and reliable Bidder.

Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete
eBids will not be accepted.

The City reserves the right to reject any or all Bids, to waive any informality or
technicality in Bids received, and to waive any requirements of these specifications as
to bidding procedure.

Bidders will not be released on account of their errors of judgment. Bidders may be
released only upon receipt by the City within 3 Working Days of the bid opening,
written notice from the Bidder which shows proof of honest, credible, clerical error of
a material nature, free from fraud or fraudulent intent; and of evidence that
reasonable care was observed in the preparation of the Bid.

A bidder who is not selected for contract award may protest the award of a contract
to another bidder by submitting a written protest in accordance with the San Diego
Municipal Code.

The City of San Diego will not discriminate in the award of contracts with regard to
race, religion creed, color, national origin, ancestry, physical handicap, marital status,
sex or age.

Each Bid package properly signed as required by these specifications shall constitute
a firm offer which may be accepted by the City within the time specified herein.

The City reserves the right to evaluate all Bids and determine the lowest Bidder on the
basis of the base bid and any proposed alternates or options as detailed herein.
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21.

22.

BID RESULTS:

21.1.

21.2.

The availability of the bids on the City's eBidding system shall constitute the public
announcement of the apparent low bidder. In the event that the apparent low bidder
is subsequently deemed non-responsive or non-responsible, a notation of such will be
made on the eBidding system. The new ranking and apparent low bidder will be
adjusted accordingly.

To obtain the bid results, view the results on the City's web site, or request the results
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail,
be sure to reference the bid name and number. The bid tabulations will be mailed to
you upon their completion. The results will not be given over the telephone.

THE CONTRACT:

22.1.

22.2.

22.3.

22.4.

22.5.

The Bidder to whom award is made shall execute a written contract with the City of
San Diego and furnish good and approved bonds and insurance certificates specified
by the City within 14 days after receipt by Bidder of a form of contract for execution
unless an extension of time is granted to the Bidder in writing.

If the Bidder takes longer than 14 days to fulfill these requirements, then the additional time
taken shall be added to the Bid guarantee. The Contract shall be made in the form adopted
by the City, which includes the provision that no claim or suit whatsoever shall be made or
brought by Contractor against any officer, agent, or employee of the City for or on account
of anything done or omitted to be done in connection with this contract, nor shall any such
officer, agent, or employee be liable hereunder.

If the Bidder to whom the award is made fails to enter into the contract as herein
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will
be subject to forfeiture. An award may be made to the next lowest responsible and
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party
to whom the first award was made.

Pursuant to the San Diego City Charter section 94, the City may only award a public
works contract to the lowest responsible and reliable Bidder. The City will require the
Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility
and reliability, (i) execute the Contract in form provided by the City, and (iii) furnish
good and approved bonds and insurance certificates specified by the City within 14
Days, unless otherwise approved by the City, in writing after the Bidder receives
notification from the City, designating the Bidder as the Apparent Low Bidder and
formally requesting the above mentioned items.

The award of the Contract is contingent upon the satisfactory completion of the above-
mentioned items and becomes effective upon the signing of the Contract by the Mayor
or designee and approval as to form by the City Attorney's Office. If the Apparent Low
Bidder does not execute the Contract or submit required documents and information,
the City may award the Contract to the next lowest responsible and reliable Bidder
who shall fulfill every condition precedent to award. A corporation designated as the
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence
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that the officer signing the Contract and bond for the corporation is duly authorized
to do so.

23. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine
carefully the Project Site, the Plans and Specifications, other materials as described in the
Special Provisions, Section 3-9, “TECHNICAL STUDIES AND SUBSURFACE DATA", and the
proposal forms (e.g., Bidding Documents). The submission of a Bid shall be conclusive
evidence that the Bidder has investigated and is satisfied as to the conditions to be
encountered, as to the character, quality, and scope of Work, the quantities of materials to be
furnished, and as to the requirements of the Bidding Documents Proposal, Plans, and
Specifications.

24. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions.
See The WHITEBOOK for details.

24.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-
Free Workplace.

24.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to
the Americans with Disabilities Act.

24.3. The City of San Diego Municipal Code 822.3004 for Contractor Standards.

24.4. The City of San Diego’s Labor Compliance Program and the State of California Labor
Code §81771.5(b) and 1776.

24.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning
the employment of apprentices by contractors and subcontractors performing public
works contracts.

24.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San
Diego Municipal Code (SDMC).

24.7. The City's Information Security Policy (ISP) as defined in the City's Administrative
Regulation 90.63.

25. PRE-AWARD ACTIVITIES:

25.1. The contractor selected by the City to execute a contract for this Work shall submit the
required documentation as specified in the herein and in the Notice of Award. Failure
to provide the information as specified may result in the Bid being rejected as non-
responsive.

25.2. The decision that bid is non-responsive for failure to provide the information required
within the time specified shall be at the sole discretion of the City.
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BOND NO. 024243583
PREMIUM: $34,860.00

PREMIUM IS FOR CONTRACT TERM
AND IS SUBJECT TQO ADJUSTMENT
BASED ON FINAL CONTRACT PRICE

PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

Blue Pacific Engineering & Construction , a corporation, as principal, and
THE OHIO CASUALTY INSURANCE COMPANY , a corporation authorized to do

business in the State of California, as Surety, hereby obligate themselves, their successors and assigns,
jointly and severally, to The City of San Diege a municipal corporation in the sum of

Three Million Three Hundred Forty Eight Thousand Twelve Dollars and Fifty Cents

($3,348,012.50} for the faithful performance of the annexed contract, and in the sum of _Three

Million Three Hundred Forty Eight Thousand Twelve Dollars and Fifty Cents ($3,348,012,50) _ for

the benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall faithfully perform the annexed contract with the City of San Diego,
California, then the obligation herein with respect to a faithful performance shall be void; otherwise it
shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for
or performing labor in the execution of this contract, and shall pay all amounts due under the
California Unemployment Insurance Act then the obligation herein with respect to laborers and
materialmen shall be void; otherwise it shalt remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants,
(iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the
State of California.

Changes in the terms of the annexed contract or specifications accompanying same or
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives
notice of same.

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the
provisions of this bond,

The Surety expressly agrees that the City of San Diego may reject any contractor or
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event of default
by the Principal.

The Surety shall not utilize Principal in completing the improvements and work specified in
the Agreement, nor shall Surety accept a bid from Principal for completion of the improvements and
work specified in the Agreement if the City of San Diego, when declaring the Principal in default,
notifies Surety of the City of San Diego ‘s objection to Principal's further participation in the completion
of the improvements and work specified in the Agreement.
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This Power of Attorney limits the acts of those named herein, and they have no authority to
bind the Company except in the manner and to the extent herein stated.

le erty Liberty Mutual insurance Company
utuala The Ohio Casualty Insurance Company Certificate No: 8204105-024100
S West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation dufy organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a cosporalion duly organized under the laws of the State of Massachusetls, and West American lnsurance Company is a corporation duly organized
under the iaws of the State of Indiana {herein collectively called the "“Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appeint, Helen
Matoney: Jessica Schmal; John G. Maloney; Mark D. Tataroja; Sandra Figueroa; Tracy Lynn Rodriguez

Not valid for mortgage, note, loan, letter of credit,

currency rafe, interest rate or residual value guarantees.

all of the city of Escondidg state of CA each individually if there be more than one named, its true and lawiul atiormey-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surely obligations, in pursuance
of these presents and shall be as binding upon the Companies as il they have been duly signed by the president and attested by the secretary ¢f the Companies In their own proper
pessons.

IN WITNESS WHEREOF, this Power of Attomey has been subscribed by an authorized officer or official of lhe Companies and lhe corporate seals of the Companies have been affixed
theretothis  7th  dayof  August |, 2020 .

Liberty Mutual Insurance Company
The Ohio Casually insurance Company
West American Insurance Company

T

David M. Carey, Assisiant Secretary
Stale of PENNSYLVANIA

County of MONTGOMERY

Onthis  7th dayof  August , 2020 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Ohic Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the feregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

INWITNESS WHEREQOF, | have hereunto subscribed my name and affixed my notariai seal at King of Prussia, Pennsylvania, on the day and year first above written.

COMMONWEALTH OF PENNSYLVANIA

Notariat Seal ﬂ"\
Terasa Pasteta, Notary Publc g Z , gf
Upper MerianTwp,, Montgomary Counly By:

A&y Commission Expires harch 28,2024 Teresa Pastella Nolary Public
Htember. Pennsylvania Assocslon ol Nolares !

1
e

This Power of Atlorney is made and executed pursuahi to and by authority of the foflowing By-faws and Authorizations of The Ohio Casuvally Insurance Company, Libeny Mutual
Insurance Company, and West American Insurance Company which resolutiens are now in full force and effect reading as follows:

ARTICLE [V - OFFICERS: Section 12. Power of Atlomey.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman er the President, and subject to such limitation as the Chaiman or the
President may prescribe, sha appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deitver as surety
any and ali underlakings, bonds, recognizances and olher surely obligations. Such atlorneys-in-fact, subject to the limitations set forth in their respeclive powers of attorney, shall
have full power fo bind the Corporation by their signature and execution of any such instruments and fo attach therete the seal of the Corporation. When so executed, such
inslruments shell be as binding as if signed by the President and atlested fo by the Secretary. Any power or authority granted o any representative or attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer oz officers granting such power or authority.

ARTICLE XHI - Executfon of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject o such limitations as the chairman or the president may prescribe,
shal appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company fe make, execute, seaf, acknowledge and deliver as surety any and all underakings,
bonds, recognizances and other surety cbligations. Such attomeys-in-fact subject to the limitations set forth in their respective powers of attornay, shall have full pewer to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and atlested by the secretary.
Certificate of Designation - The President of the Company, acting pursuant te the Bylaws of the Company, authorizes David M. Carey, Assistant Secrefary to appoint such atlomeys-in-
fact as may be necessary to act on behaif of the Company to make, execute, seal, acknowledge and deliver as surety any and all underlakings, bonds, recognizances and clher surety
obligations.
Authorization — By unanimous consent of the Company's Board of Ditectors, the Company consents that facsimile or mechanically reproduced signature of any assistani seczetary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surely bonds, shall be vafid and binding upon the Company with
the same force and effect as though manually affixed.
I, Renee C. Lleweilyn, he undersigned, Assistant Secrefary, The Ohio Casualty insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby cerlify (hat the originat power of attomey of which the feregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and
has not been revoked.

IN TESTIMONY WHEREOF, | have hereunte set my hand and affixed the seals of said Companies this 27TH dayof AUGUST , 2020 .

Renee C. Liewellyn, Assistant Secrelary

LMS-12873 LMIC OCiC WAIC Mulli Co_12/19

1-810-832-8240 between 3:00 am and 4:30 pm EST on any business day.

To confirm the validity of this Power of Attorney call
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ATTACHMENT A

SCOPE OF WORK
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SCOPE OF WORK

1. SCOPE OF WORK: Construction of Sewer Group 776A consist of furnishing all labor, materials,
equipment, services and construction of 2,352 LF of 10",12" and 15" sewer main, 1,375 LF of
6" and 8" sewer main rehabilitation, sewer manholes, sewer laterals, installation of curb
ramps, pavement, resurfacing, abandonment of exisiting sewer mains, and all other work and
appurtenances.

1.1.  The Work shall be performed in accordance with:

1.1.1. The Notice Inviting Bids and Plans numbered 39232-01-D through
39232-14-D, inclusive.

2. LOCATION OF WORK: The location of the Work is as follows:
See Appendix E - Location Map

3. CONTRACT TIME: The Contract Time for completion of the Work, including the Plant
Establishment Period, shall be 362 Working Days.
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ATTACHMENT B

PHASED FUNDING PROVISIONS
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PHASED FUNDING PROVISIONS
1. PRE-AWARD

1.1.  Within 10 Working Days of the Notice of Intent to Award, the Contractor must contact
the Project Manager to discuss fund availability for each phase and shall also submit
the following:

1.1.1. Construction Cost Loaded Schedule in accordance with 6-1, “CONSTRUCTION
SCHEDULE AND COMMENCEMENT OF THE WORK" and 7-3, “PAYMENT.

1.2, Contractor’s failure to perform any of the following may result cancelling the award of
the Contract:

1.2.1. Meeting with the City's Project Manager to discuss the Phased Funding
Schedule.

1.2.2.  Agreeing to a Phased Funding Schedule within thirty days of meeting with
the City's Project Manager.
2. POST-AWARD
2.1. Do not start any construction activities for the next phase until the Notice to Proceed
(NTP) has been issued by the City. The City will issue a separate NTP for each phase.

2.2. The City may issue the NTP for a subsequent phase before the completion of the
preceding phase.
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PHASED FUNDING SCHEDULE AGREEMENT

BID NUMBER: X-20-1920-DBB-3

CONTRACT OR TASK TITLE: Sewer Group 7764
CONTRACTOR: Blue Pacific Engineering & Construction

Funding
Phase

Phase Description

Phase
Start

Phase

Elnlsh

Not-to-Ex~
ceed Amount

Phase 1 shall include bonds, mobilization,
pre-construction video, traffic control,
WPCP implementation, sewsr bypass

plan development, installation of alf sewer
mains via open trench within the public
right-of-way (STA 1+00 to STA 12+00),
other work associated with said sawer
ingtailation including the connecting sewer
laterals and manholes. Phase 1 shall in-
clude a portion of the trenchless sewer
main instaltations in the canyon area: Jack
and Bore from STA 12400 to STA
14+70.98, as well as all the sewer main
rehabilitation work in the contract, con-
crete curb, gutler, ramps, and sidewalk,

NTP

8/30/2021

$2,500,000.00

Phase 2 shall include the remainder of
construction activities associated with the
contract including all remaining sewer
main installation including Pipe Bursiing
{STA 14+70.98 to STA 16+.53.08) the 12"
steel case plps via trenchless methods
{Jack and Bora (STA 16+93,08 to STA
23+52.10)), all remaining manholes and
laterals, asphalt pavement and any
pavement repairs, the plant establishment
petiod, the irrigation and landscaping, 25-
month revegetation and maintenance, and
the abandonment of sewer mains and
manholes,

9/1/2021

NOC

$848,012.50

Contract Total

$3,348,012.60




Notes:

1) WHITERQOK section 7-3.10, "Phased Funding Compensation™ applies.
2} The total of all funding phases shall he equal te the TOTAL BID PRICE as shown on BID SCHEDULE 1 - PRICES.
3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the CONTRACT and shall only be revised

by wrilten madiifications to the CONTRACT.

CITY OF SAN DIEGO

PRINT NAME; Yoftahe Ghiltamichacl

Construction Managetr

Signature: ' ’L/ D?/‘L‘*

}
Date: ”/ bI/ 20
PRINT NAME: Janice Jaro

Senior Design Engineer

Signature: /WU/%"—

L

1
Date: 0/29/2020

CONTRACTOR

PRINTNAME:_ S M 2 An ELlo

Tite. QW W & 2 p

| ; /]
Signature: .\Jg J./UAL\MA

Date: g //0// 2 Vf’)




ATTACHMENT C

RESERVED
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ATTACHMENT D

PREVAILING WAGE
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PREVAILING WAGE

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019,
construction, alteration, demolition, repair and maintenance work performed under this
Contract is subject to State prevailing wage laws. For construction work performed under this
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and
maintenance work performed under this Contract cumulatively exceeding $15,000, the
Contractor and its subcontractors shall comply with State prevailing wage laws including, but
not limited to, the requirements listed below.

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720
through 1861 of the California Labor Code, the Contractor and its subcontractors shall
ensure that all workers who perform work under this Contract are paid not less than
the prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations (DIR). This includes work performed during the
design and preconstruction phases of construction including, but not limited to,
inspection and land surveying work.

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are
available for inspection to any interested party on request. Copies of the
prevailing rate of per diem wages also may be found at
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its
subcontractors shall post a copy of the prevailing rate of per diem wages
determination at each job site and shall make them available to any interested
party upon request.

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the
published wage rate does not refer to a predetermined wage rate to be paid
after the expiration date, then the published rate of wage shall be in effect for
the life of this Contract. If the published wage rate refers to a predetermined
wage rate to become effective upon expiration of the published wage rate and
the predetermined wage rate is on file with the DIR, such predetermined wage
rate shall become effective on the date following the expiration date and shall
apply to this Contract in the same manner as if it had been published in said
publication. If the predetermined wage rate refers to one or more additional
expiration dates with additional predetermined wage rates, which expiration
dates occur during the life of this Contract, each successive predetermined
wage rate shall apply to this Contract on the date following the expiration date
of the previous wage rate. If the last of such predetermined wage rates expires
during the life of this Contract, such wage rate shall apply to the balance of the
Contract.

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with
California Labor Code section 1775 in the event a worker is paid less than the
prevailing wage rate for the work or craft in which the worker is employed. This shall
be in addition to any other applicable penalties allowed under Labor Code sections
1720 - 1861.
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor
Code section 1776, which generally requires keeping accurate payroll records,
verifying and certifying payroll records, and making them available for inspection.
Contractor shall require its subcontractors to also comply with section 1776.
Contractor and its subcontractors shall submit weekly certified payroll records online
via the City's web-based Labor Compliance Program. Contractor is responsible for
ensuring its subcontractors submit certified payroll records to the City.

1.3.1. Contractor and their subcontractors shall also furnish records specified in
Labor Code section 1776 directly to the Labor Commissioner in the manner
required by Labor Code section 1771.4.

1.4.  Apprentices. Contractor and its subcontractors shall comply with California Labor
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of
apprentices. Contractor is held responsible for the compliance of their subcontractors
with sections 1777.5, 1777.6 and 1777.7.

1.5.  Working Hours. Contractor and their subcontractors shall comply with California
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict
working hours on public works contracts to eight hours a day and forty hours a week,
unless all hours worked in excess of 8 hours per day are compensated at not less than
1% times the basic rate of pay; and (ii) specify penalties to be imposed on contractors
and subcontractors of $25 per worker per day for each day the worker works more
than 8 hours per day and 40 hours per week in violation of California Labor Code
sections1810 through 1815.

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy
of the following provisions in any contract they enter into with a subcontractor:
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815,
1860 and 1861.

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California
Labor Code section 3700 is required to secure the payment of compensation of its
employees and by signing this Contract, Contractor certifies that “I am aware of the
provisions of Section 3700 of the California Labor Code which require every employer
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this Contract.”

1.8. Labor Compliance Program. The City has its own Labor Compliance Program
authorized in August 2011 by the DIR. The City will withhold contract payments when
payroll records are delinquent or deemed inadequate by the City or other
governmental entity, or it has been established after an investigation by the City or
other governmental entity that underpayment(s) have occurred. For questions
or assistance, please contact the City of San Diego’s Prevailing Wage Unit at
858-627-3200.
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject
to compliance monitoring and enforcement by the DIR. A contractor or subcontractor
shall not be qualified to bid on, be listed in a bid or proposal, subject to the
requirements of section 4104 of the Public Contract Code, or engage in the
performance of any contract for public work, unless currently registered and qualified
to perform public work pursuant to Labor Code section 1725.5 It is not a violation of
this section for an unregistered contractor to submit a bid that is authorized by
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5
of the Public Contract Code, provided the contractor is registered to perform public
work pursuant to Section 1725.5 at the time the contract is awarded.

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not registered
pursuant to Labor Code section 1725.5 in response to a solicitation shall not be
grounds for filing a bid protest or grounds for considering the bid non-responsive
provided that any of the following apply: (1) the subcontractor is registered prior
to bid opening; (2) within twenty-four hours after the bid opening, the
subcontractor is registered and has paid the penalty registration fee specified in
Labor Code section 1725.5; or (3) the subcontractor is replaced by another
registered subcontractor pursuant to Public Contract Code section 4107.

1.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or she
has verified that all subcontractors used on this public work project are registered
with the DIR in compliance with Labor Code sections 1771.1 and 1725.5, and
Contractor shall provide proof of registration for themselves and all listed
subcontractors to the City at the time of bid or proposal due date or upon request.

1.10. Stop Order. For Contractor or its subcontractors engaging in the performance of any
public work contract without having been registered in violation of Labor Code
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order
prohibiting the use of the unregistered contractors or unregistered subcontractor(s)
on ALL public works until the unregistered contractor or unregistered subcontractor(s)
is registered. Failure to observe a stop order is a misdemeanor.

1.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors
(regardless of tier), along with their DIR registration numbers, utilized on this Contract
prior to any work being performed; and the Contractor shall provide a complete list of
all subcontractors with each invoice. Additionally, Contractor shall provide the City
with a complete list of all subcontractors (regardless of tier) utilized on this contract
within ten working days of the completion of the contract, along with their DIR
registration numbers. The City shall withhold final payment to Construction
Management Professional until at least thirty (30) days after this information is
provided to the City.
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1.12. Exemptions for Small Projects. There are limited exemptions for installation,
alteration, demolition, or repair work done on projects of $25,000 or less. The
Contractor shall still comply with Labor Code sections 1720 et. seq. The only
recognized exemptions are listed below:

1.12.1. Registration. The Contractor will not be required to register with the DIR for
small projects. (Labor Code section 1771.1).

1.12.2. Certified Payroll Records. The records required in Labor Code section 1776
shall be required to be kept and submitted to the City of San Diego, but will
not be required to be submitted online with the DIR directly. The Contractor
will need to keep those records for at least three years following the
completion of the Contract. (Labor Code section 1771.4).

1.12.3. List of all Subcontractors. The Contractor shall not be required to hire only
registered subcontractors and is exempt from submitting the list of all
subcontractors that is required in section 1.11 above. (Labor code section
1773.3).
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ATTACHMENTE
SUPPLEMENTARY SPECIAL PROVISIONS
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SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

1. The 2018 Edition of the Standard Specifications for Public Works Construction (The
“GREENBOOK").

2. The 2018 Edition of the City of San Diego Standard Specifications for Public Works
Construction (The “WHITEBOOK?"), including the following:

a) General Provisions (A) for all Construction Contracts.

SECTION 1 - GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND
SYMBOLS

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK", items 43, 56, 69, and 102, DELETE in
its entirety and SUBSTITUTE with the following:

43. Field Order - A Field Order is a written agreement by the Engineer to
compensate you for Work items in accordance with 2-8, “EXTRA WORK" or 2-9,
“CHANGED CONDITIONS". A Field Order does not change the Contract Price,
Contract Time, or the scope intent of the Contract.

56. Notice of Completion (NOC) - A document recorded with the County of San
Diego to signify that the Contract Work has been completed and accepted by
the City.

69. Punchlist - A list of items of Work or corrections generated after a Walk-through
that is conducted when you consider that the Work and Services are complete,
and as verified by the Owner. The Punchlist may be completed in phases if defined
in the Contract.

102. Walk-through - The procedure the City uses to evaluate the status of the
Project or the phase of the Project and to generate a Punchlist prior to
Acceptance.

To the “WHITEBOOK", item 54, “Normal Working Hours”, ADD the following:
The Normal Working Hours are 8:30 AM to 3:30 PM.

To the “WHITEBOOK", ADD the following;:

108. Substantial Completion - When all Contract Work is deemed complete by the
Contractor in writing, and as verified by the Owner. Substantial Completion
may be completed in phases if defined in the Contract.

109. Acceptance of Work - When all of the Contract work is deemed officially
complete, including all Punchlist items, by the Owner.
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110.  Occupancy - When the Owner deems a building is ready for use, the Owner
will issue a certificate of Occupancy in writing.

1-7.1.3 Requests for Information (RFI). To the “WHITEBOOK?”, DELETE in its entirety and
SUBSTITUTE with the following:

1. Should You discover a conflict, omission, errors in the Contract Documents,
differences with existing field conditions, or have any questions concerning
interpretation or clarification of Contract Documents, or when you propose
deviations to the standards or design, you shall submit a Request for
Information (RFI) to the City regarding your question or clarification within 1
Working Day.

2. Your RFI shall meet the following requirements:

a) All RFIs, whether by You or your Subcontractor or supplier at any tier,
shall be submitted by You to the City.

b) RFIs shall be numbered sequentially.

) You shall clearly and concisely set forth the single issue for which
interpretation or clarification is sought, indicate Specification Section
numbers, Contract Drawing numbers, and details, or other items
involved, and state why a response is required from the City.

d) RFIs shall be submitted within 1 Working Day in order that they may
be adequately researched and answered before the response affects
any critical activity of the Work.

e) Should You believe that a response to an RFI causes a change to the
requirements of the Contract, You shall, before proceeding, give
written notice to the City, indicating that You believe that City response
to the RFI to be a Change Order. Failure to give such written notice
within 5 Working Days of receipt of the City's response to the RFI shall
waive Your right to seek additional time or cost.

3. The City will respond to RFIs within 5 Working Days unless the City notifies
You in writing that a response will take longer. The 5 Working Days shall begin
when the RFl is received and dated by the City. Responses from the City will
not change any requirement of the Contract unless so noted by the City in the
response to the RFI. The City will not issue a Change Order for Extra Work or
additional time when the issue raised in the RFl was due to your fault, neglect,
or any unauthorized deviations from the project design or specifications.

4. If You proceed in resolving a conflict, omission, or any error in the Contract
Documents without sending the City an RFl in accordance with the
requirements stated above, the City may require You to remove such work at
Your cost or back charge You the cost to remove this work.
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SECTION 3 - CONTROL OF THE WORK

3-2 SELF-PERFORMANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

1. You shall perform, with your own organization, Contract Work amounting to at
least 50% of the base Bid.

3-8.4 Supporting Information. To the “WHITEBOOK", ADD the following:
4. You shall collect and submit rehabilitation data spreadsheets along with

monthly invoices for the following rehabilitation Work (see Appendix L -
Rehabilitation Data Collection - Sample Data Template).

a) Laterals
b) Sewer Mains
Q) Manholes
3-8.7 Contractor’s Quality Control Plan (QCP). To the “WHITEBOOK", ADD the following:
7. The establishment and implementation of a Quality Control Plan (QCP), as

defined in the standard specifications, shall be required for this Contract. See
example in Appendix G - Sample Contractor’'s Daily Quality Control
Inspection Report.

3-8.7.1 CP Submittal. To the “WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE
with the following:
2. The QCP shall be organized to address, at a minimum, the following items:
a) Quality Control Administrator
b) Surface preparation and paving schedule
C) Inspection and documentation requirements (Daily Quality Control
Inspection Report)
d) Material quality control testing plan
e) Documentation of quality control activities
f) Procedures for corrective action when quality control and/or
acceptance criteria are not met
g) If paving Work will be in areas prone to shade, provide curing time of
product
3-8.7.4 Documentation. To the “WHITEBOOK", item 3, section “a”, subsection “viii", DELETE in

its entirety and SUBSTITUTE with the following:

viii. Documentation that the following have been verified to be in compliance:
. Proper storage of materials and equipment.
o Proper operation of all equipment.
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. Adherence to plans and technical specifications.
o Review of quality control tests.
o Safety inspection.

) Mixing properties of products against the approved submittal limits.

3-9 TECHNICAL STUDIES AND SUBSURFACE DATA. To the “WHITEBOOK", ADD the
following:

5. In preparation of the Contract Documents, the designer has relied upon the
following reports of explorations and tests at the Work Site:

a) Biological Resources Letter Report, dated March 6, 2017 by Dudek.
b) Geotechnical Monitoring Memo dated October 31, 2016 by Dudek.
6. The reports listed above are available for review at the following link:

https://filecloud.sandiego.gov/url/rme2afmwtaprfwaw

3-13.1 Completion. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1. You shall submit a written assertion that the Work has been completed
and is ready for Owner Acceptance. If, in the Engineer's judgment, the
Work has been completed in accordance with the Contract Documents,
the Engineer will set forth in writing the date the Work was completed.
This will be the date that you are relieved from responsibility to protect
and maintain the Work and to which liquidated damages will be computed.

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK", DELETE in
its entirety and SUBSTITUTE with the following:
3-13.1.1 Requirements Before Requesting Substantial Completion.
1. The following items are required prior to requesting a Substantial Completion:
a) Remove temporary facilities from the Site.
b) Thoroughly cleaning the Site and removing all mark outs and

construction staking.

) Provide completed and signed Red-lines in accordance with 3-7.3
“Redlines and Record Documents”.

d) Provide all material and equipment maintenance and operation
instructions and/or manuals.

e) Provide all tools which are permanent parts of the equipment installed
in the Project.

f) Provide and properly identify all keys for construction and all keys for
permanent Work.
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g) Provide all final Special Inspection reports required by the applicable
building Code.

h) Provide all items specified to be supplied as extra stock. Wrap, seal, or
place in a container all items as necessary to allow for storage by the
City for future use. Verify the specified quantities.

i) Ensure that all specified EOCP and certified wage rate documentations
covering the Contract Time have been submitted.

j) Provide the spare parts for the proposed irrigation system as specified
in the Special Provisions.

k) If the Work includes sewer and storm drain installations, the
inspection shall include televising in accordance with 306-18, “VIDEO
INSPECTION".

) If the Work includes a Plant Establishment Period, Work in accordance

with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT” shall be
completed prior to requesting Substantial Completion, unless
approved otherwise by the Owner.

m) Notify the Engineer to arrange a final inspection of permanent BMPs
installed.
3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its entirety

and SUBSTITUTE with the following;:

1. You shall notify the Engineer 15 Working Days in advance of date of anticipated
Substantial Completion to allow time for Engineer to schedule a Walk-through.
After you complete the requirements in 3-13.1.1, “Requirements Before
Requesting Substantial Completion” and when you consider that the Work is
Substantially Complete, you will notify the Engineer in writing that the Project
is Substantially Complete. The Engineer will review your request and
determine if the Project is ready for a Walk-through, by verifying whether you
have completed all items as required by 3-13.1.1, “Requirements Before
Requesting Substantial Completion”. Within 7 Working Days, the City will either
reject your request of a Walk-through in writing or schedule a Walk-through
inspection. The Engineer shall facilitate the Walk-through.

2. The following documents shall be provided at the time of your Walk-through
request: As-Built markup, Plans, specifications, technical data such as
submittals and equipment manuals, draft final payment, warranties, material
certifications, bonds, guarantees, maintenance service agreements, and
maintenance and operating manuals.

3. Written warranties, except manufacturer's standard printed warranties, shall
be on a letterhead addressed to you. Warranties shall be submitted in the
format described in this section, modified as approved by the City, to suit the
conditions pertaining to the warranty. Lack of submitting these items will delay
start of Walk-through.
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4. The Engineer will provide you with the Punchlist within 15 Working Days after
the date of the Walk-through. The City shall not provide a preliminary
Punchlist.

5. If the Engineer finds that the Project is not Substantially Complete as defined
herein, the Engineer will terminate the Walk-through and notify you in writing.

6. If, at any time during the Engineer’s evaluation of the corrective Work required
by the Punchlist, the Engineer discovers that additional corrective Work is
required, the Engineer may include that corrective Work in the Punchlist.

7. You shall remain solely responsible for the Project Site until the Project is
completely operational, all Punchlist items have been corrected, and all
operation and maintenance manuals have been accepted by the City.

8. The Engineer shall meet with you until all Punchlist items are corrected. You
shall complete the Punchlist within 30 Working Days, and Working Days will
continue to be counted until Acceptance of the Project.

3-13.2 Acceptance. To the “"WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:
1. You shall provide the completed, signed, and stamped DS-563 to the Engineer
prior to Acceptance.
2. You shall deliver the final As-builts and final billing prior to Acceptance.
3. You shall assemble and deliver to the Engineer a Final Summary Report and

Affidavit of Disposal prior to Acceptance.

4. Acceptance shall occur after all of the requirements contained in the Contract
Documents have been fulfilled. If, in the Engineer’s judgment, you have fully
performed the Contract, the Engineer will recommend to the City Engineer
that your performance of the Contract be accepted. You shall receive
notification of Acceptance in writing from the Owner and counting of working
days shall cease and Warranty begins.

5. Retention can be released 35 Calendar Days after NOC. Submit your request
for retention to the Resident Engineer and they will mail to you a "Release of
Claims" form which shall be completed and returned before the retention will

be released.
3-13.3 Warranty. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following;:
1. You shall warranty and repair all defective materials and workmanship for a

period of 1 year. This call back warranty period shall start on the date the Work
was accepted by the City unless the City has Beneficial Use or takes Occupancy
of the project earlier (excluding water, sewer, and storm drain projects).

2. You shall warranty the Work free from all latent defects for 10 years and patent
defects for a period of 4 years.
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3. The warranty period for specific items covered under manufacturers’ or
suppliers’ warranties shall commence on the date they are placed into service
at the direction of the Engineer in writing.

4, All express warranties from Subcontractors, manufacturers’, or Suppliers’, of
any tier, for the materials furnished and Work performed shall be assigned, in
writing, to the City, and shall be delivered to the Engineer prior to the
Acceptance of your performance of the Contract.

5. Replace or repair defective materials and workmanship in a manner
satisfactory to the Engineer after notice to do so from the Engineer and within
the time specified in the notice. If you fail to make such replacements or
repairs within the time specified in the notice, the City may perform the
replacement or repairs at your expense. If you fail to reimburse the City for
the actual costs, your Surety shall be liable for the cost

6. Items that shall be warrantied free from defective workmanship and materials
for a period longer than 1 year are as follows:

Specified Item Minimum Warranty Period

. . , 3 Years of Manufacturer's
Detectable Warning Tile Construction

Warranty
All Work Under SECTION 500 - PIPELINE 3 Years
REHABILITATION
Fiber Optic Interconnect Cables 2 Years

10 Years of Manufacturer's

Luminaires”
Warranty

3 Years of Manufacturer's

LED Signal Modules Warranty

Field Devices Associated with 700-6.3,

See 700-6.3.9, "W ty”
“Adaptive Control Note” ee arranty

*  Provide documentation verifying that the induction luminaire models being
offered for the Project are covered by the 10 year warranty.
7. You shall provide the City and property owner a copy of the manufacturer’s

warranty for private sewer pumps, including the alarm panel and all other
accessories.

a) You shall involve the manufacturer in the installation and startup as
needed to secure any extended warranty required.

b) Nothing in here is intended to limit any manufacturer's warranty which
provides the City with greater warranty rights than set forth in this
section or the Contract Documents.

) The warranty shall include all components. The form of the warranty
shall be approved by the Engineer in accordance with 3-13.3.2,
“Warranty Format Requirements”.
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8. If, during the warranty period, any item of the Work is found to be Defective
Work, you shall correct it promptly after receipt of written notice from the City
to do so. The warranty period shall be extended with respect to portions of
the Work corrected as part of the warranty requirements.

3-15.3 Coordination. To the “WHITEBOOK", ADD the following:

2. Other adjacent City projects are scheduled for construction for the same time
period. See Appendix F - Adjacent Project Map for the approximate location.
Coordinate the Work with the adjacent projects as listed below:

a) Pipeline Rehabilitation AV-1, PM: Sabeen Cochinwala, Phone: 619-533-4661
b) Sewer Group 776, PM: Neda Shahrara, Phone: 858-627-3215

SECTION 4 - CONTROL OF MATERIALS

4-3.6 Preapproved Materials. To the “WHITEBOOK", ADD the following:
3. You shall submit in writing a list of all products to be incorporated in the Work
that are on the AML.
4-6 TRADE NAMES. To the “WHITEBOOK", ADD the following;:
11. You shall submit your list of proposed substitutions for an “equal” item no

later than 5 Working Days after the determination of the Apparent Low
Bidder and on the City's Product Submittal Form available at:

http://www.sandiego.gov/publicworks/edocref/index.shtml

SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

5-4 INSURANCE. To the “GREENBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

5-4 INSURANCE.

1. The insurance provisions herein shall not be construed to limit your indemnity
obligations contained in the Contract.

5-4.1 Policies and Procedures.

1. You shall procure the insurance described below, at its sole cost and expense,
to provide coverage against claims for loss including injuries to persons or
damage to property, which may arise out of or in connection with the
performance of the Work by you, your agents, representatives, officers,
employees or Subcontractors.

2. Insurance coverage for property damage resulting from your operations is on
a replacement cost valuation. The market value will not be accepted.
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3. You shall maintain this insurance for the duration of this Contract and at all
times thereafter when you are correcting, removing, or replacing Work in
accordance with this Contract. Your liabilities under the Contract, e.g., your
indemnity obligations, is not deemed limited to the insurance coverage
required by this Contract.

4, The payment for insurance shall be included in the Contract Price as bid by
you. Except as specifically agreed to by the City in writing, you are not entitled
to any additional payment. Do not begin any Work under this Contract until
you have provided and the City has approved all required insurance.

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days
for cancellation due to non-payment of premium) prior written notice of
cancellation or non-renewal of the policy. Maintenance of specified insurance
coverage is a material element of the Contract. Your failure to maintain or
renew coverage or to provide evidence of renewal during the term of the
Contract may be treated by the City as a material breach of the Contract.

5-4.2 Types of Insurance.
5-4.2.1 Commercial General Liability Insurance.
1. Commercial General Liability Insurance shall be written on the current version

of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing
coverage at least as broad.

2. The policy shall cover liability arising from premises and operations, XCU
(explosions, underground, and collapse), independent contractors,
products/completed operations, personal injury and advertising injury, bodily
injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract).

3. There shall be no endorsement or modification limiting the scope of coverage
for either “insured vs. insured” claims or contractual liability. You shall
maintain the same or equivalent insurance for at least 10 years following
completion of the Work.

4. All costs of defense shall be outside the policy limits. Policy coverage shall be
in liability limits of not less than the following:

General Annual Aggregate Limit Limits of Liability

Other than Products/Completed Operations $2,000,000
Products/Completed Operations Aggregate Limit ~ $2,000,000

Personal Injury Limit $1,000,000
Each Occurrence $1,000,000
5-4.2.2 Commercial Automobile Liability Insurance.
1. You shall provide a policy or policies of Commercial Automobile Liability

Insurance written on the current version of the ISO form CA 00 01 12 90 or
later version or equivalent form providing coverage at least as broad in the
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2.
5-4.2.3
1.
2.
3.
4.
5.
6.
5-4.3
5-4.3.1
Sewer Group Job 776A

amount of $1,000,000 combined single limit per accident, covering bodily
injury and property damage for owned, non-owned, and hired automobiles
(“Any Auto”)

All costs of defense shall be outside the limits of the policy.

Contractors Pollution Liability Insurance.

You shall procure and maintain at your expense or require your
Subcontractor, as described below, to procure and maintain the Contractors
Pollution Liability Insurance including contractual liability coverage to cover
liability arising out of cleanup, removal, storage, or handling of hazardous or
toxic chemicals, materials, substances, or any other pollutants by you or any
Subcontractor in an amount not less than $2,000,000 limit for bodily injury and
property damage.

All costs of defense shall be outside the limits of the policy. Any such insurance
provided by your Subcontractor instead of you shall be approved separately
in writing by the City.

For approval of a substitution of your Subcontractor's insurance, you shall
certify that all activities for which the Contractors Pollution Liability Insurance
will provide coverage will be performed exclusively by the Subcontractor
providing the insurance. The deductible shall not exceed $25,000 per claim.

Contractual liability shall include coverage of tort liability of another party to
pay for bodily injury or property damage to a third person or organization.
There shall be no endorsement or modification of the coverage limiting the
scope of coverage for either “insured vs. insured” claims or contractual liability.

Occurrence based policies shall be procured before the Work commences and
shall be maintained for the Contract Time. Claims Made policies shall be
procured before the Work commences, shall be maintained for the Contract
Time, and shall include a 12 month extended Claims Discovery Period
applicable to this contract or the existing policy or policies that shall continue
to be maintained for 12 months after the completion of the Work without
advancing the retroactive date.

Except as provided for under California law, the policy or policies shall provide
that the City is entitled to 30 Days prior written notice (10 Days for cancellation
due to non-payment of premium) of cancellation or non-renewal of the policy
or policies.

Rating Requirements. Except for the State Compensation Insurance Fund, all
insurance required by this Contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI" by
A.M. Best Company, that are authorized by the California Insurance Commissioner to
do business in the State, and that have been approved by the City.

Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and
is included on the List of Approved Surplus Lines Insurers (LASLI list).
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All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance
and endorsements evidencing the insurance required herein, and furnish renewal
documentation prior to expiration of this insurance. Each required document shall be
signed by the insurer or a person authorized by the insurer to bind coverage on its
behalf. We reserve the right to require complete, certified copies of all insurance
policies required herein

5-4.5 Policy Endorsements.
5-4.5.1 Commercial General Liability Insurance.
5-4.5.1.1 Additional Insured.
1. You shall provide at your expense policy endorsement written on the current

version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form
providing coverage at least as broad.

2. To the fullest extent allowed by law e.g., California Insurance Code 811580.04,
the policy shall be endorsed to include the City and its respective elected
officials, officers, employees, agents, and representatives as additional
insured.

3. The additional insured coverage for projects for which the Engineer’s Estimate
is $1,000,000 or more shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your products,
C) your Work, e.g., your completed operations performed by you or on
your behalf, or
d) premises owned, leased, controlled, or used by you.
4, The additional insured coverage for projects for which the Engineer’s Estimate

is less than $1,000,000 shall include liability arising out of:

a) Ongoing operations performed by you or on your behalf,
b) your product

C) premises owned, leased, controlled, or used by you.

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide
that the coverage with respect to operations, including the completed operations, if
appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further,
it shall provide that any insurance maintained by the City and its elected officials,
officers, employees, agents and representatives shall be in excess of your insurance
and shall not contribute to it.

Sewer Group Job 776A 45 | Page
Attachment E - Supplementary Special Provisions (Rev. Mar. 2020)



5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide
a Designated Construction Project General Aggregate Limit that will apply only to the
Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.
5-4.5.2 Commercial Automobile Liability Insurance.
5-4.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy shall be endorsed to
include the City and its respective elected officials, officers, employees, agents, and
representatives as additional insured, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by you or on your behalf. This
endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.
5-4.5.3 Contractors Pollution Liability Insurance Endorsements.
5-4.5.3.1 Additional Insured.
The policy or policies shall be endorsed to include as an Insured the City and
its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of:
a) Ongoing operations performed by you or on your behalf,
b) your products,
C) your work, e.g., your completed operations performed by you or on
your behalf, or
d) premises owned, leased, controlled, or used by you.
Except that in connection with, collateral to, or affecting any construction
contract to which the provisions of subdivision (b) of § 2782 of the California
Civil Code apply, this endorsement shall not provide any duty of indemnity
coverage for the active negligence of the City and its respective elected
officials, officers, employees, agents, and representatives in any case where an
agreement to indemnify the City and its respective elected officials, officers,
employees, agents, and representatives would be invalid under subdivision (b)
of 82782 of the California Civil Code.

2. In any case where a claim or loss encompasses the negligence of the Insured
and the active negligence of the City and its respective elected officials,
officers, employees, agents, and representatives that are not covered because
of California Insurance Code §11580.04, the insurer's obligation to the City and
its respective elected officials, officers, employees, agents, and representatives
shall be limited to obligations permitted by California Insurance Code
§11580.04.
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5-4.5.3.2

5-4.5.3.3

5-4.6

5-4.7

5-4.8

5-4.9

5-4.10

Primary and Non-Contributory Coverage. The policy or policies shall be endorsed
to provide that the insurance afforded by the Contractors Pollution Liability Insurance
policy or policies is primary to any insurance or self-insurance of the City and its
elected officials, officers, employees, agents and representatives with respect to
operations including the completed operations of the Named Insured. Any insurance
maintained by the City and its elected officials, officers, employees, agents and
representatives shall be in excess of your insurance and shall not contribute to it.

Severability of Interest. For Contractors Pollution Liability Insurance, the policy or
policies shall provide that your insurance shall apply separately to each insured
against whom claim is made or suit is brought, except with respect to the limits of the
insurer's liability and shall provide cross-liability coverage.

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the
City at the time the evidence of insurance is provided.

Reservation of Rights. The City reserves the right, from time to time, to review your
insurance coverage, limits, deductibles and self-insured retentions to determine if
they are acceptable to the City. The City will reimburse you, without overhead, profit,
or any other markup, for the cost of additional premium for any coverage requested
by the Engineer but not required by this Contract.

Notice of Changes to Insurance. You shall notify the City 30 Days prior to any
material change to the policies of insurance provided under this Contract.

Excess Insurance. Policies providing excess coverage shall follow the form of the
primary policy or policies e.g., all endorsements.

Architects and Engineers Professional Insurance (Errors and Omissions
Insurance).

1. For Contracts with required engineering services (e.g., Design-Build,
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you
shall keep or require all of your employees or Subcontractors, who provide
professional engineering services under this contract, Professional Liability
coverage with a limit of $1,000,000 per claim and $2,000,000 annual aggregate
in full force and effect.

2. You shall ensure the following:

a) The policy retroactive date is on or before the date of commencement
of the Project.

b) The policy will be maintained in force for a period of 3 years after
completion of the Project or termination of this Contract, whichever
occurs last. You agree that for the time period specified above, there
will be no changes or endorsements to the policy that affect the
specified coverage.
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If professional engineering services are to be provided solely by the
Subcontractor, you shall:

a) Certify this to the City in writing and

b) Agree in writing to require the Subcontractor to procure Professional
Liability coverage in accordance with the requirements set forth
above.

5-4.11 Workers' Compensation Insurance and Employers Liability Insurance.

1.

In accordance with the provisions of 83700 of the California Labor Code, you
shall provide at your expense Workers' Compensation Insurance and
Employers Liability Insurance to protect you against all claims under applicable
state workers compensation laws. The City, its elected officials, and employees
will not be responsible for any claims in law or equity occasioned by your
failure to comply with the requirements of this section.

Limits for this insurance shall be not less than the following:

Workers' Compensation Statutory Employers Liability

Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

By signing and returning the Contract you certify that you are aware of the
provisions of 83700 of the Labor Code which requires every employer to be
insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall comply
with such provisions before commencing the Work as required by 81861 of
the California Labor Code.

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the
insurer will waive all rights of subrogation against the City and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the
terms of the policy or policies and which arise from Work performed by the Named
Insured for the City.

ADD:

5-10.2.1 Public Notice by Contractor. To the “WHITEBOOK", items 2 and 3, DELETE in its
entirety and SUBSTITUTE with the following:

2.

Sewer Group Job 776A

No less than 5 Working Days in advance of Project construction activities and
utility service interruptions, you shall notify all critical facilities, businesses,
institutions, property owners, residents, or any other impacted stakeholders
within @ minimum 300-foot (90 m) radius of the Project. Verbal and written
notifications shall be sent to critical facilities (including but not limited to police
stations, fire stations, hospitals, and schools). A copy of written notifications
sent to any critical facility shall also be sent to the Resident Engineer. You shall
keep records of the people contacted, along with the dates of notification, and
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shall provide the record to the Engineer upon request. You shall identify all
other critical facilities that need to be notified.

3. Furnish and distribute public notices in the form of door hangers using the

City's format to all occupants and/or property owners along streets:

a) Where Work is to be performed at least Working 5 Working Days
before starting construction or survey activities or impacting the
community as approved by the Resident Engineer.

b) Within 5 Working Days of the completion of your construction activities
where Work was performed, you shall distribute public notices in the
form of door hangers, which outlines the anticipated dates of Asphalt
Resurfacing or Slurry Seal.

) 72 hours in advance of the scheduled resurfacing.

5-13 ELECTRONIC COMMUNICATION. To the “WHITEBOOK", DELETE in its entirety and

SUBSTITUTE with the following:

1.
2.

Virtual Project Manager shall be used on this Contract.

You shall post all communications addressed to the Engineer concerning
construction including RFIs, submittals, daily logs including the Weekly
Statement of Working Days (WSWD), Storm Water, and transmittals to the
Virtual Project Manager (VPM) website established for the Projects. This shall
not supersede any Federal requirements.

Maintain a list of scheduled activities including planned and actual execution
dates for all major construction activities and milestones defined in the
approved Schedule.

Review and act on all communications addressed to you in the VPM project
website.

A user's guide to the VPM system is available on the City's website and shall be
provided to you at the Pre-construction Meeting. Refer to the VPM training
videos and forms at the location below:

https://www.sandiego.gov/publicworks/edocref

Submit the Sensitive Information Authorization Acknowledgement Form and
VPM User Agreement located in the VPM user’s guide at the Pre-construction
Meeting.

5-15.1 General. To the “"WHITEBOOK", item 10, DELETE in its entirety and SUBSTITUTE with
the following:

10.

Sewer Group Job 776A

If your construction activities have encountered flammable liquids or other
hazardous substances, you shall ensure that construction staff have the
required Hazardous Waste Operations and Emergency Response (HAZWOPER)
certification. Construction staff shall include: City Engineers, City Laboratory
Technicians, and City staff that perform onsite inspections.
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a) If your Work encounters flammable liquids or other hazardous
substances, you shall be responsible for scheduling training for all
construction staff to attend and for submitting verification to the
Engineer that construction staff have the required HAZWOPER
certification prior to continuing that Work in that area. You shall
maintain the HAZWOPER certifications annually until the construction
activities triggering the requirement is complete, as approved by the
Resident Engineer.

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

6-1.1 Construction Schedule. To the “WHITEBOOK", item 1, subsection “s", DELETE in its
entirety and SUBSTITUTE with the following:

s) Submit an updated cash flow forecast with every pay request (for each Project
ID or WBS number provided in the Contract) showing periodic and cumulative
construction billing amounts for the duration of the Contract Time. If there has
been any Extra Work since the last update, include only the approved
amounts.

i. Refer to the Sample City Invoice materials in Appendix D - Sample
City Invoice with Cash Flow Forecast and use the format shown.

ii. See also the “Cash Flow Forecast Example” at the location below:

https://www.sandiego.gov/publicworks/edocref

To the “WHITEBOOK", ADD the following:

3. The 120 Calendar Day Plant Establishment Period is included in the stipulated
Contract Time and shall begin with the acceptance of installation of the
vegetation plan in accordance with Section 801-6, “MAINTENANCE AND PLANT

ESTABLISHMENT".
6-1.5.2 Excusable Non-Compensable Delays. To the “WHITEBOOK", DELETE in its entirety
and SUBSTITUTE with the following:
6-1.5.2 Excusable Non-Compensable and Concurrent Delays.
1. The City shall only issue an extension of time for Excusable Delays that meet

the requirements of 6-4.2, “Extensions of Time” for the following
circumstances:

a) Delays resulting from Force Majeure.
b) Delays caused by weather.
) Delays caused by changes to County, State, or Federal law.
2. When a non-excusable delay is concurrent with an Excusable Delay, you shall

not be entitled to an extension of Contract Time for the period the non-
excusable delay is concurrent with the Excusable Delay.

3. When an Excusable Non-Compensable Delay is concurrent with an Excusable
Compensable Delay, you shall be entitled to an extension of Contract Time,
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but shall not be entitled to compensation for the period the Excusable Non-
Compensable Delay is concurrent with the Excusable Compensable Delay.

6-2.1 Moratoriums. To the “"WHITEBOOK", ADD the following:

3.

Do not Work in the areas where there is currently a moratorium issued by the
City. The areas subject to moratorium are listed below:

a) Canyon West of Silk Pl and De Burn Dr, South of Lyle Dr and North of
Euclid Ave from February 1 to September 15 (inclusive).

6-3 TIME OF COMPLETION. To the “WHITEBOOK", ADD the following:

1.

You shall complete the liner installation of all segments of sewer mains and
the lateral reinstatements as verified by the Engineer within 132 Working
Days from the date of NTP. Complete the remaining Work as part of this
project, including lateral lining and post-lining CCTV video, within the
remaining number of Working Days.

6-4.2 Extensions of Time. To the “"WHITEBOOK", DELETE in its entirety and SUBSTITUTE
with the following:

1.
2.

Sewer Group Job 776A

The Contract Time shall not be modified except by Change Order.

You shall notify the City in writing within 1 Working Day after the occurrence
and discovery of an event that impacts the Project Schedule.

a) If you believe this event requires a Change Order, you shall submit a
written Change Order request with a report to the City that
explains the request for Change Order within 5 Working Days. The
Change Order request must include supporting data, a general
description of the discovery, the basis for extension, and the estimated
length of extension. The City may grant an extension of time, in writing,
for the Change Order request if you require more time to gather and
analyze data.

The Engineer shall not grant an extension of Contract Time in accordance with
6-1.5, “Excusable Delays” unless you demonstrate, through an analysis of the
critical path, the following:

a) The event causing the delay impacted the activities along the Project’s
critical path.
b) The increases in the time to perform all or part of the Project beyond

the Contract Time arose from unforeseeable causes beyond your
control and without your fault or negligence and that all project float
has been used.

Any modifications to the Contract Time will be incorporated into the weekly
document that the Engineer issues that stipulates the Contract Time. If you do
not agree with this document, submit to the Engineer for review a written
protest supporting your objections to the document within 30 Calendar Days
after receipt of the statement. Your failure to file a timely protest shall
constitute your acceptance of the Engineer’s weekly document.
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a) Your protest will be considered a claim for time extension and shall be
subject to 2-10.1, “Claims”.

6-4.4 Written Notice and Report. To the “WHITEBOOK", DELETE in its entirety and
SUBSTITUTE with the following:

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide
a Change Order request within 5 Working Days after the event, in accordance
with 6-4.2, “Extensions of Time”, will be considered grounds for refusal by the
City to consider such request if your failure to notify prejudices the City in
responding to the event.

ADD:
6-6.1.1 Environmental Document.

1. The City of San Diego has prepared an Addendum to a Mitigated Negative
Declaration for Sewer Group 776A, Project No. 509064, as referenced in the
Contract Appendix. You shall comply with all requirements of the Addendum
to a Mitigated Negative Declaration as set forth in Appendix A.

2. Compliance with the City's environmental document shall be included in the
Contract Price, unless separate bid items have been provided.

6-6.2.2 Paleontological Monitoring Program. To the “WHITEBOOK", ADD the following:

3. You shall retain a qualified paleontologist for this Contract. You shall
coordinate your activities and Schedule with the activities and schedules of the
paleontologist monitor. Notify the Engineer before noon of the Working Day
before monitoring is required. See 3-5, “INSPECTION" for details.

SECTION 7 - MEASUREMENT AND PAYMENT

7-3.1 General. To the “WHITEBOOK" ADD the following:

3. The Lump Sum Bid item for “Temporary Creek Bridge” shall include
furnishing, installing, maintaining, design, labor, equipment, hauling,
demolitions, disposal associated with the temporary bridges at 2 creek
crossings as shown in the contract plans. You shall provide atemporary bridge
to cross the creek at two (2) locations during construction to avoid impacts to
the creek. The bridge shall be placed on top of a barrier wall and restrained by
rail road ties with backfill all around and should be long, wide, and strong
enough to handle loaded dump trucks, excavators, Ready Mix trucks, and
other heavy construction equipment needed to construct the project, to pass.
A City submittal approval is required prior to creek bridge purchase and
installation.

7-3.11 Compensation Adjustments for Price Index Fluctuations. To the “WHITEBOOK"
ADD the following:

5. This Contract is not subject to the provisions of The “WHITEBOOK" for
Compensation Adjustments for Price Index Fluctuations for paving asphalt.
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7-3.9

203-6.3.1

Sewer Group Job 776A

Field Orders. To the “WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the
following:

1.

If the cumulative total of Field Order items of Work does not exceed the “Field
Orders” Bid Item, the City shall pay those Field Orders as shown below:

TABLE 7-3.9
FIELD ORDER LIMITS

Contract Price Maximum Field Order Work
Amount
Less than $100,001 $2,500
$100,001 to $1,000,000 $5,000
$1,000,001 to $5,000,000 $10,000
$5,000,001 to $15,000,000 $20,000
$15,000,001 to $30,000,000 $40,000
Greater than $30,000,000 $50,000

Field Order items of Work for contracts greater than $15,000,000 will require
additional approvals from the City prior to its approval by the Resident
Engineer.

The City will issue a Field Order only after the City's acceptance of the cost of
the field order amount.

Field Orders shall not be used to add scope or to include extensions of time
related to changes in work.

Ifin the event there is a change related to the critical path on the project which
necessitates an extension of time and the change amount is within the Field
Order limits shown on Table 7-3.9, then a Field Order can be issued to
compensate you for the approved costs. Any extensions of time associated
with the change shall be included in a subsequent Change Order and no
additional compensation shall be granted as part of the change order for the
extension of time.

The unused portions of Field Orders Bid item shall revert to the City upon
Acceptance.

SECTION 203 - BITUMINOUS MATERIALS

General. To the “"WHITEBOOK", ADD the following:

3.

Asphalt concrete for Job Mix Formula (JMF) and Mix Designs shall be Type llI
and shall not exceed 15% RAP.
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SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE
MATERIALS

301-1.6 Preparatory Repair Work. To the “"WHITEBOOK", item 1, DELETE in its entirety and
SUBSTITUTE with the following:

1. Prior to the placement of any asphalt concrete or application of slurry, you shall
complete all necessary preparation and repair Work and shall obtain approval by
the Resident Engineer.

ADD the following:

13. Asphalt concrete shall be Type Il and shall not exceed 15% RAP in accordance
with 203-6.3.1, “General".

SECTION 302 - ROADWAY SURFACING

302-4.5 Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”,
paragraphs (1) and (2), DELETE in its entirety and SUBSTITUTE with the following:

1. In addition to the requirements of Part 6, you shall comply with the following:

a) At least 5 Working Days prior to commencing the Work, you shall
submit your proposed Schedule to the Engineer for approval.

b) Based upon the approved schedule, you shall notify residents and
businesses of the Work and post temporary “No Parking" signs 72
hours in advance.

) Requests for changes in the approved Schedule shall be submitted to
the Engineer for approval at least 3 Working Days before the street is
scheduled to be sealed.

302-4.12.2 Application. To the “"WHITEBOOK”", item 1, ADD the following:

) RPMS shall only be placed when ambient temperature is 50° F or higher.
SECTION 306 - OPEN TRENCH CONDUIT CONSTRUCTION

306-18.5 Video Inspection Submittals. To the “WHITEBOOK", item 1, subsection “h", DELETE in
its entirety and SUBSTITUTE with the following:

h) Post-rehabilitation Videos - Post-rehabilitation videos shall be submitted within
30 Calendar Days of the completion of the Work in phases not to exceed 2 mile
increments. The final video recording shall clearly show the condition of the liner
with ends sealed at the manholes, service laterals, and connection seals. The
submittal of this final video recording shall also include MS Access database and
marked up Field Book pages or Plans as attachments.
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306-18.7

402-2

402-8

500-1

500-2.1

Payment. To the “WHITEBOOK", ADD following:

5. The payment for post-rehabilitation videos shall be included in the associated
Bid items provided, regardless of the number of phased videos required at 2
mile increments.

SECTION 402 - UTILITIES
PROTECTION. To the “WHITEBOOK", item 2, ADD the following:

g) Refer to Appendix J - Advanced Metering Infrastructure (AMI) Device
Protection for more information on the protection of AMI devices.

PAYMENT. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with
the following:

3. With the Resident Engineer’s approval, compensation for each existing utility
pothole that is not shown on the Plans but marked out by USA shall be
included in the Bid item for “Potholing Existing Utilities Not Shown on Plans
(Depth up to 7 feet)". Potholing for existing utilities that have been shown on
the Plans shall be included in the Contract Price.

SECTION 500 - PIPELINE REHABILITATION

GENERAL. To the “WHITEBOOK", ADD the following:

4. Any Cured-in-Place Pipe (CIPP) lining Work within a 1000 foot radius from
school areas shall first be coordinated with the school and shall be performed
outside of school hours at no expense to the City.

Initial Submittals. To the “"WHITEBOOK", DELETE in its entirety and SUBSTITUTE with
the following:

1. You shall submit the following required information at the time of Bid
Opening:

e) Contractor’'s Experience and Past Project Documentation.

i. You shall submit documentation that you have performed
similar main rehabilitation projects (of scope and size)
successfully within the last 10 years in the United States. The
scope shall include the same product, installation, and curing.
The proposed product shall have at least 5 years or more of
documented performance records.

ii. Your superintendent shall be assigned full time to this project
and shall be present at the Site while Work is being performed.
If CIPP is used, the superintendent shall have documentation
conveying experience with the proposed resin and felt
combination used and the installation of the proposed lateral
sealing system with the pipe lining system.

f) Authorized Installer.
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i. The installation of the lining system shall be performed by a
contractor authorized, certified, or both by the manufacturer
or owner of the process.

ii. You shall submit a copy of the authorizations, certifications, or
both from all manufacturers listed on the City's Approved
Material List (AML) that will be used for the Work that includes
the name, address, point of contact, and telephone number of
the manufacturer.

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION
AND MAINTENANCE WORK ZONES

601-3.5.1 General. To the "WHITEBOOK", item 3, DELETE in its entirety and SUBSTITUTE with the
following:
3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours

before enforcement. Temporary “No Parking” and “No Stopping” signs shall be
installed and removed as specified in the Special Provisions. Signs shall
indicate specific days, dates, and times of restrictions. If violations occur, call
Police Dispatch 619-531-2000 to enforce the Tow-Away notice.

601-3.6 Channelizing Devices. To the “WHITEBOOK", item 4, Barricades, ADD the following:

h) You shall place “OPEN TRENCH" signs (C27(CA)) on Type 3 Barricade within the
construction Work zone, ahead of any Work areas with open trenches that are
greater than 3 inches in depth, in accordance with California MUTCD SECTION
6F.103 (CA). The barricades shall be placed in a continuous manner and shall
prevent pedestrian, vehicular, and biker access to the open trench area.

SECTION 800 - MATERIALS

800-1.1.2 Class “A” Topsoil. To the “WHITEBOOK", item 4, subsection “e”, DELETE in its entirety
and SUBSTITUTE with the following:

e) The test results shall provide the following information:
i. Date of Testing
ii. Project Name
iii. The Contractor's Name

iv. Source of Material and Supplier's Name

V. Estimate of Quantity Needed in Cubic Yards
Vi. Soil Gradation

vii. Fertility

viii. Heavy Metals

iX. Soil Permeability in Inches per Hour

X. Toxic Elements

Xi. Chloride Content

Xil. pH

Xiii. EcE (electrical conductivity)

Xiv. SAR (Sodium Absorption Ratio)
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XV. Organic Content by Dry Weight

XVi. Carbon : Nitrogen Ratio

xvii.  Water-soluble Nutrient Levels

xviii.  Recommendations for adding amendments, chemical corrections, or
both.

To the “"WHITEBOOK", item 5, DELETE in its entirety and SUBSTITUTE with the following:

5. The topsoil shall conform to the following agricultural suitability requirements:
6.0-7.5
pH
ECe (electrical 0.0-3.0
conductivity)
SAR (Sodium

Absorption Ratio) 0.0 -5.0

Chloride Content Less than 150 ppm
Boron Content Less than 1 ppm
Organic Content 3% to 6% by dry weight

Carbon : Nitrogen Ratio | 20:1 maximum

Gravel over 2mm: Less than 10% by weight

Sand: 75% to 85%

Sand finer than 100 mesh (0.15 mm): Less than 15%
Sand finer that 60 mesh (0.25 mm): Less than 40%
Sand larger than 32 mesh (0.5 mm): Minimum 15%
Silt: 20% maximum

Clay: 15% maximum

Permeability Rate** 2 inches to 5 inches per hour at 80% compaction

Sandy Loam Gradation
Limit*

* Per USDA Classification Scheme.

**  Tested in accordance with USDA Handbook Number 60, method 34b or other approved
method.

800-1.2.5 Mulch. To the “WHITEBOOK”, item 3, subsection “i", ADD the following:

Type 9 Mulch shall be 4 inches maximum in size.

SECTION 802 - NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND

MONITORING
802-2.1 Project Biologist. To the “WHITEBOOK”, ADD the following:
5. You shall retain a qualified Project Biologist to perform biological monitoring

Work for this Contract. You shall coordinate your activities and Schedule with
the activities and schedules of the Project Biologist.

Sewer Group Job 776A 57 | Page
Attachment E - Supplementary Special Provisions (Rev. Mar. 2020)



SECTION 1001 - CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 GENERAL. To the “WHITEBOOK", ADD the following:
7. Based on a preliminary assessment by the City, this Contract is subject to
WPCP.
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SUPPLEMENTARY SPECIAL PROVISIONS

APPENDICES
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APPENDIX A

ADDENDUM TO A MITIGATED NEGATIVE DECLARATION
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Public Works

James Arnhart - Engineering and Capital Projects

Sheila Gamueda - Engineering and Capital Projects
Bond Ling Lo - Right of Way
Megan Hickey - Planning
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FOR QUESTIONS ABOUT THIS PROJECT

Call: (619) 533-4207
Email: engineering@sandiego.gov

PROJECT ENGINEER

QUENTIN LO

(619) 533-7418
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PROJECT MANAGER
SHEILA GAMUEDA

(619) 533-4244

SENIOR ENGINEER
NABIL BATTA
(619) 533-4145

PACIFIC
OCEAN

THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY® to SanGIS. This map is copyrighted

by RAND MCNALLY & COMPANY®. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY

Legend

»—><— SEWER MAIN TO BE ABANDONED

WORK ON SEWER MAINS

16034 (S)

SAP ID: B-

CITY: EASTERN AREA  COUNCIL DISTRICT: 4

COMMUNITY NAME: MID

Date: April 26, 2016
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SEWER GROUP 776A PROJECT
ADDENDUM TO MITIGATED NEGATIVE DECLARATION NO. 255100
(Project No. 509064)
AND
MITIGATION MONITORING AND REPORTING PROGRAM (MMRP)

ADOPTED ON MAY 24, 2017

WHEREAS, on September 6, 2016, The City of San Diego Public Works Department submitted an
application to the Development Services Department of a Public Project Assessment (PPA) for the
SEWER GROUP 776A (Project), for approval of minor technical changes or additions to the Citywide
Pipeline Projects scope that was analyzed by adopted Mitigated Negative Declaration No. 255100; and

WHEREAS, the matter was considered without a public hearing by the Deputy Director of the
Development Services Department as designated by the City Manager of the City of San Diego on May
24-,2017; and

WHEREAS, on May 24, 2017, the Deputy Director of the Development Services considered the issues
discussed in Addendum to Mitigated Negative Declaration No. 255100 (Declaration), a copy of which
is on file in the Development Services Department, in accordance with the California Environmental
Quality Act of 1970 (CEQA) (Public Resources Code Section 21000 et seq.), as amended, and the State
CEQA Guidelines thereto (California Code of Regulations, Title 14, Chapter 3, Section 15000 et seq.);
and

WHEREAS, State CEQA Guidelines section 15164(a) allows a lead agency to prepare an Addendum to
a final Mitigated Negative Declaration if such Addendum meets the requirements of CEQA; NOW,
THEREFORE,

BE IT RESOLVED, by the Deputy Director of the Development Services Department of the City of San
Diego as follows:

1. That the information contained in the final Mitigated Negative Declaration No. 255100 along
with the Addendum thereto, including any comments received during the public review
process, has been reviewed and considered by this Deputy Director of the Development
Services Department prior to making a decision on the Project.

2. That there are no substantial changes proposed to the Project and no substantial changes
with respect to the circumstances under which the Project is to be undertaken that would
require major revisions in the Mitigated Negative Declaration for the Project.

3. That no new information of substantial importance has become available showing that the
Project would have any significant effects not discussed previously in Mitigated Negative
Declaration or that any significant effects previously examined will be substantially more
severe than shown in the Mitigated Negative Declaration.

4. That no new information of substantial importance has become available showing that
mitigation measures or alternatives previously found not to be feasible are in fact feasible
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EXHIBIT A

MITIGATION MONITORING AND REPORTING PROGRAM
SEWER GROUP 776A PROJECT
PROJECT NO. 509064

This Mitigation Monitoring and Reporting Program is designed to ensure compliance with Public
Resources Code Section 21081.6 during implementation of mitigation measures. This program
identifies at a minimum: the department responsible for the monitoring, what is to be monitored,
how the monitoring shall be accomplished, the monitoring and reporting schedule, and completion
requirements. Arecord of the Mitigation Monitoring and Reporting Program will be maintained at the
offices of the Entitlements Division, 1222 First Avenue, Fifth Floor, San Diego, CA, 92101.

GENERAL REQUIREMENTS

1. Prior to issuance of a Notice to Proceed (NTP), the Assistant Deputy Director (ADD)
Environmental Designee of the Entitlements Division shall verify that Mitigation
Measures for PALEONTOLOGICAL RESOURCES have been included in entirety on the
submitted construction documents and contract specifications, and included under
the heading, "Environmental Mitigation Requirements." In addition, the requirements
for a Preconstruction Meeting shall be noted on all construction documents.

2. Prior to the commencement of work, a Preconstruction Meeting (Pre-con) shall be
conducted and include the City of San Diego’s Mitigation Monitoring Coordination
(MMC) Section, Resident Engineer, Building Inspector, Project Consultant
(Paleontologist) Applicant and other parties of interest.

3. Evidence of compliance with other permitting authorities is required, if applicable.
Evidence shall include either copies of permits issued, letters of resolution issued by
the Responsible Agency documenting compliance, or other evidence documenting
compliance and deemed acceptable by the ADD Environmental Designee.

l. Prior to Permit Issuance or Bid Opening/Bid Award
A. Entitlements Plan Check
1. Prior to permit issuance or Bid Opening/Bid Award, whichever is applicable, the
Assistant Deputy Director (ADD) Environmental designee shall verify that the
requirements for Paleontological Monitoring have been noted on the appropriate
construction documents.
B. Letters of Qualification have been submitted to ADD
1. Prior to Bid Award, the applicant shall submit a letter of verification to Mitigation
Monitoring Coordination (MMC) identifying the Principal Investigator (PI) for the
project and the names of all persons involved in the paleontological monitoring
program, as defined in the City of San Diego Paleontology Guidelines.
2. MMC will provide a letter to the applicant confirming the qualifications of the Pl and
all persons involved in the paleontological monitoring of the project.
3. Prior to the start of work, the applicant shall obtain approval from MMC for any
personnel changes associated with the monitoring program.
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Il. Prior to Start of Construction
A. Verification of Records Search

1.

The Pl shall provide verification to MMC that a site specific records search has been
completed. Verification includes, but is not limited to a copy of a confirmation letter
from San Diego Natural History Museum, other institution or, if the search was in-
house, a letter of verification from the Pl stating that the search was completed.
The letter shall introduce any pertinent information concerning expectations and
probabilities of discovery during trenching and/or grading activities.

B. PIShall Attend Precon Meetings

Sewer Group Job 776A

1.

Prior to beginning any work that requires monitoring, the Applicant shall arrange a
Precon Meeting that shall include the PI, Construction Manager (CM) and/or Grading
Contractor, Resident Engineer (RE), Building Inspector (Bl), if appropriate, and MMC.
The qualified paleontologist shall attend any grading/excavation related Precon
Meetings to make comments and/or suggestions concerning the Paleontological
Monitoring program with the Construction Manager and/or Grading Contractor.

a. Ifthe Plis unable to attend the Precon Meeting, the Applicant shall schedule a
focused Precon Meeting with MMC, the PI, RE, CM or B, if appropriate, prior to
the start of any work that requires monitoring.

Acknowledgement of Responsibility for Curation (CIP or Other Public Projects)

The applicant shall submit a letter to MMC acknowledging their responsibility for the

cost of curation associated with all phases of the paleontological monitoring

program.

Identify Areas to be Monitored

a. Prior to the start of any work that requires monitoring, the Pl shall submit a
Paleontological Monitoring Exhibit (PME) based on the appropriate construction
documents (reduced to 11x17) to MMC for approval identifying the areas to be
monitored including the delineation of grading/excavation limits. Monitoring
shall begin at depths below 10 feet from existing grade or as determined by the
Pl in consultation with MMC. The determination shall be based on site specific
records search data which supports monitoring at depths less than ten feet.

b. The PME shall be based on the results of a site specific records search as well as
information regarding existing known soil conditions (native or formation).

¢.  MMC shall notify the PI that the PME has been approved.

When Monitoring Will Occur

a. Prior to the start of any work, the Pl shall also submit a construction schedule to
MMC through the RE indicating when and where monitoring will occur.

b. The Pl may submit a detailed letter to MMC prior to the start of work or during
construction requesting a modification to the monitoring program. This request
shall be based on relevant information such as review of final construction
documents which indicate conditions such as depth of excavation and/or site
graded to bedrock, presence or absence of fossil resources, etc., which may
reduce or increase the potential for resources to be present.

Approval of PME and Construction Schedule

After approval of the PME by MMC, the PI shall submit to MMC written authorization

of the PME and Construction Schedule from the CM.
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1R During Construction
A. Monitor Shall be Present During Grading/Excavation/Trenching

1. The monitor shall be present full-time during grading/excavation/trenching activities
including, but not limited to mainline, laterals, jacking and receiving pits, services and
all other appurtenances associated with underground utilities as identified on the
PME that could result in impacts to formations with high and/or moderate resource
sensitivity. The Construction Manager is responsible for notifying the RE, Pl, and
MMC of changes to any construction activities such as in the case of a potential
safety concern within the area being monitored. In certain circumstances
OSHA safety requirements may necessitate modification of the PME.

2. The Pl may submit a detailed letter to MMC during construction requesting a
modification to the monitoring program when a field condition such as trenching
activities that do not encounter formational soils as previously assumed, and/or
when unique/unusual fossils are encountered, which may reduce or increase the
potential for resources to be present.

3. The monitor shall document field activity via the Consultant Site Visit Record (CSVR).
The CSVR's shall be faxed by the CM to the RE the first day of monitoring, the last day
of monitoring, monthly (Notification of Monitoring Completion), and in the case of
ANY discoveries. The RE shall forward copies to MMC.

B. Discovery Notification Process

1. In the event of a discovery, the Paleontological Monitor shall direct the contractor to
temporarily divert trenching activities in the area of discovery and immediately notify
the RE or BI, as appropriate.

2. The Monitor shall immediately notify the Pl (unless Monitor is the Pl) of the
discovery.

3. The Pl shall immediately notify MMC by phone of the discovery, and shall also submit
written documentation to MMC within 24 hours by fax or email with photos of the
resource in context, if possible.

C. Determination of Significance

1. The Pl shall evaluate the significance of the resource.

a. The Pl shall immediately notify MMC by phone to discuss significance
determination and shall also submit a letter to MMC indicating whether
additional mitigation is required. The determination of significance for fossil
discoveries shall be at the discretion of the PI.

b. If the resource is significant, the Pl shall submit a Paleontological Recovery
Program (PRP) and obtain written approval of the program from MMC, MC
and/or RE. PRP and any mitigation must be approved by MMC, RE and/or CM
before ground disturbing activities in the area of discovery will be allowed to
resume.

(1). Note: For pipeline trenching projects only, the Pl shall implement the
Discovery Process for Pipeline Trenching projects identified below under
up.

c. Ifresource is not significant (e.g., small pieces of broken common shell
fragments or other scattered common fossils) the Pl shall notify the RE, or Bl as
appropriate, that a non-significant discovery has been made. The Paleontologist
shall continue to monitor the area without notification to MMC unless a
significant resource is encountered.
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D.

d. The Pl shall submit a letter to MMC indicating that fossil resources will be
collected, curated, and documented in the Final Monitoring Report. The letter
shall also indicate that no further work is required.

(1). Note: For Pipeline Trenching Projects Only. If the fossil discovery is limited
in size, both in length and depth; the information value is limited and there
are no unique fossil features associated with the discovery area, then the
discovery should be considered not significant.

(2). Note, for Pipeline Trenching Projects Only: If significance can not be
determined, the Final Monitoring Report and Site Record shall identify the
discovery as Potentially Significant.

Discovery Process for Significant Resources - Pipeline Trenching Projects

The following procedure constitutes adequate mitigation of a significant discovery
encountered during pipeline trenching activities including but not limited to excavation
for jacking pits, receiving pits, laterals, and manholes to reduce impacts to below a level
of significance.

1. Procedures for documentation, curation and reporting

a. One hundred percent of the fossil resources within the trench alignment and
width shall be documented in-situ photographically, drawn in plan view (trench
and profiles of side walls), recovered from the trench and photographed after
cleaning, then analyzed and curated consistent with Society of Invertebrate
Paleontology Standards. The remainder of the deposit within the limits of
excavation (trench walls) shall be left intact and so documented.

b. The Pl shall prepare a Draft Monitoring Report and submit to MMC via the RE as
indicated in Section VI-A.

c. The Pl shall be responsible for recording (on the appropriate forms for the San
Diego Natural History Museum) the resource(s) encountered during the
Paleontological Monitoring Program in accordance with the City's Paleontological
Guidelines. The forms shall be submitted to the San Diego Natural History
Museum and included in the Final Monitoring Report.

d. The Final Monitoring Report shall include a recommendation for monitoring of
any future work in the vicinity of the resource.

Iv. Night and/or Weeekend Work

A.
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If night and/or weekend work is included in the contract
1. When night and/or weekend work is included in the contract package, the extent and
timing shall be presented and discussed at the precon meeting.
2. The following procedures shall be followed.
a. No Discoveries
In the event that no discoveries were encountered during night and/or weekend
work, The Pl shall record the information on the CSVR and submit to MMC via the
RE via fax by 8AM on the next business day.
b. Discoveries
All discoveries shall be processed and documented using the existing procedures
detailed in Sections Il - During Construction.
c. Potentially Significant Discoveries
If the Pl determines that a potentially significant discovery has been made, the
procedures detailed under Section Il - During Construction shall be followed.
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d. The Pl shall immediately contact the RE and MMC, or by 8AM on the next
business day to report and discuss the findings as indicated in Section IlI-B,
unless other specific arrangements have been made.

B. If night and/or weekend work becomes necessary during the course of construction
1. The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of 24
hours before the work is to begin.
2. The RE, or Bl, as appropriate, shall notify MMC immediately.
C. All other procedures described above shall apply, as appropriate.

V. Post Construction
A. Preparation and Submittal of Draft Monitoring Report
1. The PI shall submit two copies of the Draft Monitoring Report (even if negative),
prepared in accordance with the Paleontological Guidelines which describes the
results, analysis, and conclusions of all phases of the Paleontological Monitoring

Program (with appropriate graphics) to MMC via the RE for review and approval

within 90 days following the completion of monitoring,

a. For significant paleontological resources encountered during monitoring, the
Paleontological Recovery Program or Pipeline Trenching Discovery Process shall
be included in the Draft Monitoring Report.

b. Recording Sites with the San Diego Natural History Museum
The Pl shall be responsible for recording (on the appropriate forms) any
significant or potentially significant fossil resources encountered during the
Paleontological Monitoring Program in accordance with the City's Paleontological
Guidelines, and submittal of such forms to the San Diego Natural History
Museum with the Final Monitoring Report.

2. MMC shall return the Draft Monitoring Report to the Pl via the RE for revision or, for
preparation of the Final Report.
The PI shall submit revised Draft Monitoring Report to MMC via the RE for approval.
MMC shall provide written verification to the Pl of the approved report.
5. MMC shall notify the RE or Bl, as appropriate, of receipt of all Draft Monitoring
Report submittals and approvals.
B. Handling of Fossil Remains
1. The Pl shall be responsible for ensuring that all fossil remains collected are cleaned
and catalogued.
C. Curation of artifacts: Deed of Gift and Acceptance Verification
1. The Pl shall be responsible for ensuring that all fossil remains associated with the
monitoring for this project are permanently curated with an appropriate institution.
2. The Pl shall submit the Deed of Gift and catalogue record(s) to the RE or B, as
appropriate for donor signature with a copy submitted to MMC.
3. The RE or BI, as appropriate shall obtain signature on the Deed of Gift and shall
return to Pl with copy submitted to MMC.
4, The Pl shall include the Acceptance Verification from the curation institution in the
Final Monitoring Report submitted to the RE or Bl and MMC.
D. Final Monitoring Report(s)
1. The PI shall submit two copies of the Final Monitoring Report to MMC (even if
negative), within 90 days after notification from MMC of the approved report.

MW
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2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of the
approved Final Monitoring Report from MMC which includes the Acceptance
Verification from the curation institution.

The above Mitigation Monitoring and Reporting Program will require additional fees and/or deposits

to be collected prior to the issuance of building permits, certificates or occupancy and/or final maps
to ensure the successful completion of the monitoring program.
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APPENDIX B

FIRE HYDRANT METER PROGRAM
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 10F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

1. PURPOSE

1.1 To establish a Departmental policy and procedure for issuance, proper usage and
charges for fire hydrant meters.

2. AUTHORITY

2.1  All authorities and references shall be current versions and revisions.

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15
2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986

2.4  California Code of Regulations, Titles 17 and 22

2.5 California State Penal Code, Section 498B.0

2.6 State of California Water Code, Section 110, 500-6, and 520-23

2.7 Water Department Director

Reference

2.8 State of California Guidance Manual for Cross Connection Programs

2.9 American Water Works Association Manual M-14, Recommended Practice for
Backflow Prevention

2.10  American Water Works Association Standards for Water Meters
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual

3. DEFINITIONS

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire
hydrant for the purpose of temporary use. (These meters are sometimes referred
to as Construction Meters.)
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 20F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000

3.2 Temporary Water Use: Water provided to the customer for no longer than
twelve (12) months.

3.3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the
outlet side of a Fire Hydrant Meter.

4. POLICY

4.1 The Water Department shall collect a deposit from every customer
requiring a fire hydrant meter and appurtenances prior to providing the
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit
Schedule). The deposit is refundable upon the termination of use and
return of equipment and appurtenances in good working condition.

4.2 Fire hydrant meters will have a 2 }4" swivel connection between the meter
and fire hydrant. The meter shall not be connected to the 4" port on the
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure
Principle Assembly (RP) as part of the installation. Spanner wrenches are
the only tool allowed to turn on water at the fire hydrant.

4.3 The use of private hydrant meters on City hydrants is prohibited, with
exceptions as noted below. All private fire hydrant meters are to be
phased out of the City of San Diego. All customers who wish to continue
to use their own fire hydrant meters must adhere to the following
conditions:

a. Meters shall meet all City specifications and American Water
Works Association (AWWA) standards.

b. Customers currently using private fire hydrant meters in the City of
San Diego water system will be allowed to continue using the
meter under the following conditions:

1. The customer must submit a current certificate of accuracy
and calibration results for private meters and private
backflows annually to the City of San Diego, Water
Department, Meter Shop.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 30F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

10.

Sewer Group Job 776A
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The meter must be properly identifiable with a clearly
labeled serial number on the body of the fire hydrant meter.
The serial number shall be plainly stamped on the register
lid and the main casing. Serial numbers shall be visible
from the top of the meter casing and the numbers shall be
stamped on the top of the inlet casing flange.

All meters shall be locked to the fire hydrant by the Water
Department, Meter Section (see Section 4.7).

All meters shall be read by the Water Department, Meter
Section (see Section 4.7).

All meters shall be relocated by the Water Department,
Meter Section (see Section 4.7).

These meters shall be tested on the anniversary of the
original test date and proof of testing will be submitted to
the Water Department, Meter Shop, on a yearly basis. If
not tested, the meter will not be allowed for use in the City
of San Diego.

All private fire hydrant meters shall have backflow devices
attached when installed.

The customer must maintain and repair their own private
meters and private backflows.

The customer must provide current test and calibration
results to the Water Department, Meter Shop after any
repairs.

When private meters are damaged beyond repair, these
private meters will be replaced by City owned fire hydrant
meters.
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

PROGRAM)

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER

PAGE 40F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

11.

12.

13.

14.

When a private meter malfunctions, the customer will be
notified and the meter will be removed by the City and
returned to the customer for repairs.  Testing and
calibration results shall be given to the City prior to any re-
installation.

The register shall be hermetically sealed straight reading
and shall be readable from the inlet side. Registration shall
be in hundred cubic feet.

The outlet shall have a 2 % “National Standards Tested
(NST) fire hydrant male coupling.

Private fire hydrant meters shall not be transferable from
one contracting company to another (i.e. if a company goes
out of business or is bought out by another company).

4.4  All fire hydrant meters and appurtenances shall be installed, relocated and
removed by the City of San Diego, Water Department. All City owned
fire hydrant meters and appurtenances shall be maintained by the City of
San Diego, Water Department, Meter Services.

4.5 If any fire hydrant meter is used in violation of this Department
Instruction, the violation will be reported to the Code Compliance Section
for investigation and appropriate action. Any customer using a fire
hydrant meter in violation of the requirements set forth above is subject to
fines or penalties pursuant to the Municipal Code, Section 67.15 and

Section 67.37.

4.6  Conditions and Processes for Issuance of a Fire Hydrant Meter

Process for Issuance

a. Fire hydrant meters shall only be used for the following purposes:

I.
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Temporary irrigation purposes not to exceed one year.

117 | Page



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department
SUBJECT EFFECTIVE DATE
PAGE 50F 10
FIRE HYDRANT METER PROGRAM October 15, 2002
(FORMERLY: CONSTRUCTION METER
PROGRAM)
SUPERSEDES DATED
DI 55.27 April 21, 2000
2. Construction and maintenance related activities (see Tab 2).
b. No customer inside or outside the boundaries of the City of San

Diego Water Department shall resell any portion of the water
delivered through a fire hydrant by the City of San Diego Water
Department.

c. The City of San Diego allows for the issuance of a temporary fire
hydrant meter for a period not to exceed 12 months (365 days). An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days. A written
request for an extension by the consumer must be submitted at
least 30 days prior to the 12 month period ending. No extension
shall be granted to any customer with a delinquent account with
the Water Department. No further extensions shall be granted.

d. Any customer requesting the issuance of a fire hydrant meter shall
file an application with the Meter Section. The customer must
complete a “Fire Hydrant Meter Application” (Tab 1) which
includes the name of the company, the party responsible for
payment, Social Security number and/or California ID, requested
location of the meter (a detailed map signifying an exact location),
local contact person, local phone number, a contractor’s license (or
a business license), description of specific water use, duration of
use at the site and full name and address of the person responsible
for payment.

e. At the time of the application the customer will pay their fees
according to the schedule set forth in the Rate Book of Fees and
Charges, located in the City Clerk’s Office. All fees must be paid
by check, money order or cashiers check, made payable to the City
Treasurer. Cash will not be accepted.

f. No fire hydrant meters shall be furnished or relocated for any
customer with a delinquent account with the Water Department.

g. After the fees have been paid and an account has been created, the

Sewer Group Job 776A 118 | Page
Appendix B- Fire Hydrant Meter Program



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER
PROGRAM)

PAGE 60F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

4.7

4.8
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meter shall be installed within 48 hours (by the second business
day). For an additional fee, at overtime rates, meters can be
installed within 24 hours (within one business day).

Relocation of Existing Fire Hydrant Meters

a.

The customer shall call the Fire Hydrant Meter Hotline (herein
referred to as “Hotline”), a minimum of 24 hours in advance, to
request the relocation of a meter. A fee will be charged to the
existing account, which must be current before a work order is
generated for the meter’s relocation.

The customer will supply in writing the address where the meter is
to be relocated (map page, cross street, etc). The customer must
update the original Fire Hydrant Meter Application with any
changes as it applies to the new location.

Fire hydrant meters shall be read on a monthly basis. While fire
hydrant meters and backflow devices are in service, commodity,
base fee and damage charges, if applicable, will be billed to the
customer on a monthly basis. If the account becomes delinquent,
the meter will be removed.

Disconnection of Fire Hydrant Meter

a.

After ten (10) months a “Notice of Discontinuation of Service”
(Tab 3) will be issued to the site and the address of record to notify
the customer of the date of discontinuance of service. An
extension can only be granted in writing from the Water
Department Director for up to 90 additional days (as stated in
Section 4.6C) and a copy of the extension shall be forwarded to the
Meter Shop Supervisor. If an extension has not been approved, the
meter will be removed after twelve (12) months of use.

Upon completion of the project the customer will notify the Meter
Services office via the Hotline to request the removal of the fire
hydrant meter and appurtenances. A work order will be generated
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department

SUBJECT

FIRE HYDRANT METER PROGRAM
(FORMERLY: CONSTRUCTION METER
PROGRAM)

PAGE 70F 10

EFFECTIVE DATE

October 15, 2002

SUPERSEDES DATED
DI 55.27 April 21, 2000

for removal of the meter.

Meter Section staff will remove the meter and backflow prevention
assembly and return it to the Meter Shop. Once returned to the
Meter Shop the meter and backflow will be tested for accuracy and
functionality.

Meter Section Staff will contact and notify Customer Services of
the final read and any charges resulting from damages to the meter
and backflow or its appurtenance. These charges will be added on
the customer’s final bill and will be sent to the address of record.
Any customer who has an outstanding balance will not receive
additional meters.

Outstanding balances due may be deducted from deposits and any
balances refunded to the customer. Any outstanding balances will
be turned over to the City Treasurer for collection. Outstanding

balances may also be transferred to any other existing accounts.

5. EXCEPTIONS

5.1 Any request for exceptions to this policy shall be presented, in writing, to

the Customer Support Deputy Director,

consideration.

6. MOBILE METER

or his/her designee for

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters
will be protected by an approved backflow assembly and the minimum
requirement will be a Reduced Pressure Principal Assembly. The two
types of Mobile Meters are vehicle mounted and floating meters. Each
style of meters has separate guidelines that shall be followed for the
customer to retain service and are described below:

a) Vehicle Mounted Meters: Customer applies for and receives a City

owned Fire Hydrant Meter from the Meter Shop.

The customer

mounts the meter on the vehicle and brings it to the Meter Shop for

Sewer Group Job 776A
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DI 55.27 April 21, 2000

inspection.  After installation is approved by the Meter Shop the
vehicle and meter shall be brought to the Meter Shop on a monthly
basis for meter reading and on a quarterly basis for testing of the
backflow assembly. Meters mounted at the owner’s expense shall
have the one year contract expiration waived and shall have meter or
backflow changed if either fails.

b) Floating Meters: Floating Meters are meters that are not mounted to
a vehicle. (Note: All floating meters shall have an approved
backflow assembly attached.) The customer shall submit an
application and a letter explaining the need for a floating meter to the
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough
review of the needs of the customer, (i.e. number of jobsites per day,
City contract work, lack of mounting area on work vehicle, etc.), may
issue a floating meter. At the time of issue, it will be necessary for the
customer to complete and sign the “Floating Fire Hydrant Meter
Agreement” which states the following:

1) The meter will be brought to the Meter Shop at 2797 Caminito
Chollas, San Diego on the third week of each month for the
monthly read by Meter Shop personnel.

2) Every other month the meter will be read and the backflow will
be tested. This date will be determined by the start date of the
agreement.

If any of the conditions stated above are not met the Meter Shop has the
right to cancel the contract for floating meter use and close the account
associated with the meter. The Meter Shop will also exercise the right to
refuse the issuance of another floating meter to the company in question.

Any Fire Hydrant Meter using reclaimed water shall not be allowed use
again with any potable water supply. The customer shall incur the cost of
replacing the meter and backflow device in this instance.
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7. FEE AND DEPOSIT SCHEDULES

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate
Book of Fees and Charges, on file with the Office of the City Clerk, are
based on actual reimbursement of costs of services performed, equipment
and materials. Theses deposits and fees will be amended, as needed,
based on actual costs. Deposits, will be refunded at the end of the use of
the fire hydrant meter, upon return of equipment in good working
condition and all outstanding balances on account are paid. Deposits can
also be used to cover outstanding balances.

All fees for equipment, installation, testing, relocation and other costs
related to this program are subject to change without prior notification.

The Mayor and Council will be notified of any future changes.

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT

8.1 Use of water from any fire hydrant without a properly issued and installed
fire hydrant meter is theft of City property. Customers who use water for
unauthorized purposes or without a City of San Diego issued meter will be
prosecuted.

8.2 If any unauthorized connection, disconnection or relocation of a fire
hydrant meter, or other connection device is made by anyone other than
authorized Water Department personnel, the person making the
connection will be prosecuted for a violation of San Diego Municipal
Code, Section 67.15. In the case of a second offense, the customer’s fire
hydrant meter shall be confiscated and/or the deposit will be forfeited.

8.3  Unauthorized water use shall be billed to the responsible party. Water use
charges shall be based on meter readings, or estimates when meter
readings are not available.

8.4 In case of unauthorized water use, the customer shall be billed for all
applicable charges as if proper authorization for the water use had been
obtained, including but not limited to bi-monthly service charges,
installation charges and removal charges.
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter,
backflow, various appurtenances), the cost of repairs or replacements will
be charged to the customer of record (applicant).

Water Department Director

Tabs: 1. Fire Hydrant Meter Application
2 Construction & Maintenance Related Activities With No Return
To Sewer
3. Notice of Discontinuation of Service

APPENDIX
Administering Division:  Customer Support Division

Subject Index: Construction Meters
Fire Hydrant
Fire Hydrant Meter Program
Meters, Floating or Vehicie Mounted
Mobile Meter
Program, Fire Hydrant Meter

Distribution: DI Manual Holders
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Tab 2 to DI 55.27

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER

Auto Detailing

Backfilling

Combination Cleaners (Vactors)
Compaction

Concrete Cutters

Construction Trailers

Cross Connection Testing

Dust Control

Flushing Water Mains

Hydro Blasting

Hydro Seeing

Irrigation (for establishing irrigation only; not continuing irrigation)
Mixing Concrete

Mobile Car Washing

Special Events

Street Sweeping

Water Tanks

Water Trucks

Window Washing

Note:
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges.
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Tab 3 to DI 55.27

Date

Name of Responsible Party
Company Name and Address
Account Number:

Subject: Discontinuation of Fire Hydrant Meter Service

Dear Water Department Customer:

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address)
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation
date. If you require an extension, please contact the Water Department, or mail your request for an
extension to:

City of San Diego

Water Department
Attention: Meter Services
2797 Caminito Chollas

San Diego, CA 92105-5097

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) -

Sincerely,

Water Department
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE
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MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE

1. Soil amendment

2. Fiber mulch

3. PVC or PE pipe up to 16 inch diameter

4, Stabilizing emulsion

5. Lime

6. Preformed elastomeric joint seal

7. Plain and fabric reinforced elastomeric bearing pads
8. Steel reinforced elastomeric bearing pads

9. Waterstops (Special Condition)

10. Epoxy coated bar reinforcement

1. Plain and reinforcing steel

12. Structural steel

13. Structural timber and lumber

14. Treated timber and lumber

15. Lumber and timber

16. Aluminum pipe and aluminum pipe arch

17. Corrugated steel pipe and corrugated steel pipe arch
18. Structural metal plate pipe arches and pipe arches
19. Perforated steel pipe

20. Aluminum underdrain pipe

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints

22. Metal target plates

23, Paint (traffic striping)
24, Conductors

25. Painting of electrical equipment
26. Electrical components
27. Engineering fabric

28. Portland Cement

29. PCC admixtures

30. Minor concrete, asphalt
31. Asphalt (oil)

32. Liquid asphalt emulsion

33. Epoxy
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SAMPLE CITY INVOICE WITH CASH FLOW FORECAST
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City of San Diego, CM&FS Div., 9753 Chesapeake Drive, SD CA 92123

Project Name:

Work Order No or Job Order No.
City Purchase Order No.
Resident Engineer (RE):

Contractor's Name:
Contractor's Address:

Contractor's Phone #:
Contractor's fax #:

Invoice No.
Invoice Date:

RE Phone#: Fax#: Contact Name: Billing Period: ( To )
Item # Item Description Contract Authorization Previous Totals T te This Estimate Totals to Date
Unit Price Qty Extension %/QTY AmauRt Amount % /7 QTY Amount
1 $ $ $ 0.00 $ -
2 $ $ $ 0.00% $ -
3 $ - $ 0.00% $ -
4 $ $ 0.00% $ -
5 $ - $ 0.00% $ -
6 $ - $ 0.00% $ -
7 $ - $ 0.00% $ -
8 $ - $ 0.00% $ -
5 $ - $ 0.00% $ -
6 $ $ - $ 0.00% $ -
7 $ $ - $ 0.00% $ -
8 $ $ - $ 0.00% $ -
9 $ $ - $ 0.00% $ -
10 g $ - $ 0.00% $ -
11 $ - $ 0.00% $ -
12 $ - $ 0.00% $ -
13 $ - $ 0.00% $ -
14 $ $ - $ 0.00% $ -
15 $ $ - $ 0.00% $ -
16 $ $ - $ 0.00% $ -
17 |Field Orders $ $ - $ 0.00% $ -
$ $ - $ 0.00% $ -
CHANGE ORDER No. $ $ - $ 0.00% $ -
$ $ - $ 0.00% $ -
Total Authorized Amount (includig Je Order)| $ $ - $ Total Billed | $ -
SUMMARY
A. Original Contract Amount I certify that the materials Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 have been received by me in Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) the quality and quantity specified Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D Resident Engineer Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments
G. Payment Due Less Retention Construction Engineer
H. Remaining Authorize $0.00 Contractor Signature and Date:

NOTE: CONTRACTOR TO CALCU,

Sewer Group Job 776A
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WESH  Peios Construction Cash Flow Forecas
Date Submitted: 10/10/2018
NTP Date: 3/23/2018
Final Statement of WD Date; 5/23/2020 n I
Contract #]_ KI0000000K Sewer and Water Group Joh (
Contract Amount: $5,617,000
Year January February March April May June July br [ October | November | December
2018 15,000 25,000 52,000 52,000 100,000 100,000 100,000
2019 10,000 10,000 85,000 58,000 100,000 100,000 100,000 100,000 1,000,000 | 1,000,000
2020 100,000 100,000 100,000 1,000,000 | 1,000,000
2021
2022
2023
2024
2025
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AC Water Group 1019

PM: Jamal Sherzai

Project status: Construction
Start Construction: 11/22/2017
End Construction: 5/15/2020
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ADJACENT PROJECT MAP
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e Scwer Group Job 776A Pipe Rehabilitation AV-1
Access Path AC Water Group 1019
m Affected Area e Sewer and AC Water Group 776

COMMUNITY NAME: MID-CITY, EASTERN AREA  COUNCIL DISTRICT: 4 SAP ID: B-16034 (S)

Date: February, 5 2020
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Rubber Polymer Modified Slurry
Contractor’s Daily Quality Control Inspection Report

Project Title:

City of San Diego

Ambient Temperature (Start of Work):

Environmental Considerations:

Date:

Time:

Locations (Address Range/Cross Streets):

1.

2.

3.

Approved Mix Design:

Material Suppliers:

RPMS Type(s):

Slurry Machine #'s:

Estimated Cure Time (Break) of Slurry:

Pre-Mix (Per 100 Counts)

Gate Setting/Emulsion %:

Aggregate Weight:

Cement % (by weight of aggregate):

Crumb Rubber % (by volume of cement):

Machine Inspection

Leaks:

Sprayers:

Emulsion Filter:

Carbon Black:

Spreader Box Inspection

Cleanliness:

Augers:

Rubbers:

Fabric:

Runners:

Sewer Group Job 776A
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City of San Diego
Rubber Polymer Modified Slurry
Contractor’s Daily Quality Control Inspection Report

Project Conditions

Crack Fill:

Asphalt Deficiencies:

Cleanliness:

Impediments/Other:

Communication to Client/ Resident Engineer

Crack Fill:

Asphalt Deficiencies:

Cleanliness:

Impediments/Other:

Test Lab
Tech: Time on Site:
Notes
QCP Administrator Signature: Date Signed:
Page 2 of 2
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City of San Diego
Asphalt Concrete Overlay
Contractor’s Daily Quality Control Inspection Report

Project Title: Date:
Locations: 1.
2.
3.
Asphalt Mix Specification: Attached Supplier:
Dig out Locations: 1.
2.
3.

Tack Coat Application Rate @ Locations:
1.

2.
3.

Asphalt Temperature at Placement @ Locations:
1.
2.
3.

Asphalt Depth @Locations:
1§
2.
c

Compaction Test Result @Locations:
1.
2.
3.
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Location and nature of defects:

1.

2.

3.

Remedial and Corrective Actions taken or proposed for Engineer’s approval:

1.

2.

3.

Date's City Laboratory representative was present:

1.

2.

3.

Verified the following:
1. Proper Storage of Materials & Equipment

2. Proper Operation of Equipment
3. Adherence to Plans and Specs
4. Review of QC Tests
5. Safety Inspection
Deviations from QCP (see attached)

Quality Control Plan Administrator’s Signature:

Sewer Group Job 776A
Appendix G - Contractor's Daily Quailty Control Inspection Report

Initials:

Date Signed:
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LONG TERM MAINTENANCE AND MONITORING AGREEMENT

Sewer Group Job 776A 141 | Page
Appendix H - Long Term Maintenance and Monitoring Agreement



LONG-TERM MAINTENANCE AND MONITORING AGREEMENT

This 25-Month Long-Term Maintenance and Monitoring Agreement (LTMMA) is made and
entered into by and between the City of San Diego (City), a municipal corporation, and INSERT
NAME OF CONTRACTOR - TO BE IDENTIFIED AFTER AWARD (Contractor), who may be individually
or collectively referred to herein as a “Party” or the “Parties.”

RECITALS

A. Concurrent with execution of this LTMMA, the Parties entered into a general contract
(Construction Contract) for the construction of Sewer Group Job 776A (Project), WBS/10
number B-16034, Bid No K-20-1920-DBB-3.

B. In accordance with the Construction Contract, the Contractor shall enter into this LTMMA
with the City for the purpose of implementing and fulfilling long-term maintenance
requirements in accordance with the City of San Diego Municipal Code and the Contract
Documents for the specified elopement(s) of Sewer Group Job 776A (Maintenance
Requirements).

C. The Contractor is ready and willing to fulfill its maintenance requirements in accordance
with the terms of this LTMMA.

NOW, THEREFORE, in consideration of the above recitals and the mutual covenants and
conditions set forth herein, and for good and valuable consideration, the receipt and
sufficiency of which are hereby acknowledged, the Parties hereby set forth their mutual
covenants and understandings as follows:

INTRODUCTORY PROVISIONS

A. Recitals Incorporated. The above referenced Recitals are true and correct and are
incorporated into this LTMMA by this reference.

B. Exhibits Incorporated. All Exhibits and Attachments referenced in this LTMMA are
incorporated into this LTMMA by this reference.

C. Contract Term. This LTMMA shall be effective upon completion of the Plant
Establishment Period (PEP) as described in Section 6-1.1 of ATTACHMENT E -
Supplementary Special Provisions and Section 802 of the 2018 GREENBOOK AND
WHITEBOOK and it shall be effective until the completion of the Work as described below.

D. Terms and Conditions. This LTMMA is subject to the terms and conditions of the
Construction Contract included in the 2018 GREENBOOK, WHITEBOOK, and Special
Provisions (Part 0, Part 1, and Part 8) except as otherwise stated in this LTMMA.

E. Partial Release of Payment Bond and Performance Bond.
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1. Performance of Contract in Two Phases. There are two separate phases of Work
to be performed by the Contractor under this Contract. The first phase covers the
Work involved in the original agreement as described in this agreement (“Phase 1
Work"). The second phase covers the work involved in the long-term maintenance
of the Re-vegetation/Restoration Area after Phase 1 Work has been completed
(“Phase 2 Work”).

2. Bond Handling for Contract Phases. The Payment Bond and the Performance
Bond covering Phase 1 Work on this Contract shall remain in full force and effort
until completion of that phase is certified. The original Payment Bond and the
original Performance Bond covering Phase 1 Work on this Contract shall continue
in full force and effort for Phase 2 Work, however the value of each bond may be
reduced as follows:

i. Completion by the Contractor of all Phase 1 Work shall be evidenced solely
by the City Engineer affirming in writing that to the best of their knowledge
that all Phase 1 Work has been completed by the Contractor in strict
conformity with all City-approved plans and revisions, and that the Phase
1 Work completed by the Contractor meets all applicable standards
(“Notice of Completion”).

ii. Upon issuance by the City Engineer of the Notice of Completion for Phase
1 Work, the Payment Bond for this Project, and the Performance Bond for
this Project, may be partially released, and thereby reduced for the Work
performed under Phase1. The remaining payment and performance bond
will cover the full cost of Phase 2 Work on this Project, which will be the
amount specified in “Section 4: COMPENSATION" in Section 4.1 of this
LTMMA.

3. No Partial Release Upon Default. No Partial Performance Bond Release and
Reduction shall be given to the Contractor if the Performance Bond and/or this
Agreement is in default on Phase 1 Work.
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SECTION 1 - MAINTENANCE CONTRACT SUMMARY

1.1.  General. The Contractor shall fulfill the Project's Maintenance Requirements (Work) as
identified in the scope of work attached as Exhibit A in a manner satisfactory to the City.

The Contractor shall provide all equipment, labor, and materials necessary to perform the
Work as described in Exhibit A, at the direction of the City.

1.2. Schedule of Work. The Contractor shall follow the Schedule of Work (Schedule) for the
maintenance and monitoring period provided in the Plans.

After receiving notification from the City, the Contractor shall create a comprehensive
Schedule of Work (Schedule) for performance of this LTMMA for the City's approval. The
Schedule shall include routine work, inspection, and infrequent operations such as
repairs, fertilization, aerification, watering, and pruning.

The City will approve the Schedule prior to the commencement of the Work. The City may
require the Contractor to revise the Schedule. The Contractor shall not revise the Schedule
unless the revisions have received the prior written approval of the City.

1.3. Commencement of Work & Maintenance Period. This LTMMA shall commence when
the City approves of the Work of the Plant Establishment Period and sends notice of the
approval to the Contractor in accordance with Part 8, Section 802 of the Construction
Contract and shall continue for 25months. A copy of the approval form is attached as
Exhibit B.

1.4. License. The Contractor shall hold the following licenses in good standing:
1.4.1. C-27 State Contractor’s License.

1.4.1.1. Alternatively, the Contractor shall retain the services of a Subcontractor
with a C-27 State Contractor’s License.

1.4.2. Pest Control Advisor's License.

1.4.2.1. Alternatively, the Contractor shall retain the services of a licensed Pest
Control Advisor.

1.4.3. Registration with the County Agriculture Commission.

1.4.4. Qualified Applicator's Certificate for Category B. This shall apply to any person
supervising the use of pesticides, herbicides, or rodenticides.

1.4.5. City of San Diego Business License.

Prior to performing the Work, the Contractor shall complete and submit to the City the
License Data Sheet. See Exhibit C.

1.5. Hours of Performance. The Contractor shall perform the Work between the hours of
6:00 a.m. and 6:00 p.m., Monday through Friday (Working Hours). The City may, in its sole
discretion, grant permission to the Contractor to perform Work during non-Working
Hours. Maintenance functions that generate excess noise (operations of power
equipment which would cause annoyance to area residents for example) shall not begin
before 7:00 a.m.
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2.1.

2.2.

2.3.

2.4.

2.5.

3.1.

SECTION 2 - ADMINISTRATION

Contract Administrator. PUBLIC WORKS CONTRACTING (PWC) is the Contract
Administrator for the LTMMA. The Contractor shall perform the Work under the direction
of a designated representative of the Public Works Department. The City will communicate
with the Contractor on all matters related to the administration of this LTMMA and the
Contractor's performance of the Work rendered hereunder. When this LTMMA refers to
communications to or with the City, those communications shall be with the City, unless
the City or this LTMMA specifies otherwise. Further, when this LTMMA requires an act or
approval by City, that act or approval will be performed by the City.

Local Office. The Contractor shall maintain a local office with a company representative
who is authorized to discuss matters pertaining to this LTMMA with the City and shall
promptly respond and be available during Normal Working Hours. A local office is one
located in San Diego County that can be reached by telephone and facsimile. An answering
service in conjunction with a company email address for the designated company
representative may fulfill this requirement. A mobile telephone shall not fulfill the
requirement for a local office. All calls to the Contractor from the City shall be returned
within a 1-hour period.

Emergency Calls. The Contractor shall have the capability to receive and to respond
immediately to calls of an emergency nature. The City shall refer emergency calls to the
Contractor for immediate disposition. The Contractor shall provide the City with a 24 hour
emergency telephone number for this purpose.

Staffing. The Contractor shall furnish supervisory and working personnel capable of
promptly accomplishing all Work required under this LTMMA on schedule and to the
satisfaction of the City.

Contractor Inspections. The Contractor shall perform inspections of the Work site and
shall prepare and submit to the City a Punchlist and dates of correction. The Punchlist
shall include a comprehensive report of Work performed at the Work site to ensure
100% cover.

SETION 3: WORK SITE MAINTENANCE

Use of Chemicals. The Contractor shall submit to the City for approval sample labels and
MSDS for all chemical herbicides, rodenticides, and pesticides proposed for use under this
LTRMC. Materials included shall be limited to chemicals approved by the State of California
Department of Agriculture.

The use of any chemical shall be based on the recommendations of a licensed pest control
advisor. Annual PCA Pesticide Recommendations are required for each pesticide
proposed to be used for the Work site covered by this LTRMC. The use of chemicals shall
conform to the current San Diego County Department of Agriculture regulations.
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3.2

3.3.

3.4.

4.1.

4.2.

No chemical herbicide, rodenticide, or pesticide shall be applied until its use is approved,
in writing, by City as appropriate for the purpose and area proposed.

The Contractor shall submit a monthly pesticide use report to the City along with the
Contractor’s invoices for payment. This report shall include a statement of all
applications of herbicides, rodenticides, and pesticides, detailing the chemical used,
undiluted quantity, rate of application, applicator's name, and the date and purpose of
the application. For months in which no pesticides are applied, state “No Pesticide Used”
on the report.

Irrigation Water. The Contractor shall diligently practice water conservation, including
minimizing run-off or other waste. The Contractor shall turn off irrigation systemes, if any,
during periods of rainfall and at such other times when suspension of irrigation is
desirable to conserve water and to remain within the guidelines of good horticultural
landscape maintenance practices in accordance with the instructions from the Project
Biologist. The Contractor’s failure to properly manage and conserve water may result in
deductions from the monthly payment to be made to the Contractor or other penalties
under this LTMMA.

If the Contractor causes excessive use or waste of irrigation water, the estimated cost of
that water shall be deducted from the monthly payment. Further, any monetary fines or
other damages assessed to City for the Contractor’s failure to follow water conservation
regulations imposed by the City, the Public Utilities Department of the City of San Diego,
and, where appropriate, the State of California, the County Water Authority, or other
legal entities shall be solely the responsibility of the Contractor and may be deducted
from the monthly payment to be made to the Contractor under this LTMMA.

Payment for Water. The Contractor shall pay for the water used in the maintenance of
the Work site and this cost is included in the price of this LTMMA.

Satisfactory Progression. If the Revegetation/Restoration Area is not progressing
towards the required performance criteria, as defined in the Scope of Work, in
accordance with the Work Schedule, and as determined by City, the City may accordingly
adjust monthly payments to the Contractor.

SECTION 4: COMPENSATION

Maximum Compensation. The compensation for this LTMMA shall not exceed
$CONTRACTOR’'S LUMP SUM BID AMOUNT FOR THIS LONG-TERM MAINTENANCE
AGREEMENT - TO BE ESTABLISHED DURING THE AWARD PROCESS. SEE EXHIBIT A.
(Contract Price).

Method of Payment and Reports. The payments will be made monthly in direct
proportion that each month bears to the total value of the Contract Price. As conditions
precedent to payment, the Contractor shall submit a detailed invoice and report of
maintenance Work performed every month. The Contractor's failure to submit the
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required reports or certified payrolls as described in the Construction Contract shall
constitute a basis for withholding payment by the City.

4.3. Final Payment. The Contractor shall not receive final payment until the following
conditions have been completed to the City's satisfaction:

4.31. The item(s) of the Work subject to this maintenance coverage as specified in
Exhibit A (Maintenance Items) have been determined to be in compliance with
the Construction Contract and this LTMMA.

4.32. The Contractor has provided to the City a signed and notarized Affidavit of
Disposal, a copy of which is attached to the Construction Contract, stating that all
brush, trash, debris, and surplus materials resulting from the Work have been
disposed of in a legal manner.

4.33. The Contractor has provided a final work summary report to the City

4.34. .The Contractor has performed comprehensive and successful testing and checks
of the Maintenance Items.

SECTION 5: BONDS AND INSURANCE

5.1. Contract Bonds. Prior to the commencement of Work, the Contractor, at its sole cost and
expense, shall provide the following bonds issued by a surety authorized to issue bonds
in California satisfactory to the City:

5.1.1. A Payment Bond (Material and Labor Bond) in an amount not less than the
Contract Price for this Bid item, to satisfy claims of material suppliers and
mechanics and laborers employed by it on the Work. The Payment Bond shall be
maintained by the Contractor in full force and effect until the Work is accepted by
City and until all claims for materials and labor are paid, and shall otherwise
comply with the California Civil Code

5.1.2. A Performance Bond in an amount not less than the Contract Price for this bid
item to guarantee the faithful performance of all Work within the time prescribed
in @ manner satisfactory to the City and to guarantee all materials and
workmanship will be free from original or developed defects. The Performance
Bond shall remain in full force and effect until performance of the Work is
completed as set forth in this LTMMA.

5.2. Insurance. The Contractor shall maintain insurance coverage as specified in Section 5-4,
“INSURANCE" of the Construction Contract at all times during the term of this LTMMA.

The Contractor shall not begin the Work under this LTMMA until they have complied with
the following:

5.2.1 Obtain insurance certificates reflecting evidence of insurance:
1. Commercial General Liability
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5.2.2

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

2. Commercial Automobile Liability
3. Worker's Compensation

Confirm that all policies contain the specific provisions required in Section 5-4,
“INSURANCE".

The Contractor shall submit copies of any policy upon request by the City.

The Contractor shall not modify any policy or endorsement thereto which increases the
City's exposure to loss for the duration of this LTMMA.

SECTION 6: MISCELLANOUS

lliness and Injury Prevention Program. The Contractor shall comply with all the
mandates of Senate Bill 198 and shall specifically have a written Injury Prevention Program
on file with the City in accordance with all applicable standards, orders, or requirements
of California Labor Code, Section 6401.7. This Program shall be on file prior to the
performance of any Work.

City Standard Provisions. This LTMMA is subject to the same standard provisions and
Contractor Certification requirements as the Construction Contract.

Taxpayer Identification Number. |.R.S. regulations require the City to have the correct
name, address, and Taxpayer Identification Number (TIN) or Social Security Number (SSN)
on file for businesses or persons who provide services or products to the City. This
information is necessary to complete Form 1099 at the end of each tax year. As such, the
Contractor shall provide the City with a Form W-9 upon execution of this LTMMA.

Assignment. The Contractor shall not assign the obligations under this LTMMA, whether
by express assignment or by sale of the company, nor any monies due or to become due,
without the City's prior written approval. Any assignment in violation of this section shall
constitute a Default and is grounds for immediate termination of this LTMMA, at the sole
discretion of City. In no event shall any putative assignment create a contractual
relationship between the City and any putative assignee.

Independent Contractors. The Contractor and any Subcontractors employed by
Contractor shall be independent contractors and not agents of the City. Any provisions of
this LTMMA that may appear to give the City any right to direct the Contractor concerning
the details of performing the Work, or to exercise any control over such performance, shall
mean only that the Contractor shall follow the direction of the City concerning the end
results of the performance.

Covenants and Conditions. All provisions of this LTMMA expressed as either covenants
or conditions on the part of the City or the Contractor shall be deemed to be both
covenants and conditions.
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6.7.

6.8.

6.9.

6.10.

6.11.

6.12.

6.13.

Jurisdiction and Venue. The jurisdiction and venue for any suit or proceeding arising out
of or concerning this LTMMA, the interpretation or application of any of its terms, or any
related disputes shall be the County of San Diego, State of California.

Successors in Interest. This LTMMA and all rights and obligations created by it shall be in
force and effect whether or not any Parties to this LTMMA have been succeeded by
another entity and all rights and obligations created by this LTMMA shall be vested and
binding on any Party's successor in interest.

Integration. This LTMMA and the exhibits, attachments, and references incorporated into
this LTMMA fully express all understandings of the Parties concerning the matters covered
in this LTMMA. No change, alteration, or modification of the terms or conditions of this
LTMMA, and no verbal understanding of the Parties, their officers, agents, or employees
shall be valid unless made in the form of a written change agreed to in writing by both
Parties or by an amendment to this LTMMA agreed to by both Parties. All prior
negotiations and agreements shall be merged into this LTMMA.

Counterparts. This LTMMA may be executed in counterparts, which when taken together
shall constitute a single signed original as though all Parties had executed the same page.

No Waiver. Any failure of either the City or the Contractor to insist upon the strict
performance by the other of any covenant, term, or condition of this LTMMA, nor any
failure to exercise any right or remedy consequent upon a breach of any covenant, term,
or condition of this LTMMA, shall constitute a waiver of any such breach or of such
covenant, term, or condition. No waiver of any breach shall affect or alter this LTMMA, and
each and every covenant, condition, and term hereof shall continue in full force and effect
to any existing or subsequent breach.

Severability. The unenforceability, invalidity, or illegality of any provision of this LTMMA
shall not render any other provision of this LTMMA unenforceable, invalid, or illegal.

Signing Authority. The representative for each Party signing on behalf of a corporation,
partnership, joint venture or governmental entity hereby declares that authority has been
obtained to sign on behalf of the corporation, partnership, joint venture, or entity and
agrees to hold the other Party or Parties hereto harmless if it is later determined that
such authority does not exist.

Sewer Group Job 776A 149 | Page
Appendix H - Long -Term Maintenance and Monitoring Agreement



IN WITNESS WHEREOF, this Contract is executed by the City of San Diego, acting by and through
its Public Works Department Director in accordance with Resolution No. R-INSERT NUMBER OF
RESOLUTION AUTHORIZING ADVERTISING AND AWARD OF THE UNDERLYING
CONSTRUCTION CONTRACT, and by Contractor.

Dated this day of , INSERT YEAR.

THE CITY OF SAN DIEGO

By:

Mayor or designee

| HEREBY CERTIFY | can legally bind NAME OF CONTRACTOR TO BE DETERMINED DURING
AWARD PROCESS and that | have read this entire contract, this day
of , INSERT YEAR.

By:

Printed Name:

Title:

| HEREBY APPROVE the form of the foregoing Contract this

day of INSERT YEAR.

Mara W. Elliott, City Attorney

By:

Printed Name:

Deputy City Attorney
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EXHIBIT A

SCOPE OF WORK

. Location of Work. The location of the Work to be performed (Revegetation Area) is shown on
Specifications and Drawings numbered 39232-13-D through 39232-14-D (Specifications), which
are incorporated into this Contract by this reference as though fully set forth herein.

. Description of Work. The Contractor shall maintain and monitor the
Revegetation/Restoration Area during the Monitoring Program in accordance with this
Contract. The Revegetation/Restoration Area shall meet the success criteria specified in
the Plan at each of the milestones listed in the Schedule for the maintenance and
monitoring period. The Work includes complete landscape maintenance consisting of
irrigation, pruning, shaping and training of trees, shrubs, and ground cover plants;
fertilization; weed control; control of all plant diseases and pests; and trash removal, and
all other maintenance listed in this Contract and as required to maintain the Revegetation
Areain a useable condition and to maintain the plant material in a healthy and viable state.
As specified in the revegetation plans, the summary and schedule for Maintenance,
Monitoring and Reporting conducted by the Contractor and Project Biologist shall be
performed as described:

Period: Installation

1. Project Biologist will be responsible for monitoring/landscape. Contractor will be
responsible for installation and maintenance.

2. Biologist site visit frequency shall be performed as needed or at least once every
two weeks.

3. Project Biologist shall be prepared based on the revegetation plan criteria and
reporting shall be provided and determined by the project biologist at successful
installation.

Period: 120-day

1. Project biologist will be responsible for monitoring/landscape. Contractor will be
responsible for installation and maintenance.

2, Biologist site visit frequency shall be performed months 1 and 2 -biweekly AND
months 3 and 4 - at least once a month.

3. Project Biologist shall be prepared based on the revegetation plan criteria and
reporting shall be provided and determined by the project biologist at the END of

PEP*¥*,
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Period: 25 Month

Project Biologist will be responsible for monitoring/landscape. Contractor will be
responsible for installation and maintenance.

Biologist site visit frequency shall be performed as needed or at least once every 3
months.

Project Biologist shall be prepared based on the revegetation plan criteria and reporting
shall be provided and determined by the project biologist every 3 months for the first 9
months, 1*** and 25*** months.

** PEP, YEAR 1 and 25 MONTH FINAL REPORT(S) REQUIRED TO INCLUDE ABOVE
INFORMATION.

The Work also includes biological monitoring of the Revegetation/Restoration Area
according to the schedule and methods specified in the Revegetation/Restoration Plan.
The monitoring work shall include all reporting tasks specified in the Plan.

Method of Performing Work.

A. Irrigation. Irrigation shall be applied to container and salvaged plants in
accordance with instructions from the Project Biologist. Irrigation delivery
techniques and schedules as specified in the revegetation sheets L-1 (39232-13-D)
and L-2 (39232-14-D) per plans. Failure of an existing irrigation system to provide
full and proper irrigation shall not relieve Contractor of the responsibility to
provide adequate irrigation with full and proper coverage of all areas subject to
this LTMMA.

1. In areas where an automatic sprinkler system is installed, Contractor shall
periodically inspect the operation of the system for any malfunction. The
maximum interval between inspections shall not exceed 7 Calendar Days.
The Contractor shall maintain all sprinkler systems in such a way as to
guarantee proper coverage and full working capability, and shall make
whatever adjustments may be necessary to prevent excessive run-off into
streets, rights-of-way, or other areas not meant to be irrigated. The cost of
wasted water may be charged to Contractor.

2. All areas not adequately covered by a sprinkler system shall be irrigated
by a portable irrigation method in accordance with instructions from the
Project Biologist. The Contractor shall furnish all hoses, nozzles, sprinklers,
etc. necessary to accomplish this supplementary irrigation. The Contractor
shall exercise due diligence to prevent water waste, erosion, and
detrimental seepage into existing underground improvements and to
existing structures.

3. Irrigation shall be accomplished as follows:

a) Turf (if any) shall be irrigated Monday through Friday, as required,
to maintain acceptable growth, viability and health, and to
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encourage deep rooting, in accordance with instructions from the
Project Biologist. Additional irrigation shall be performed in the
event of unusually hot/dry weather conditions (as are present
during Santa Ana conditions, or other times of low humidity or
high winds, or during a prolonged high temperature period during
summer months).

b) Landscaped improved banks and slopes (if any) shall be irrigated
Monday through Friday as required to maintain acceptable
growth, viability and health, and to encourage deep rooting, in
accordance with instructions from the Project Biologist.

c) Shrub beds (if any) shall be irrigated as required to maintain
acceptable growth, viability and health, and to encourage deep
rooting, in accordance with instructions from the Project Biologist.
Shrub areas shall be irrigated at a rate which keeps surface runoff
to a minimum. The irrigation rate shall be adjusted to the needs of
shrub types, seasons and weather conditions.

d) Planted and seeded areas shall be irrigated as required to
maintain acceptable growth, viability and health, and to encourage
deep rooting, in accordance with instructions from the Project
Biologist. Planted and seeded areas shall be irrigated at a rate
which keeps surface runoff to a minimum. The irrigation rate shall
be adjusted to the needs of plant types, seasons and weather
conditions.

4, Maintenance of Irrigation System. The Contractor shall keep controller
and valve boxes (if any) clear of soil and debris and shall maintain the
irrigation system at no additional cost to City, including replacement,
repair, adjustment, raising or lowering, straightening and any other
operation required for the continued proper operation of the system from
the “cold” side of the water meter throughout the
Revegetation/Restoration Area. The Contractor shall also be responsible
for maintaining the painted surfaces of irrigation and lighting controller
cabinets as well as the corresponding automatic irrigation battery
numbers on the lids of the automatic control valve boxes (if any). The
Contractor shall be responsible for light bulb replacements in controller
cabinets as necessary.

a) Repair or replacement includes: sprinkler system laterals (piping),
sprinkler mains (pressure lines), vacuum breakers, sprinkler
control valves, sprinkler controllers, sprinkler heads, sprinkler
caps, sprinkler head risers, valve covers, boxes and lids (including
electrical pull boxes and lids), valve sleeves and lids, quick coupler
valves and hose bibs. Any replacement shall conform to the type
and kind of existing system. Any deviation shall be approved in
writing by City.
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b) The Contractor shall repair irrigation systems which are damaged
or altered in any way, including by acts of God, vandalism,
vehicular damage, or theft.

5. Operation of Automatic Irrigation Controllers. Where the operation of
automatic irrigation controllers is required as part of this LTRMC, the
Contractor shall:

a) Not duplicate any coded City key furnished by City for access and
operation of the controller;

b) Surrender all keys furnished by City, promptly at the end of the
term of this LTRMC, or at any time deemed necessary by City to
prevent serious loss to City;

) protect the security of City's property by keeping controller cabinet
and building doors locked at all times; and

d) refrain from using premises behind locked doors for storage of
materials, supplies, or tools except as approved by City.

B. Weed Removal. The Contractor shall completely remove weeds from the Re-
vegetation Area, including all turf grass areas, shrub and ground cover areas,
planters, tree wells, and cracks in paved areas, including sidewalks, parking lot,
gutters and curbs, as shown on the Work Schedule. For the purposes of this
Section, “Weed” means any undesirable or misplaced plant. The Contractor shall
control Weeds by manual, mechanical, or chemical methods. The City or Project
Biologist may restrict the use of chemical weed control in certain areas.

Weed removal in areas with native habitat shall be in accordance with Section 802
of the Whitebook.

C. Disease and Pest Control. The Contractor shall regularly inspect the Revegetation
Area for the presence of disease and insect or rodent infestation. The Contractor
shall notify the City within 4 Calendar Days if disease or insect or rodent infestation
is discovered. In its notice to the City, the Contractor shall identify the disease,
insect, or rodent and specify the control measures to be taken. Upon approval of
the City, the Contractor shall implement the approved control measures,
exercising extreme caution in the application of all sprays, dusts, or other
materials utilized. The Contractor shall continue the approved control measures
until the disease, insect, or rodent is controlled to the satisfaction of the City.

1. All individuals who supervise the mixing and application of herbicides,
pesticides, and rodenticides on behalf of the Contractor shall possess valid
Qualified Applicators Certificate for Category B issued to them by the State
Department of Food and Agriculture.

2. The Contractor shall utilize all safeguards necessary during disease, insect
or rodent control operations to ensure safety of the public and the
employees of the Contractor, in accordance with current standard
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practices accepted by the State of California Department of Food and
Agriculture. If the Contractor is unable to control the pest or disease, a pest
control company will be hired and the cost shall be deducted from
Contractor's monthly payment.

D. Plant Replacement. Except as provided in Section H below, the Contractor shall
notify the City within 4 Calendar Days of the loss of plant material due to any cause.

1. The Contractor shall, at no cost to the City, replace any tree, shrub, ground
cover, or other plant which is damaged or lost as a result of Contractor’s
faulty maintenance or negligence. The size and species of replacement
plant materials shall be as directed by the City.

2. If so directed by the City, the Contractor shall replace any plant damaged
or lost that is not a result of the Contractor's faulty maintenance or
negligence. The size and species of replacement plant materials shall be
as directed by City. The City will pay for materials and labor outside of
warranty.

3. The City may determine that certain plants should be replaced in order to
ensure maximum ecological health and overall aesthetic appearance of
planting in the Revegetation Area. When the City determines such
replacement should occur, Contractor shall replace the plants as directed
by the City. The City will pay for materials and labor outside of warranty.

E. Damage Reports. The Contractor shall notify the City within 24 hours of any
damage to the Work Area caused by accident, vandalism, or theft.

F. Litter. The Contractor shall promptly dispose of all trash and debris at an
appropriate City disposal site. The Contractor shall pay any and all fees associated
with the disposal of debris or trash accumulated under the terms of this LTMMA.
The Contractor understands that disposal of refuse at City landfills is subject to a
fee and that the Refuse Disposal Division can be contacted at (619) 573-1418 for
fee information.

1. Contractor Generated Litter. The Contractor shall promptly remove all
debris generated by the Contractor’'s pruning, trimming, weeding, edging
and other Work required by this LTMMA. Immediately after working in
streets, park walks, gutters, driveways, and paved areas, the Contractor
shall clean them in accordance with all applicable laws.

2. Third Party Generated Litter. Upon discovery, the Contractor shall
remove all litter, including bottles, glass, cans, paper, cardboard, fecal
matter, leaves, branches, metallic items, and other debris, from the Work
site.

G. Monitoring. The Project Biologist will oversee all maintenance operations and
conduct qualitative and quantitative biological monitoring of the Revegetation
Area according to the schedule and methods described in the Revegetation Plan.
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The Project Biologist will be responsible for preparing and submitting monitoring
reports according to the schedule and instructions in the Revegetation Plan. The
Project Biologist shall meet all requirements specified in Section 802 of the

Whitebook.

H. Final Site Cleanup. Prior to completion of the LTMMA, all temporary irrigation
materials, BMP's, and signs shall be removed from the site and properly disposed
of.
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EXHIBIT B

INSERT A COPY OF THE ENGINEER'S FIELD NOTIFICATION WHICH ACCEPTS THE PLANT
ESTABLISHMENT PERIOD (PEP) AND ESTABLISHES THE COMMENCEMENT DATE OF THE
MONITORING PROGRAM, SEE THE 2018 WHITEBOOK, SECTION 802
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EXHIBIT C

LICENSE DATA SHEET

State Contractor License Classification and Number:

Name of License Holder:

Expiration Date:

City of San Diego Business License Number:

Expiration Date:
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APPENDIX |

SAMPLE OF PUBLIC NOTICE
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FOR SAMPLE

PROJECT TITLE

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

 Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

o Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

& This information is available in alternative formats upon request.
Sewer Group Job 776A

REFERENCE ONLY

PROJECT TITLE

Work on your street will begin within one week to
replace the existing water mains servicing your
community.

The work will consist of:

» Saw-cutting and trench work on Ingulf Street from
Morena Boulevard to Galveston Street to install new
water mains, water laterals and fire hydrants.

» Streets where trenching takes place will be
resurfaced and curb ramps will be upgraded to
facilitate access for persons with disabilities where
required.

» This work is anticipated to be complete in your
community by December 2016.

How your neighborhood may be impacted:

» Water service to some properties during
construction will be provided by a two-inch highline
pipe that will run along the curb. To report a highline
leak call 619-515-3525.

» Temporary water service disruptions are planned. If
planned disruptions impact your property, you will
receive advance notice.

» Parking restrictions will exist because of the
presence of construction equipment and materials.

» "No Parking" signs will be displayed 72 hours in
advance of the work.

» Cars parked in violation of signs will be TOWED.

Hours and Days of Operation:
Monday through Friday X:XX AM to X:XX PM.

City of San Diego Contractor:
Company Name, XXX-XXX-XXXX

& This information is available in alternative formats upon request.
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APPENDIX )

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION

Sewer Group Job 776A 161 | Page
Appendix ] - Advanced Metering Infrastructure (AMI) Device Protection t



Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency,
customer service and billing, and to be used by individual accounts to better manage the efficient use
of water. All AMI devices shall be protected per Section 5-2, “Protection”, of the 2015 Whitebook.

AMI technology allows water meters to be read electronically rather than through direct visual
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual
consumption patterns which could indicate leaks or meter tampering on a customer's property.

Three of the main components of an AMI system are the:

A. Endpoints, see Photo 1:
Photo 1

Photo 1
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2

Network Devices, see Photo 3:

Photo 3
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer
Support Division. If these devices are damaged or communication is interrupted, this Division will be
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent
to the meter. A separate flat round antenna may also be installed through the meter box lid. This
antenna is connected to the endpoint via cable. The following proper installation shall be implemented
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below
demonstrates a diagram of the connection:

Photo 4
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its
original installation with the end points pointed upwards as shown below in Photo 5.

The PUD’s code compliance staff will issue citations and invoices to you for any damaged AMI
devices that are not re-installed as discussed in the Contract Document
Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5

Photo 6 below is an example of disturbance that shall be avoided:

Photo 6
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You are responsible when working in and around meter boxes. If you encounter these
endpoints, use proper care and do not disconnect them from the registers on top of the water
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7

Another component of the AMI system are the Network Devices. The Network Devices are
strategically placed units (mainly on street light poles) that collect interval meter reading data from
multiple meters for transmission to the Department Control Computer. If you come across any of
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately.

Photo 8 shows an installed network device on a street light. On the back of each Network Device is
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San
Diego and you shall be responsible for any costs of disruption of this network.

Sewer Group Job 776A 166 | Page
Appendix ] - Advanced Metering Infrastructure (AMI) Device Protection



Photo 8

Network Device

Photo 9

If you encounter any bad installations, disconnected/broken/buried endpoints, or
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately.
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed,
at (619) 362-0121.
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APPENDIX K

SITE DEVELOPMENT PERMIT

Sewer Group Job 776A 168 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 169 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 170 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 171 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 172 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 173 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 174 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 175 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 176 | Page
Appendix K - Site Development Permit



Sewer Group Job 776A 177 | Page
Appendix K - Site Development Permit



APPENDIX L
REHAB DATA COLLECTION - LATERALS, SEWER MAINS, MANHOLES

SAMPLE DATA TEMPLATES
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REHAB DATA COLLECTION - SEWER MAINS

FSN [REHAB DATE |LENGTH |INSIDE DIAM |FUNCTIONAL DIAM ([LINING TYPE DESC |[LINING METHOD DESC |REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR (COMMENTS ACCEPTANCE DATE
65112 8/22/2006 312 8 7|PVC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES, LP RIBLOC EXAMPLE - Leave this row in the table as it is. 8/22/2006
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REHAB DATA COLLECTION - LATERALS

FSN |£HAB DATE TOPHAT INSTALLED SIZE FUNCTIONAL DIAM LINING TYPE DESC LINING METHOD DESC |£HAB CONTRACTOR DESC REHAB MATERIAL VENDOR |COMMENTS ACCEPTANCE DATE
5033085 8/22/2006|Y pPvC SPIRAL WOUND WESCO INFRA. TECHNOLOGIES,LP RIBLOC EXAMPLE - Leave this row in the table as it is. 8/22/2006
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REHAB DATA COLLECTION - MANHOLES

LINING ACTUAL
REHAB MATERIAL LINING REHAB RIM INVERT DEPTH ACCEPTANCE
MH FSN DATE LINING TYPE VENDOR SYSTEM CONTRACTOR ELEVATION | ELEVATION (VF) COMMENTS DATE
ZEBRON
70536 3/28/2007 | POLYURETHANE ZEBRON ZEBRON 386 | CORPORATION 49.8 41.95 7 | Leave this row as a sample. 3/28/2007
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ATTACHMENT F

RESERVED
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ATTACHMENT G

CONTRACT AGREEMENT
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CONTRACT AGREEMENT

CONSTRUCTION CONTRACT

This Phased -Funded contract is made and entered into between THE CITY OF SAN DIEGO, a municipal
corporation, herein called "City", and _Blue Pacific Engineering & Construction , herein called
"Contractor® for construction of Sewer Group Job 776A; Bid No, K-20-1920-DBB-3; in the amount of
Three Million Three Hundred Forty Eight Thousand Twelve Dollars and Fifty Cents
($3,348,012.50), which is comprised of the Base Bid plus, consisting of an amount not to exceed
$2,500,000.00 for Phase | and $848,012.50 for Phase |l

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the
parties hereto, City and Contractor agree as follows:

1. The following are incorporated into this contract as though fully set forth herein:
(a) The attached Faithful Performance and Payment Bonds.
(b) The attached Proposal included in the Bid documents by the Contractor.

(<) Reference Standards listed in the Instruction to Bidders and the Supplementary
Special Provisions (SSP).

{d) Phased Funding Schedule Agreement, Long-Term Maintenance and Monitoting
Agreement.
(e) That certain documents entitled Sewer Group Joh 776A , on file in the office of the
Public Works Department as Document No. B-16034 as well as all matters referenced
therein.
2. The Contractor shall perform and be bound by all the terms and conditions of this contract

and in strict conformity therewith shalt perform and complete in a good and workmanlike
manner Sewer Group Job 776A , Bid Number K-20-1920-DBB-3, San Diego, California.

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and
in the manner and with such additions or deductions as are provided for in this contract, and
the Contractor shall accept such payment in full satisfaction of all claims incident to such
performances. (See WHITEBOOK, Section 7-3.10, Phased Funding Compensation).

4, No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or
employee of the City for or on account of anything done or omitted to be done in connection with
this contract, nor shall any such officer, agent, or employee be liable hereunder.

5. This contract is effective as of the date that the Mayor or designee signs the agreement and is
approved by the City Attorney in accordance with San Diego Charter Section 40.
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CERTIFICATIONS AND FORMS

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury under the
laws of the State of California, that the certifications, forms and affidavits submitted as part of this bid
are true and correct.
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BIDDER'S GENERAL INFORMATION

To the City of San Diego:

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws
and regulations of the United States and the State of California, the undersigned hereby proposes to
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf
of, any undisclosed person, partnership, company, association, organization, or corporation; that the
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any
corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof to effectuate a collusive or sham bid.

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound
by the entire Contract Documents, including any addenda issued thereto, as such Contract
Documents incorporated by reference in the Bidding Documents.
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to putin afalse or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage
against the public body awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent thereof to effectuate

a collusive or sham bid.
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CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-17
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace",
of the project specifications, and that;

This company has in place a drug-free workplace program that complies with said policy. | further
certify that each subcontract agreement for this project contains language which indicates the
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as
outlined.
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CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

| hereby certify that | am familiar with the requirements of San Diego City Council Policy No. 100-4
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2,
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”,
of the project specifications, and that:

This company has in place workplace program that complies with said policy. | further certify that
each subcontract agreement for this project contains language which indicates the subcontractor’s
agreement to abide by the provisions of the policy as outlined.
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CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE

| declare under penalty of perjury that | am authorized to make this certification on behalf of the
company submitting this bid/proposal, that as Contractor, | am familiar with the requirements of City
of San Diego Municipal Code 8 22.3004 regarding Contractor Standards as outlined in the
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project
specifications, and that Contractor has complied with those requirements.

| further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.
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CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

| declare under penalty of perjury that | am familiar with the requirements of and in compliance with
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.
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CONTRACTOR CERTIFICATION

EQUAL PAY ORDINANCE CERTIFICATION

Contractor shall comply with the Equal Pay Ordinance (EPO) codified in the San Diego Municipal Code
(SDMC) at section 22.4801 through 22.4809, unless compliance is not required based on an exception
listed in SDMC section 22.4804.

Contractor shall require all of its subcontractors to certify compliance with the EPO in their written
subcontracts.

Contractor must post a notice informing its employees of their rights under the EPO in the workplace
or job site.

By signing this Contract with the City of San Diego, Contractor acknowledges the EPO requirements
and pledges ongoing compliance with the requirements of SDMC Division 48, section 22.4801 et seq.,
throughout the duration of this Contract.
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AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the DAY OF , 2 the undersigned
entered into and executed a contract with the City of San Diego, a municipal corporation, for:

Sewer Group Job 776A
(Project Title)
as particularly described in said contract and identified as Bid No. K-20-1920-DBB-3; SAP No. (WBS/IO/CC)
B-16034; and WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash,
debris, and surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS,
said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in
said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this DAY OF

By:

Contractor

ATTEST:

State of County of

On this DAY OF 2 , before the undersigned, a Notary Public in and for said
County and State, duly commissioned and sworn, personally appeared
known to me to be the Contractor named in the foregoing Release, and
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State
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LIST OF SUBCONTRACTORS
*%* PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONL Y*** SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address
and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess
of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion
of the Work. The Bidder's attention is directed to the Special Provisions - Section 3-2, “SELF-PERFORMANCE", which stipulates the percentage of the Work to be performed with the Bidder's own
forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any
mandatory, voluntary, or both subcontracting participation percentages.

DOLLAR VALUE MBE, WBE, DBE, DVBE, CHECK IF JOINT
NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR | SUBCONTRACTOR TYPE OF OF OBE, ELBE, SLBE, SDB, WHERE VENTURE
OF SUBCONTRACTOR OR DESIGNER LICENSE NUMBER WORK SUBCONTRACT WoSB, HUBZone, OR CERTIFIED® PARTNERSHIP
SDVOSBO®
Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:
Email:
0] As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@) As appropriate, Bidder shall indicate if Subcontractor is certified by:
City of San Diego cITy State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADOGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST

*%* PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY *** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY *** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION

MBE, WBE, DBE, DVBE,
NAME, ADDRESS AND TELEPHONE NUMBER OF MATERIALS OR Doh;';\'f\r';;’:t%EROF SUPPLIER | MANUFACTURER | ogE E|BE, SLBE, SDB, WHERE CERTIFIED®
VENDOR/SUPPLIER SUPPLIES SUPPLIES (Yes/No) (Yes/No) WoSB, HUBZone, OR
SDVOSB®
Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:
Email:
@ As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB
Woman-Owned Small Business WoSB HUBZone Business HUBZone
Service-Disabled Veteran Owned Small Business SDVOSB
@ As appropriate, Bidder shall indicate if Vendor/Supplier is certified by:
City of San Diego cITy State of California Department of Transportation CALTRANS
California Public Utilities Commission CPUC
State of California’s Department of General Services CADoOGS City of Los Angeles LA
State of California CA U.S. Small Business Administration SBA
The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.
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ELECTRONICALLY SUBMITTED FORMS

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION

The following forms are to be completed by the bidder and submitted (uploaded) electronically with
the bid in PlanetBids.

A.

Sewer Group Job 776A

BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith (Bid
Security) for further instructions

CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS
MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

DEBARMENT AND SUSPENSION CERTIFICATION (PRIME CONTRACTOR)

DEBARMENT AND SUSPENSION CERTIFICATION
(SUBCONTRACTORS/SUPPLIERS/MANUFACTURERS)

SUBCONTRACTOR LISTING FOR ALTERNATE ITEMS

CONTRACTOR’'S EXPERIENCE AND PAST PROJECT DOCUMENTATION. SEE SSP
AND 2018 WB SECTION 500-2.1, INITIAL SUBMITTALS, ITEM 1, a.

MANUFACTURER AUTHORIZED INSTALLER CERTIFICATION. SEE SSP AND 2018
WB SECTION 500-2.1,INITIAL SUBMITTAL, ITEM 1, b.
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ZEBRON CONTRACTING INC ROGER DUANE DECKER, CEO / PRESIDENT
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20520 Unico Road
McKenney, VA 23872
804.451.3667
www.FerraTex.com

LINER INSTALLATION LICENSE

Date: January 3, 2015

This is to certify that Nu-Line Technologies, LLC is a licensed CIPP installer of the FerraTex Liner.
FerraTex is a subsidiary of Spiniello Companies and has 25 years’ experience of liner manufacturing
in the United States. FerraTex Liners are manufactured in accordance with the specifications of
FerraTex and comply with the requirements of ASTM F1216. FerraTex liners are comprised of Felt
and coated felt components from Applied Felts, Non-Woven Solutions, and Haartz Materials.
Additionally the liner utilizes a resin from AOC or interplastics with a catalyst system from Akzo
Nobel.

Gerhardt Rodenberger
Division Manager, CIPP

Professional Cured-In-Place Wet Out Services.
Built on 25 Years Experience!
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Material Health and Safety Data Sheet
EFFECTIVE DATE: APRIL 26, 2012

1. IDENTIFICATION OF THE SUBSTANCE/PREPARATION AND THE COMPANY

PRODUCT NAME: POLYURETHANE COATED LINER

SUPPLIER: Applied Felts, Inc
450 College Drive
Martinsville, VA 24112

TELEPHONE: (276) 656-1904
FAX: (276) 656-1909
2. COMPOSITION/INFORMATION ON INGREDIENTS

COATING: Thermoplastic Polyurethane Polymer
SUBSTRATE: Polyethylene Terephthalate Felt

3. HAZARDS IDENTIFICATION

HAZARDS DESIGNATION: Not Classified as a Hazardous Material.

POTENTIAL HEALTH HAZARDS: During decomposition or combustion, the
product can cause irritation to eyes, skin, or
respiratory tract. As a delayed effect,
sensitization to isocyanates may occur.

4. FIRST AID MEASURES

INHALATION: No effects anticipated
INGESTION: No effects anticipated
SKIN: No effects anticipated

EYES: No effects anticipated



5. FIREFIGHTING MEASURES

EXTINGUISHING MEDIA: Water, Foam, Dry Chemical
HAZARDOUS DECOMPOSITION Carbon Dioxide (CO?), Carbon Monoxide
PRODUCTS: (CO), Hydrogen Cyanide (HCN), Oxides of

Nitrogen, Hydrocarbons and Diisocyanate
SPECIAL PROTECTIVE Positive pressure self-contained breathing
EQUIPMENT: apparatus

6. ACCIDENTAL RELEASE MEASURES
SPILL CLEAN-UP METHODS: N/A
7. HANDLING AND STORAGE

USAGE PRECAUTIONS: N/A
STORAGE PRECAUTIONS: N/A

8. EXPOSURE CONTROLS AND PERSONAL PROTECTION

PROTECTIVE EQUIPMENT

VENTILATION: N/A

RESPIRATORS: N/A

PROTECTIVE GLOVES: N/A

EYE PROTECTION: N/A

GENERAL PROTECTIVE AND Standard industry safety and hygiene principles
HYGIENIC MEASURES: should be exercised

9. PHYSICAL AND CHEMICAL PROPERTIES

FORM: Polyurethane coated liner
COLOR: White

ODOR: Faint

MELT POINT - FELT 260° C

MELT POINT - COATING >177°C

DENSITY - FELT 150 — 200 Kg/m?®
DENSITY - COATING 1100 - 1300 Kg/m?

FLAMMABILITY N/A



10. STABILITY AND REACTIVITY
STABILITY:
CONDITIONS/MATERIALS TO BE
AVOIDED:

HAZARDOUS DECOMPOSITION
PRODUCTS:

FIRE CREATES:

11. TOXICOLOGICAL INFORMATION

HEALTH WARNINGS:

12. ECOLOGICAL INFORMATION

ENVIRONMENTAL HAZARDS:

13. DISPOSAL CONDSIDERATIONS

DISPOSAL METHODS:

14. TRANSPORT INFORMATION

Normally Stable
Excessive heat, Organic solvents

Carbon Dioxide (CO?), Carbon Monoxide
(CO), Hydrogen Cyanide (HCN), Oxides of
Nitrogen, Hydrocarbons and Diisocyanate, are
all anticipated at levels above trace

No health risk at ambient temperatures.
Elevated temperatures may cause this product
to emit irritating vapors

Not biologically degradable.
Bioaccumulation improbable
Generally not hazardous to water

Dispose of waste by incineration or in landfill
in accordance with local regulations

NOT CLASSIFIED AS A DANGEROUS CARGO

15. REGULATORY INFORMATION

DESIGNATION ACCORDING TO
EUROPEAN COMMISSION
GUIDELINES:

No known regulations related to this product.
Observe the local safety regulations for handling
chemicals.



16. OTHER INFORMATION

This data is based on our present knowledge. However, they shall not be constitute a guarantee
for any specific product features and shall not establish a legally valid contractual relationship.

NFPA® HAZARD RATING HEALTH: 1
FIRE: 1
REACTIVITY 0
HMIS® HAZARD RATING HEALTH: 1
FIRE: 1
PHYSICAL: 0

SUPERSEDES MSDS DATED: JUNE 4, 2008

Slight
Slight
Minimal

Slight
Slight
Minimal



NOC

World Leader in Resin Technology

Product Information

Vipele L704-NET-11
Series Polyester Resin

Vipel® Isophthalic Based
Resin for Underground
Sewer Pipe Liners

TYPICAL LIQUID RESIN PROPERTIES*(1) Vipel® L704-NET-11 see back page

Nominal

Viscosity @ 77°F/25°C,RVF Brookfield
Spindle #4 @ 20 RPM, cps. 5,600
Thix Index 2/20 4.3
Color Opaque
Specific Gravity @ 77°F/25°C 1.11
Non-Volatiles, % 62

Gel Time @ 140°F with
(1.0% Di-(4-tert-butyl-cyclohexyl)
peroxydicarbonate and 0.5%
Trigonox® KSM), minutes 11
Pot Life @ 77°F/25°C
(1% Di-(4-tert-butyl-cyclohexyl)
peroxydicarbonate and + 0.5%
Trigonox® KSM), hours 40

Trigonox is a trademark of Akzo Nobel Chemicals

TYPICAL CAST MECHANICAL PROPERTIES* (2) see back page

Test Method

Tensile Strength, psi/MPa 13,500/93.1 ASTM D 638
Tensile Modulus, psi/GPa 600,000/4.1 ASTM D 638
Tensile Elongation, % 3.0 ASTM D 638
Flexural Strength, psi/MPa 23,300/161 ASTM D 790
Flexural Modulus, psi/GPa 630,000/4.3 ASTM D 790
Heat Distortion Temperature,

°F/°C @ 264 psi 212/100 ASTM D 648
Barcol Hardness 40 ASTM D 2583

*Typical properties are not to be construed as specifications.

DESCRIPTION

The Vipel® L704-NET-11 is a high
molecular weight isophthalic/unsatur-
ated polyester resin. Vipel® L704-NET-
11 Series provides the corrosion resis-
tance, durability and toughness that is
required for cured in place pipe appli-
cations. Refer to the AOC Corrosion
Resistant Resin Guide for corrosion re-
sistance information listed under Vipel®
F701.

FEATURES

B Excellent catalyzed pot life

B Superior mechanical properties
B High molecular weight

B High viscosity version

BENEFITS

Adaptability

AOC's Vipel® L704-NET-11 molecu-
lar architecture provides an excellent bal-
ance of corrosion and physical proper-
ties.



Vipele L704-NET-11
Polyester Resin

PERFORNMANCE GUIDELINES
A. Keep full strength catalyst levels
between 1.0% - 3.0% of the total resin
weight.

B. Maintaining shop temperatures
between 65°F/ 18°C and 90°F/32°C and
humidity between 40% and 90% will help
the fabricator make a high quality part.
Consistent shop conditions contribute
to consistent gel times.

STORAGE STABILITY

Resins are stable for three months from
date of production when stored in the
original containers away from sunlight
atnomore than 77°F/25°C. Afterextended
storage, some drift may occurin gel time.

During the hot summer months, no more
than two months stability at 86°F/30°C
should be anticipated.

SAFETY
See appropriate Material Safety Data
Sheet for guidelines.

NAQC

World Leader in Resin Technology

The information contained in this data sheet is based on laboratory data and field experience.

We believe this information to be reliable, but do not guarantee its applicability to the user's
process or assume any liability for occurrences arising out of its use. The user, by accepting
the products described herein, agrees to be responsible for thoroughly testing each such
product before committing to production.

Our recommendations should not be taken as inducements to infringe any patent or violate
any law, safety code or insurance regulation.

1ISO 9001:2000 CERTIFIED
The Quality Management Systems at
every AOC manufacturing facility have
been certified as meeting ISO
9001:2000 standards. This certification
recognizes thateach AOC facility has an
internationally accepted model in place
for managing and assuring quality. We
follow the practices set forth in this model
to add value to the resins we make for our
customers.

FOOTNOTES
)

The pot life times shown are typical but may
be affected by catalyst, promoter and inhibitor
concentrations in resin, and environmental
temperature. Variations  in  gelling
characteristics can be expected between
different lots of catalysts and at extremely high
humidities. Pigment and fillers can retard or
accelerate gelation. It is recommended that the
fabricator check the gelling characteristics of
a small quantity of resin under actual operating
conditions prior to use.

>

Based on tests on Vipel™ L704-NET-11 pipe at
77°F/25° and 50% relative humidity. Ccastings
were prepared using 1.0% Perkadox 16 and 0.5
Trigonox C.

950 HIGHWAY 57 EAST
® COLLIERVILLE, TN 38017
www.aoc-resins.com

NORTH AMERICA
Tel: 001(901) 854-2800
Fax: 001 (901) 854-7277
sales@aoc-resins.com

ASIA, MIDDLE EAST
& LATIN AMERICA
Tel: 001 (863) 815-5016
Fax: 001 (863) 815-4733
international @aoc-resins.com

EUROPE

Tel: (44) 1473 288997
Fax: (44) 1473 216080
europe @aoc-resins.com

Pub. No. F-AOC-Vipel® L704-NET-11

Copyright © 2008, AOC L.L.C.

Effective Date: May 2008






VEGETABLE Ol

FLEXURAL STRENGH, psi 11,809
STANDARD DEVIATION 2,484
% FLEXURAL STRENGTH, psi RETENTION 100 >80 PASS
FLEXURAL MODULUS, psi 349,755
STANDARD DEVIATION 27,235
% FLEXUARAL MODULUS RETENTION 97 >80 PASS
0.1% DETERGENT
FLEXURAL STRENGH, psi 3,073
STANDARD DEVIATION 1,732
% FLEXURAL STRENGTH, psi RETENTION 85 >80 PASS
FLEXURAL MODULUS, psi 511,284
STANDARD DEVIATION 15,837
% FLEXUARAL MODULUS RETENTION 91 >80 PASS
0.1% SOAP
FLEXURAL STRENGH, psi 11,756
STANDARD DEVIATION 325
% FLEXURAL STRENGTH, psi RETENTION 160 >80 PASS
FLEXURAL MODULUS, psi 549,192
STANDARD DEVIATION 11,869
% FLEXURAL MODULUS RETENTION 97 >80 PASS

August 1, 1999

production.

The information contained in this data sheet is based on laboratory data and field experience. We belicve this information {0 be
reliable, but do not guarantee its applicability to the user's process or assume any liability for occurrences arising out of its use. The
user, by aecepting the praduets described herein, agrees to be responsible for thoroughly testing any application before committing to

Our recommendation should not be taken as inducements to infringe any palent or violate any law, safety eode or insurance regulation.




Material Safety Data Sheet

MSDS #: 2295V6

WHMIS (Canada)

@O

B-2 D-2A D-2B

NFPA (USA) HMIS (USA) Protective clothing
Fire a
=)
onvarss 11O [IRSR R
Health Reactivity AHias 3
Physical hazards (2
Specific hazard Personal protection @

Section 1. Chemical product and company identification

Trade name

L704-NET-11

Product type

Polyester Resin Solution

Chemical family

Aromatic.

Material uses

Used in the manufacture of thermoset plastic parts.

Manufacturer AOC, LLC In case of emergency
950 Highway 57 East
CoIIie_rviIIe, TN USA. .38017 CHEMTREC (US): 24 hours/7 days (800) 424-9300
Website: www.aoc-resins.com CANUTEC (Canada): 24 hours/7 days (613) 996-6666

Phone Number: (901) 854-2800
8am-5pm (Central Time) Mon-Fri

Section 2. Hazards identification

OSHA status

This material is considered hazardous by the OSHA Hazard Communication Standard (29 CFR 1910.1200).

Routes of entry

Eye contact, Skin contact, Inhalation, Ingestion

Potential acute health
effects

Eyes: Severe eye irritant which may result in redness, burning, tearing and blurred vision.

Skin: Skin irritant which may result in burning sensation. Repeated or prolonged skin contact may cause
dermatitis.

Ingestion: Ingestion may result in mouth, throat and gastrointestinal irritation, nausea, vomiting and diarrhea.
Inhalation: Inhalation of spray mist or liquid vapors may cause upper respiratory irritation and possible central
nervous system effects including headaches, nausea, vomiting, dizziness, drowsiness, loss of coordination,
impaired judgement and general weakness.

Potential chronic health
effects

CARCINOGENIC EFFECTS:

Styrene: Classified A4 (not classifiable for human or animal) by ACGIH. Classified 2B (possible for human) by
IARC. Anincreased incidence of lung tumors was observed in mice from a recent inhalation study. The
relevance of this finding is uncertain since data from other long-term animal studies and from epidemiology
studies of workers exposed to styrene do not provide a basis to conclude that styrene is carcinogenic to humans.
Lung effects have been observed in mouse studies following repeated exposure.

Silica, Amorphous: Classified 3 (not classifiable for human) by IARC.

MUTAGENIC or TERATOGENIC EFFECTS: No known effect according to our database.

Section 3. Composition/information on ingredients

Name CAS # % by weight
1) Styrene 100-42-5 40.7
2) Silica, Amorphous 7631-86-9 1-5

Effective Date: 02/23/2012

Supersedes Date: 04/15/2008 Page: 1/5




MSDS #: 2295V6 L704-NET-11

Section 4. First aid measures

Eye contact Flush with a continuous flow of water for at least 15 minutes, occasionally lifting the upper and lower eyelids.
Use of buffered baby shampoo will aid in removal. Seek medical attention.

Skin contact Gently and thoroughly wash the contaminated skin with running water and non-abrasive soap. [f irritation
persists, seek medical attention.

Inhalation Move the victim to a safe area as soon as possible. Allow the victim to rest in a well-ventilated area. If
breathing is difficult, give oxygen. If the victim is not breathing, perform mouth-to-mouth resuscitation. Seek
immediate medical attention.

Ingestion Do not induce vomiting. Seek immediate medical attention.

Section 5. Fire-fighting measures

The product is: Flammable liquid, Class IC.

Auto-ignition temperature ~ 914°F(490°C) Styrene

Flash point 87.6°F (31°C) Styrene

Flammable limits Lower: 0.9% Upper: 6.8% (Styrene)

Products of combustion May produce carbon monoxide, carbon dioxide, and irritating or toxic vapors, gases or particulate.

Fire hazard Flammable in the presence of open flames, sparks, or heat.

Explosion hazard Can react with oxidizing materials. Explosive in the form of vapor when exposed to heat or flame. Material may

polymerize when container is exposed to heat (fire) and polymerization will increase pressure in a closed
container which may cause the container to rupture violently.

Fire-fighting media and SMALL FIRE: Use carbon dioxide, foam, dry chemical or water fog to extinguish.

instructions LARGE FIRE: Evacuate surrounding areas. Use carbon dioxide, foam, dry chemical or water fog to extinguish.
Wear self-contained breathing apparatus (SCBA) and full fire-fighting protective clothing. Cool containing
vessels with water spray in order to prevent pressure build-up, autoignition or explosion. Prevent run off to
sewers or other water ways.

Section 6. Accidental release measures

Small spill Absorb with an inert material and place in an appropriate waste disposal container.

Large spill Stop leak if without risk. Eliminate all ignition sources. Contain with an inert material, recover as much as
possible and place the remainder in an appropriate waste disposal container. Warn unauthorized personnel to
move away. Prevent entry into sewers or confined areas.

Section 7. Handling and storage

Handling WARNING! Use only in well-ventilated areas. Store away from direct sunlight. Avoid inhalation and contact
with eyes, skin, and clothing. Wear appropriate personal protective equipment for your task. Ground and bond
all containers when transferring the material. Empty containers may retain product and product vapor. Do not
expose to heat, flame, sparks or other ignition sources such as cutting, welding, drilling, grinding or static
electricity. Do not pressurize. Provide adequate safety showers and eyewashes in the area of use.

Note: If product contains metal compounds (Section Il1), avoid dust from dried product or grinding of articles
made from this material.

Storage Keep away from heat. Keep away from sources of ignition. Keep container tightly closed. Keep in a cool, well-
ventilated place. Containers should be grounded.

Effective Date: 02/23/2012 Supersedes Date: 04/15/2008 Page: 2/5




MSDS #: 2295V6

L704-NET-11

Section 8. Exposure controls/personal protection

Exposure limits Styrene

ACGIH TLV (United States, 2/2010). Absorbed through

skin.
TWA: 20 ppm 8 hour(s).
TWA: 85 mg/m? 8 hour(s).
STEL: 40 ppm 15 minute(s).
STEL: 170 mg/m® 15 minute(s).
OSHA PEL Z2 (United States, 11/2006).
TWA: 100 ppm 8 hour(s).
CEIL: 200 ppm
AMP: 600 ppm 5 minute(s).
NIOSH REL (United States, 6/2009).
TWA: 50 ppm 10 hour(s).
TWA: 215 mg/m?® 10 hour(s).
STEL: 100 ppm 15 minute(s).
STEL: 425 mg/m?® 15 minute(s).
NIOSH REL (United States, 6/2009).
TWA: 6 mg/m® 10 hour(s).

While the federal workplace exposure limit for styrene is 100 ppm, OSHA accepted the styrene industry's
proposal to voluntarily meet a PEL of 50 ppm on an 8 hours TWA.

Silica, Amorphous

Engineering controls

Provide exhaust ventilation or other engineering controls to keep the airborne concentrations of vapors below
their respective occupational exposure limits. Provide adequate safety showers and eyewashes in the area of
use.

Personal protection

Personal protective equipment may vary depending on the job being performed.

Eyelface: Wear eye protection such as safety glasses with side shields, splash goggles or face shield with
safety glasses.

Skin: Avoid skin contact. Impervious gloves should be worn. Other items may include long sleeves, lab coats,
or impervious jackets.

Respiratory: Determine if airborne concentrations are below the recommended exposure limits in accordance
your company's PPE program and regulatory requirements. If they are not, select a NIOSH-approved
respirator that provides adequate protection from the concentration levels encountered. Air-purifying respirators
are generally adequate for organic vapors. Use positive pressure, supplied-air respirators if there is potential
for an uncontrolled release, if exposure levels are unknown, or under circumstances where air-purifying
respirators may not provide adequate protection.

Reference OSHA 29 CFR 1910.134.

Personal protection in case
of a large spill

Chemical resistant gloves, full protective suit, and boots. Respiratory protection in accordance with OSHA
regulation 29 CFR 1910.134. A self-contained breathing apparatus should be used to avoid inhalation of the
product vapors.

Section 9. Physical and chemical properties

Physical state

Liquid.

Color Clear to Amber.

Odor Aromatic.

Molecular weight (g/mol) 1000 to 15000

Boiling point 293°F(145°C) Styrene
Melting point Not available.

pH (1% soln/water) Not applicable.

Vapor pressure

4.5 mm Hg@ 68°F (20°C) Styrene

Vapor density 3.59 Styrene (Air=1)
Specific gravity 1.1 (Water = 1)
Water/oil dist. coeff. Not available.
Evaporation rate Not available.

Effective Date: 02/23/2012

Supersedes Date: 04/15/2008 Page: 3/5




MSDS #: 2295V6

L704-NET-11

Section 9. Physical and chemical properties

Odor threshold

0.14 ppm Styrene

Solubility in water

Slight.

Dispersibility properties

Not dispersed in water.

Section 10. Stability and reactivity

Stability

This product is normally stable, but can become unstable at elevated temperatures and undergo
polymerization, which could produce heat and fumes resulting in over-pressurization and rupture in a closed
container.

Instability temperature

>170°F (77°C)

Conditions of instability

Heat.

Incompatibility with various
substances

Polymerizes in the presence of organic peroxides, oxidizing materials, or heat.

Corrosivity

Our database contains no additional remark on the corrosivity of this product

Section 11. Toxicological information

Toxicity to animals

Name Result Species Dose Exposure
Styrene LD50 Oral Rat 2650 mglkg -
LC50 Inhalation Rat 5634.2 ppm 4 hours
Vapor

Special remarks on toxicity
to animals

Lung effects have been observed in mouse studies following repeated exposure.

Special remarks on chronic
effects on humans

No additional remark.

Special remarks on other
toxic effects on humans

No additional remark.

Section 12. Ecological information

Ecotoxicity

Toxic to aquatic organisms. Should not be released to sewage system or other bodies of water at
concentrations above limits established in regulations or permits.

Section 13. Disposal considerations

Waste disposal

Recycle to process, if possible. Consult your local or regional authorities. Ignitable characteristic.

Section 14. Transport information

DOT UN1866: Resin Solution: 3: Il Labels 0
TDG UN1866; Resin Solution; 3; III.
IATA/IMDG UN1866; Resin Solution; 3; 1l

Additional information

US regulations require the reporting of spills when the amount exceeds the Reportable Quantity (RQ) for
specific components of this material. See CERCLA in Section 15, Regulatory Information, for the Reportable
Quantities.

Effective Date: 02/23/2012

Supersedes Date: 04/15/2008 Page: 4/5




MSDS #: 2295V6 L704-NET-11

Section 14. Transport information

Section 15. Regulatory information

Other regulations This section does not reference all applicable regulatory compliance lists.

TSCA: Allingredients are listed or compliant with TSCA.
DSL: Allingredients are listed or compliant with the NSNR.

Proposition 65 Warning: This product contains a chemical(s) known to the State of California to cause
cancer, birth defects and/or reproductive harm.

SARA 302 component(s): None.
SARA 313 component(s): Styrene.
CERCLA(RQ):  Styrene - 1000 Ibs. (453.6 kg)

Section 16. Other information

Prepared by AQC, LLC - Corporate Regulatory Affairs. CA; FL; ON

LEGAL DISCLAIMER

The information contained in this data sheet is furnished in good faith and without warranty, representation, or inducement or license of any
kind, except that it is accurate to the best of AOC, LLC's knowledge, or was obtained from sources believed by AOC, LLC to be reliable. The
accuracy, adequacy or completeness of health and safety precautions set forth herein cannot be guaranteed, and the buyer is solely
responsible for ensuring that the product is used, handled, stored, and disposed of safely and in compliance with applicable federal, state or
provincial, and local laws. AOC, LLC disclaims liability for any loss, damage or personal injury that arises from, or is in any way related to, use
of the information contained in this data sheet.

Effective Date: 02/23/2012 Supersedes Date: 04/15/2008 Page: 5/5







August 10, 2000
Test Report No. MOO2481B3/4014 1
Page 2 of 5

TABLIE

SUMMARY OF CHEMICAL RESISTANCE TEST RESULTS

Solufion

Average Retention of

Flexural Strength®

Sulfuric Acid |

~ ASTM Fuel C

()0

_ Mineral Oil |

89

B CLE R R
112

Average Retention of
Flexural Modulus®

%
95

98

. Detergent

118

_Soap

CASTM DS813 Requirement |

*These caleutations were based on the data from the Control sample tested 8/9/00.

9%
9
R

e
80 minimum




August 10, 2000
Test Report No. MG024813/40 141

Page 3 of S

TABLE 2

CHEMICAL RESISTANCE TEST RESULTS

Specimen No.

Flexural Strength

Control 8/31/99

5300

5410

709000

Ak it —

4080

7600

665000

6

8670

7

8560

681000

Average

6400

~Std. Dev.

T

698000

Flexural Modulus
pstoo
736000

B
682000

26300

~ Control 8/9/00

I

5180

528000

7750

548000

D i b

L4520

590000

386000

4530

556000

Average

Std. Dev.,

2980

B AU

559000

1% Nitric Acid

5800

52000
R L

543000
527000

_Average

oSt Dev

5300

SRR G
L 12ran

548000




Specimen No. 7 3

August 10, 2000
Test Report No. MG0248B3/4014 )
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TABLE 2 CONTINUED
CHEMICAL RESISTANCE TEST RESULTS

psi

T3 e

520000
A b sTSO b 545000
S b sse 538000

Flexural Modulus

830000
L1000

Average | 6130 531000

Std.Dev. 193 © 0300

ASTM Fuel C

10300 s1000

4990 | 536000

7640 b US3s000

8490 1574000

R S EVURE N ) P

9080

)
.

0006
)

_A vVerage 8670 545000

CStd.Dev. 1 oa80

Mineral OIL 0

790 L s82000
8010 571000

Pon e (8D

19200

o680\ sa000
5930 509000

L6 e f sds00

Average 6720 550000

oSdDev. o f o120 | 29000
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TABLE 2 CONTINUED
CHEMICAL RESISTANCE TESTRESULTS
_Specimen No, . Flexural Strength | Flexural Modulus
psi psi

Detergent

7320 | s20000

7690 564000

4890 514000

90 S07000

:
2
2 , T R 77
. ]
6

Average AL 233000

Std. Dev. 100 21600

Soap

L 5170 o sesoo

5630 526000

2

S S S
4
5

4“0 520000

6 6980 537000

Average 5350 524000

Std Dev. B R 1 A R







May 24, 2000
Test Report No. E90868/40067

Page S of 7
TABLLE 2
FLEXURAL CREEP DATA
SAMPLE 1.704

TEMPERATURLE: 23° ¢/ 50% RH
STRESS: 400 psi
Elapsed Time FLEXURAL MODULUS, psi
Hours 1 2 3 4 SiAverage

0.00

0.02| 810900; 879100| 649100| 664400| 739500] 748600

0.10] 810900| 879100| 649100| 655900| 729500| 744900

0.20{ 798400| 879100| 641200| 631600] 710300| 732100

0.50 774600| 865200 633400| 631600{ 710300| 723000

1.00| 774600 851700| 618500 601900; 666400| 702600

2.00{ 741400 838600| 604300{ 588000| 666400 687800

3.431 720800| 825900| 597500| 574800| 658300| 675500

22.08] 632900| 707900; 547700| 522000| 580400] 598200

68.58| 625300] 681300; 505500] 491900| 550800! 571000

114.2| 570300; 656700 469400| 465100| 509200{ 534200

257.4) 503900| 524100 381000| 409300| 461400| 455900

456.0] 439800| 514200 378200| 362800! 412100| 421400

792.8| 393200] 454200 339200} 332200; 374900] 378700

1414.3] 368100| 436000 326600] 321800i 350500{ 360600

1651.6] 360400| 425800| 320600] 315800 339500| 352400

1802.0f 341400| 400800| 303900| 292300| 325200| 332700

2011.3] 339200] 400800| 303900| 292300{ 323200| 331900

2109.6| 337000; 400800; 302200 290700 321300{ 330400

21564.9] 337000; 397900 302200| 290700 321300; 329800

2322.8| 332700| 397900| 302200| 289000 317500! 327900

2660.8| 332700| 397900 300400| 289000| 315700| 327100

2808.1| 330600] 395000 300400{ 287400| 313800} 325400

3002.1: 330600| 395000| 300400 287400! 313800| 325400

3193.5| 328500| 386600| 292100| 285800{ 312000| 321000

3312.6| 314500| 378500| 288300| 278000 305000| 313000

3547.9] 310800, 373300; 282700| 272100 301600] 308100

3618.8] 309800] 372100 282700 272100 301600{ 307700

3834.1| 308900| 370800 282700 272100| 299900 306900

4003.4! 307100 370800| 282700| 272100| 299900 306500

4171.3] 305300 370800] 282700] 270700 298200 305500

4513.7] 300000 365800] 281200; 267900 295000 302000




May 24, 2000
Test Report No. E90868/40007
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TABLE 2 CONTINUED
FLEXURAL CREEP DATA

SAMPLIE 1.704
Elapsed Time FLEXURAL MODULUS, psi
Hours ) 2 3 4 5iAverage

4676.11 298300; 365800 279700| 266500 295000{ 301000

5012.2; 298300, 363400 278200| 265100| 295000| 300000

5186.1] 298300| 363400| 278200| 265100 285000 300000

5392 3| 296600| 361000| 278200{ 262400| 293400| 298300

2689.7| 296600| 361000 276700| 262400/ 293400| 298000

2901.7] 294900| 361000| 275300 262400 293400| 297400

65021.8] 294900] 361000| 273800| 262400| 291800 296800

6167.8| 291600| 361000| 273800; 259700| 290200| 295300

6331.0] 291600| 361000| 275300! 259700| 290200! 295500

6719.3] 291600| 358600; 273800| 259700; 290200; 294800

7338.3; 283600 349400! 268200| 254500{ 281100 287400

7507.1] 283600] 349400; 271000| 253300{ 281100| 287700

7866.4| 285200| 349400| 266900] 254500| 282600 287700

8261.8| 285200| 347200| 266900| 253300 281100| 286700

8376.1] 282100) 347200 266900| 253300 281100| 286100

8512.6| 282100] 347200 266200| 253300| 281100| 286000
9016.1| 279800| 345000| 266900] 252000| 278200| 284400

9261.1| 279000| 342800| 265500; 250800| 278200| 283300

9324.3] 278300| 342800| 265500; 250800| 276800| 282800

9571.71 278300 342800 265500| 249600: 276800f 282600

9911.3] 274600] 338600 264200| 248400 275400{ 280200

10025.4| 274600| 338600| 264200| 2484001 275400 280200







May 24, 2000
Test Report No. EOOR68/40067

Page 2 of 7
TABLE |
FLEXURAL CREEP DATA
SAMPLE 1471

TEMPERATURE: 239 C/ 50% RH
STRESS: 400 psi
Elapsed Time FLEXURAL MODULUS, psi
Hours 1 2l 3 4 5|Average

0.00

0.02] 643500 648300; 562900 635700| 696200| 631600

0.10] 643500 648300 562900| 616100| 672900 617300

0.20] 629900 626200 547800 603600| 658300; 603300

0.50] 623400 626200| 547800 597600| 658300; 601300

1.00; 604500 6056600| 528900{ 574600 630900; 578200

2.00] 598400| 605600| 528900| 569100] 630900i 576300

3.67] 586700 592500 524400 558500 605700; 562900

22.4| 529600] 529900| 487000 524200| 571400 527500

68.8] 498700| 501000] 468400| 466900 513300 482800

114.4| 460300} 471000| 441400 4293900| 488400| 453300

257.6| 383700] 393600| 383500| 360000| 406500| 383300

456.3| 367100] 369800] 354700| 332000 371600| 352700

793.1] 328800 330000 319600| 297300| 329200| 315300

1414.6] 308500| 309600] 302300; 274100) 299800 292100

1651.9] 297700| 302800 295000] 265600| 291200| 283900

1802.3; 294800| 2783001 272700; 252200| 280400 268400

2011.5) 275800| 2755001 269100; 245900| 272800| 262600

21098.8! 275800| 275500 269100; 245900| 271600| 262200

215521 274500| 271500] 266800; 242900| 266800 258800

2323.0; 273300| 270100] 2667737 242900] 266800| 258800

2661.01 270800| 267500| 263300{ 239000| 262200 254900

2808.4| 268400! 266200( 263300] 236200 259900] 253200

3002.4| 266000; 261200| 258900, 234400 255500 249600

3193.7| 260200 258700|2535500| 227200; 250300 243700

3312.9] 257900] 256300} 251466| 224700, 248200 241400

3548.21 256800 255100] 250400| 224/700] 247200 240800

3619.0] 255700 255100; 250400] 224700| 246200| 240400

3834.4| 255700 255100] 250400 223800 245200/ 239800

4003.7] 252500f 252800 247400 221300 243200| 237300

4171.6] 252500 2528001 247400 220500 243200, 237100
4513.9] 251400 249300 245400, 219700 243233! 236124
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Test Report No. E90808/40067
Page 3 ot'7

TABLE | CONTINUED
FLEXURAL CREEP DATA

SAMPLE 1.471
Elapsed Time FLEXURAL MODULUS psi
Hours 1 2 3 4 SAverage

4676.4| 248300 247100 243500 218100| 241300 234300

5012.4| 248300| 246000] 241600| 216500| 239400] 232500

5186.3| 247300 244900 240600| 215700 238400! 231600
5392.6] 247300| 244400| 240600 215700 238400; 231600

5689.9| 247300 243800 240600] 215700| 237500; 231300

5901.9| 243300] 242800 240600 215000 237500 231000

6022.0{ 242300 242800 240600 215000 236600; 230700

6168.1] 241300] 241700] 239700; 213400 233800 229000

6331.3| 246300 241700 239700 213400 233800 229000

6719.6] 246300| 241700 239700| 213400| 233800| 229000

7338.6] 241300| 238600 236000 209700| 232100 225300

/507.4] 240300] 238600 236000 209700] 232100| 225300

7866.7] 240300| 238600| 236000] 209700 232100 225900

8252.1] 239400| 238600f 236000] 209700 232100 225900

8376.3] 239400| 238600| 235991 209700| 232100 225909

8512.8] 238400| 238600| 236000; 209000| 231200 225400

9016.3| 237500| 238600 236000 208200] 230300| 224800

9261 .4 236500 237500 236000 208200| 230300| 224800

9324 6| 236500 237500 2360007 208200] 230300| 224800

9572.0] 236500 237500 235100] 207500 230300 224800

9911.6] 235600] 236500 234600 206100| 227700 222800

10025, 7| 235600 236500] 2346001 206100 227700 222800







Nu-Line Technologies, LLC Project References — CIPP/SPR

CIPP Project / Description

Owner / Contact

Contract

2014 Wing Ave Flood Control
Clean/CCTV & CIPP lining of 159 LF of 18-inch & 24-

Flatiron/City of El Cajon
1770 La Costa Meadows Drive

Amount

inch Storm Drain, Flow Diversion. San Marcos, Ca 92708 33,030.00 Completion
. 5/28/2014
Ruben Claudio
760-916-9100
2014 Pipeline Rehabilitation Phase W-1 City of San Diego
CIPP lining of 21,754 LF of 8-inch diameter sanitary 525 B Street, Ste. 750 6/1%)14
sewer. Point Repairs, Manhole Rehabilitation, 425 San Diego, CA 92101 2,465,095.10 .
Top Hats (SLC's) and 425 Lateral Launch Video, 425 Maryam Liaghat, P.E. 3/19/2015
4-inch CIPP Lateral Installation. 619-533-5192
2014 Sewer Rehabilitation Project No. 9 Los Angeles Dept. of Public Works
CIPP lining of 9,166 LF of 8” & 10” diameter sanitary | 900 South Fremont Ave 9/%14
sewer. Clean & CCTV, Bypass Pumping Alhambra, CA 90014 232,000.00 )
Attn: J Completion
ttn: Jose Pou 10/31/2014
626-458-2191
2014 Pipeline Rehabilitation Phase X-1 City of San Diego
CIPP lining of 4,092 LF of 6”, 8”, 10” & 15” diameter | 9485 Aero Drive 11/25—3/?014
sanitary sewer. Point Repairs, Manhole San Diego, CA 92101 513,000.00 .
g ) . . Completion
Rehabilitation, 44 Service Lateral Connections and Jericho Gallardo, R.E. 3/16/2015
44 Lateral Launch Video, 44 CIPP Lateral Installation. | 619-533-7523
2014 Sewer Pipeline and Storm Drain Repairs City of Solana Beach
CIPP lining of 3,367 LF of 6”, 8” & 18” diameter 9485 Aero Drive 9/2%14
sanitary sewer & Storm Drain. Point Repairs, Solana Beach, CA 92075 455,414.50 .
hol habilitati ol Completion
Manhole Rehabilitation, Taryn Kjolsing 11/26/2014
858-720-2470
2014 Sewer & Water Group 833 City of San Diego
CIPP lining of 3,876 LF of 67, 8” and 10” Sanitary 525 B Street, MS 908A b /Slt/izrg iy
Sewer Main Replacement. Point Repairs, Manhole San Diego, CA 92101 513,000.00 .
I . . . \ Completion
Rehabilitation, Service Lateral Connections, Bypass Bijan Shakiba, R.E. 1/26/2015
Pumping. 619-533-5191
2013 Sewer & Water Group 720 City of San Diego
CIPP lining of 621 LF of 6-inch, Sanitary Sewer Main | 525 B Street, MS 908A 11/5;%;)14
Replacement. Point Repairs, Manhole Rehabilitation, | San Diego, CA 92101 21,735.00 .
Service Lateral Connections, Bypass Pumping Bijan Shakiba, R.E.
11/8/2014
619-533-5191
2013 Sewer & Water Group 758 City of San Diego
CIPP lining of 2,612 LF of 8-inch and 10,135 LF 1200 Third Avenue., Ste. 200 5/259%%14
sanitary sewer replacement. Point Repairs, Manhole | San Diego, CA 92101 81,518.80 Completion
Rehabilitation, 30 (SLC’s), CIPP Lateral Installation, Luis Schaar, R.E. 12/16/2014

Bypass Pumping.

619-533-4641

Nu-Line Technologies, LLC.
102 Second Street Suite B
Encinitas, CA 92024
www.nulinetech.net
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2015 Sewer & Water Group 815
CIPP lining of 545 LF of 8-inch sanitary sewer. Point

City of San Diego
525 B Street, MS 908A

Repairs, Manhole Rehabilitation, 5 (SLC’s), Bypass San Diego, CA 92101 29,975.00 %‘}l;g—lf;

Pumping. Bijan Shakiba, R.E.
619-533-5191

City of San Diego Skylark Canyon Rehabilitation Weir Construction Corporation

CIPP lining of 1,417 LF of 8-inch sanitary sewer. 2255 Barham Drive 12/32—2};(014

Bypass Pumping. Escondido, Ca 92029 95,215.00 Completion
(760) 743-6776 1/9/2015

Back Bay Drive Storm Drain Rehabilitation City of Newport Beach

CIPP/SPR lining of 1,892 LF of 12-inch to 42-Inch 100 Civic Center Drive Start

storm Drain. Bypass Pumping/Dewatering. Newport Beach, CA 92660 297,208.80 Clérlng/lze?ia
Peter Tauscher, P.E. _p_4/8/2015
949-644-3309

Sewer Capital Improvements Project-Lemon Grove | City of Lemon Grove Start

CIPP Lining of 3,480 LF of 6-Inch and 8-Inch sanitary | 3232 Main Street 9/2%15

Sewer, manhole installations, cleanout installations, | Lemon Grove, Ca 91945 189,946 Completion

bypass pumping. Scott Adamson P.E 10/15/2015

Bataquitos Force Main (B1/B2) Force Main Leucadia Wastewater District

City of Leucadia 1960 La Costa Ave s /%15

Installation of 383 LF of 21-Inch Force Main Carlsbad Ca, 92009 76,500 Completion

Carlsbad Blvd from Proto Drive 3/6/2015

Annual Sewer Rehabilitation Program CIP. 15701 City of San Juan Capistrano Start

CIPP Lining of 7,702 LF of 6-Inch, 8-Inch, 21-inch and | 32400 Paseo Adelanto $ 1.385,061.00 8/1%15

36-Inch sanitary Sewer and storm drain, manhole San Juan Capistrano CA, 92675 Completion

installations, cleanout installations, bypass pumping. 12/28/2015

Pipeline Rehab F-2 (Laterals) City of San Diego Start

Clean & CCTV of 93,955 LF of sanitary sewer. 525 B Street, MS 908A 2an
San Diego, CA 92101 3 101,471.00 gé;s/li?fn
Ryan Reed, R.E. 8/25/2015
619-533-5191

Sewer and AC Water Group 752 Public Utilities Department

CIPP Lining of 5,182 LF of 8-Inch sanitary Sewer and | 9150 Topaz Way, MOC 1 Start

bypass pumping. Clean & CCTV, Top Hats San Diego, CA 92123 $281.411.00 7/9/2015
(585) 614-4564 e Completion
Ed M. Cartas 7/17/2015

Nu-Line Technologies, LLC.
102 Second Street Suite B
Encinitas, CA 92024
www.nulinetech.net
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Sewer and AC Water Group 1004
CIPP Lining of 948 LF of 8-Inch sanitary Sewer and

City of San Diego
9485 Aero Drive,

bypass pumping. Clean & CCTV, 14 Top Hats San Diego, CA 92123 $70,159.00 Completion
(858) 997-7989 T 9/15/2015
Armin Asadyari

South Oceanside Waterline Replacement City of Oceanside

Clean & CCTV, Post Video of 5,887 LF 8-Inch New 300 North Coast Highway, )

Installation, Manhole Rehabilitation Oceanside, CA 92054 $90,092.75 C"—';S'le;w
(760) 435-5913
Greg Keppler

Gravity Pipeline Rehabilitation Leucadia Wastewater District

Clean & CCTV, Post Video of 1,887 LF 6-Inch, 8-Inch 1960 La Costa Avenue, Start

and 12-Inch sanitary sewer. Sectional Lining Carlsbad, CA 92009 $137,987.00 CZ)/rg/T:tli(?n
(760) 753-0155 9/16/2015
Robin Morishita

Pipeline Rehab Z-1 City of San Diego

Clean & CCTV, Post Video of 13,500 LF 8-Inch 9485 Aero Drive, Start

sanitary sewer, SPR/CIPP Lining of 13,500 LF of 8- San Diego, CA 92123 $507,079.50 10/6/2015

Inch sanitary sewer and installation of 300 Top Hats | (619) 549-5451 AR Completion
Dave Engel 12/11/2015

Los Angeles County Dept of Public Work — Project #11 LACDPW

SPR/CIPP Lining of 13,842 LF of 8-Inch sanitary 900 South Fremont Avenue Start

Sewer and bypass pumping. Alhambra, California 91803 $435 233.50 1/18/2016
(626) 458-4951 e Completion
Tim Bazinet 2/29/2016

Industry Rd Sewer @ Ha-Hana Rd. Just Construction

CIPP Lining of 748 LF of 24-Inch sanitary Sewer and 3103 Market Street .

bypass pumping. San Diego, CA 92102 $136,127.00 %g
(619) 702-4002 -

CULVERT REPAIR AND REPLACEMENT FISCAL YEAR 2014-15 Tri-G roup Construction

CIPP/SPR Lining of 499LF of 18-Inch to 42-Inch storm | 9580 Black Mountain Rd Ste. L start

drain culvert. San Diego, CA 92126 $159,239.00 é:és/lze%ti
(858) 583-1846 11/30/2015

Huntington Beach FY 201415 Sewer Lining Project City of Huntington Beach

CIPP Lining of 11,189 LF of 8-Inch sanitary Sewer and | 2000 Main Street, 1% Floor Start

bypass pumping. Huntington Beach, CA 92648 $250,000.00 Ci/ni/fgtlign
Jose Fuentes 4/14/2016

(714) 536-5431
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City of Encinitas

Encinitas 2014-2015 Annual Storm Drain Rehabilitation 505 S. Vulcan start
CIPP Lining of 2,322LF of 12-Inch to 36-Inch storm | Encinitas, CA 92024 $558399.00 | 10/5/2015
drain culvert. Kipp Heffner —p—(;(;;no/l;gfg
(760) 633-2775
Sewer and AC Water Group 840 City of San Diego
Final main video of 2,098 LF, 8-Inch sewer 9485 Aero Drive,
San Diego, CA 92123 Completion
(858) 573-5084 33,147.00 9/21/2015
Avram Yu
Sewer Group 798 City of San Diego
Clean & Video, SPR/CIPP Lining of 11,894LF of 8-Inch | 9485 Aero Drive, Start
sanitary sewer, 164 Service Lateral Connections San Diego, CA 92123 $410,114.30 12/15/2015
(858) 573-5084 e Completion
Avram Yu 2/10/2016
2015 Sewer Repair Project - Rossmoor/Los Alamitos Vasilj Inc.
Clean & Video, CIPP Lining 2,545 LF of 8-Inch, Point | 15531 Arrow Hwy, Start
repairs, Top Hats Irwindale, CA 91706 3/3/2016
John Gavigan 5123,124.00 Completion
(626) 480-1442 4/1/2016
2015 GRAVITY SEWER REHABILITATION Leucadia Wastewater Division
Clean & Video, CIPP Lining 2,237 LF of 6-Inch, 8-Inch | 1960 La Costa Avenue, Start
and 12-Inch sanitary sewer, 29 Service Lateral Carlsbad, CA 92009 $161,524.50 | /26/2015
. ! ) o Completion
Connections, Bypass Pumping Robin Morishita 12/23/2015
(760) 753-0155
CIPP Lining of 15" & 18" CMP Storm Drain City of Buena Park
Clean & Video, CIPP Lining 360 LF of 15-Inch and 18- | 6650 Beach Blvd, Start
Inch storm drains. Buena Park, Ca 90622 $51,991.00 3/3/20%6
. . Completion
Francisco Gutierrez 3/4/2016
(714) 562-3687
Storm Drain Lining of 21" to 54" City of Chula Vista
Clean & Video, CIPP Lining 2,415 LF of 18-Inch, 21- 1800 Maxwell Road, Start
Inch, 24-Inch, 30-Inch and 36-Inch storm drains, Chula Vista, CA 91911 $433,391.00 1/4/20%6
. . . . . Completion
Sectional Repairs, Invert Grouting of storm drains Kalani Camacho 4/21/2016
prior to rehabilitation. (619) 921-2922
Storm Drain Lining 2014-15; Project No. 52716 City of Fullerton PWD —Engineering
Clean & Video, CIPP Lining 2,420 LF of 8-Inch, 10- 303 West Commonwealth Avenue, Start
Inch sanitary sewer, 12-Inch and 18-Inch storm Fullerton, CA 92832 $117,973.00 2/22/20.16
. . . . . Completion
drains, Sectional Repairs, Invert Grouting of storm Vince Oseguera 4/25/2016

drains prior to rehabilitation.

(714) 738-6845
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The Oaks - CIPP Lining of 36-Inch Storm Drain

Davidson Communities

Clean & CCTV 100 LF of 36-Inch storm Drain, 1302 Camino Del Mar, 4/2%)16
Easement access installation of 100 LF of 36-Inch Del Mar, CA 92014 $32,000.00 .
storm Drain, Post Video Tim O'Grady 4/29/2016
(858) 259-8500
Eastern Municipal Water District 12-Inch Sanitary Sewer | Eastern Municipal Water District
Clean & CCTV, Rehabilitate 413 LF of 12-Inch 2270 Trumble Road, Start
Sanitary Sewer, Reinstate 5 Lateral Connections, Perris, CA 92572-8300 $22,715.00 ngf/lze?ti
. . p |
Bypass Pumping Mark Chamberlin 2/26/2016
(951) 928-3777 Ext 6290
City of Los Angeles — Sewers 5 Program Mathew & Stewart Co Inc.
Clean & CCTV, Rehabilitate 7,147 LF of 8-Inch, 10- 2841 Gardena Ave, 6/1%)15
Inch, 16-Inch Sanitary Sewer, Reinstate 160 Lateral Signal Hill, CA 90755 S 304,603.00 .
Connections, Bypass Pumping, Post Video Bruce Flowers on call
(562) 595-5471
Rancho Palos Verdes Storm Drain Grfco Inc
Clean & CCTV 134 LF of 18-Inch storm Drain, Po Box 1747 12/%015
Easement access installation of 134 LF of 18-Inch Brea, CA 92822 $21,942.50 )
. ) . Completion
storm Drain, Post Video Jim Jackson 12/30/2015
(714) 412-4712
City of San Diego Group 703A Weir Construction Corporation
Clean & CCTV 627 LF of 8-Inch sanitary sewer, 2255 Barham Drive, 3/2%16
Easement access installation of 627 LF of 8-Inch Escondido, Ca 92029 $30,347.50 )
. . . Completion
sanitary sewer, Post Video Allan Weir 3/9/2016
(760) 743-6776
La Costa Golf Course Leucadia Wastewater Division
Clean & CCTV 360 LF of 10-Inch sanitary sewer, 1960 La Costa Avenue, 11/;:)—3/?015
Easement access installation of 360 LF of 10-Inch Carlsbad, CA 92009 $ 18,720.00 )
sanitary sewer, Post Video Robin Morishita 11/20/2015
(760) 753-0155
Manning Canyon Sewer and Water Replacement Burtech Pipeline Inc.
Clean & CCTV 15,508 LF of 8-Inch sanitary sewer, 102 Second Street, Start
Rehabilitate 2,582 LF of 8-Inch sanitary sewer Encinitas, CA 92024 $ 212.865.00 3/22/2016
w/SPR, 56 Sewer Lateral Connections, Post CCTV Buddy Aquino R Completion
Video of 15,508 LF, Bypass Pumping (760) 634-2822 2/28/17
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9 Burtech Pipeline Inc.
Clean & CCTV, Post Video of 40,279 LF 8-Inch 102 Second Street, 4/%16
sanitary sewer, 889 Lateral Launch Video, SPR/CIPP Encinitas, CA 92024 $1,040,214.00 Completion
Lining of 40,279 LF of 6”, 8” and 10 -Inch sanitary Buddy Aquino 10/18/2016
sewer and installation of 889 Top Hats (760) 634-2822
Sewer Rehabilitation Project No. 13 Los Angeles Dept. of Public Works
SPR/CIPP lining of 19,943 LF of 8-Inch diameter 900 South Fremont Ave 4/%16
sanitary sewer, reinstate 459 House connections, Alhambra, CA 90014 $ 476,649.00 )
- Completion
Clean & CCTV, Bypass Pumping Attn: Joel Zaragoza 11/8/2016
(626) 458-4973
Sewer & Water Group 834 Burtech Pipeline Inc.
Clean & CCTV, Post Video of 8,996 LF 8-Inch sanitary | 102 Second Street, 3/2%)16
sewer, Lateral Launch Video, SPR Lining of 975 LF of | Encinitas, CA 92024 $109,284.50 .
10”, 12” and 14 -Inch sanitary sewer and installation | Buddy Aquino 3/21/2017
Top Hats (760) 634-2822
SPR Lining of 36-Inch Storm Drain SKANSKA
Clean & CCTV 140 LF of 36-Inch Storm Drain under 5196 Governor Drive, Start
805 Freeway Southbound Lane, Post Video San Diego, California 92122 5/12/2016
. $ 85,089.00 )
Keith Jackson Completion
(858) 646-0921 5/14/2016
LACDPW CRR. 436 Los Angeles Dept. of Public Works
CIPP lining of 598 LF of 18”, 36” and 60-Inch 900 South Fremont Ave 5/2%)16
diameter storm drain, Clean & CCTV, Spot Repairs, Alhambra, CA 90014 $297,203.50 .
) Completion
Frame and Cover Installations Attn: Fred Kheradvar 7/13/2016
(626) 458-4973
2016 SEWER MAIN CIPP REHABILITATION Yorba Linda Water District
Clean & CCTV, Post Video of 3,700 LF 6”, 8” and 10- | 1717 E. Miraloma Avenue, Start
Inch sanitary sewer, Traffic Control, Bypass Placentia, CA 92870 4/14/2016
. $189,823.00 ;
Pumping. Alex Thomas Completion
(714) 701-3115 7/28/2016
SSRP P08 Daly Street & Avenue 26 Vasilj Inc.
Clean & CCTV, Rehabilitate 5,405 LF of 8-Inch 15531 Arrow Hwy, Start
Sanitary Sewer, Reinstate 163 Lateral Connections, Irwindale, CA 91706 12/12/16
. . . $ 258,160.00 .
Bypass Pumping, Post Video John Gavigan Completion
(626) 480-1442 1/31/2018
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SANITARY SEWER MASTER PLAN PHASE 1

City of South El Monte

Clean & CCTV, Post Video of 2,230 LF 8”, 10” & 12-Inch | 1415 Santa Anita Avenue, 6/%16
sanitary sewer, Traffic Control, Bypass Pumping, Point South El Monte, CA 91733 $163,798.00 .
Repairs. Aidan Mousavi 10/28/16
(626) 652-3110
2016 GRAVITY PIPELINE REHABILITATION PROJECT Leucadia Wastewater Division
Clean & CCTV, CIPP Lining of 1,280 LF 8” & 15-Inch 1960 La Costa Avenue, 7/2%)16
sanitary sewer, Traffic Control, Bypass Pumping, Point Carlsbad, CA 92009 $ 240,000.00 .
Repairs. Robin Morishita 12/15/2016
(760) 753-0155
Caltrans No. 08-0J8104 Dreambuilder
Clean & CCTV, SPR & CIPP Lining of 1,160 LF of 18", 1324 E. Lawson Ln, 1/%17
24”,30”, 36" and 42-Inch Storm Drain, Pipe Repairs, Placentia, CA 92870 $311,540.00 .
. Completion
Post Video 3/3/2017
(714) 646-3697
HillTop Area Sewer Lining Project City of Redding
Clean & CCTV, CIPP Lining of 12,956 LF 6”, 8”, 10” & 12- | 777 Cypress Avenue, 7/%16
Inch sanitary sewer, Traffic Control, Bypass Pumping, Redding, CA 96001 $519,330.00 Completion
Point Repairs. Darren Langfield 9/30/2016
(530) 225-4469
Sewer & Water Group 701 City of San Diego
Clean & CCTV, CIPP Lining of 1,280 LF 8” & 15-Inch 1200 Third Avenue., Ste. 200 3/%18
sanitary sewer, Traffic Control, Bypass Pumping, Point San Diego, CA 92101 $27,864.75 )
. . Completion
Repairs. Luis Schaar, R.E. TBD
619-533-4641
Tyrian St and Soledad Ave and AC Water Main City of San Diego
Clean & CCTV, CIPP Lining of 6-Inch sanitary sewer, 1200 Third Avenue., Ste. 200 37;%“17
Traffic Control, Bypass Pumping, Point Repairs. San Diego, CA 92101 $13,164.00 )
. Completion
Luis Schaar, R.E. 3/17/17
619-533-4641
RFB 7402 San Diego San District County of San Diego
Clean & CCTV, sectional Lining and Top Hat Installation, | 5560 South Overland Avenue, 7/?%?16
8” VCP sanitary sewer. Suite B, San Diego CA 92123 $5,850.00 .
. Completion
Jaclyn Smith, 7/12/16
858-5058-6367
City of LA ESR 69th & Vermont Vasilj Inc.
Clean & CCTV, CIPP Lining of 8-Inch sanitary sewer, 15531 Arrow Hwy, Start
Traffic Control, Bypass Pumping, Point Repairs. Irwindale, CA 91706 $13,777.50 TBD
John Gavigan . Completion
TBD

(626) 480-1442
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Fresno E. Home Avenue Sewer Rehab City of Fresno
Clean & CCTV, CIPP Lining of 8-Inch sanitary sewer, 1721 Van Ness Avenue, 3/1%)17
Traffic Control, Bypass Pumping, Point Repairs. Fresno, CA 93721 $75,255.00 .
ke Brown Completion
Mike ' 6/5/2017
Pacific Beach Pipeline South TC Construction Start
Video Inspecting 9,000 LF of Pipelines and Culverts for | 10540 Prospect Avenue >ar
Accept Santee, CA 92071 $41,207.00 | APril 2017
ptance. antee, ,207. Completion
Elan Schier TBD
6-Inch CIPP Lining at U.C.L.A PipeTec Start
Clean & CCTV, CIPP Lining of 6-Inch sanitary sewer, PO Box 2337 2-ar
Traffic Control, Bypass Pumping, Point Repairs Irwindale, CA 91706 $14,425.00 6/17/2016
» BYP PINg, pairs. ) ’ T Completion
Mission Trails Collection - Santee 1 Burtech Pipeline Inc.
Video Inspecting 1,001 LF of Pipelines and Culverts for | 102 Second Street, %
Acceptance. Encinitas, CA 92024 $2,862.00 .
- Completion
Buddy Aquino TBD
(760) 634-2822
City of El Monte — Sewer Lining Project City of El Monte Start
Clean & CCTV, CIPP Lining of 8-Inch and 15-Inch Richard Ruyle 2art
i Traffic Control, Bypass Pumping, Point | 626-808-1909 $163,098.00 5/21/2016
sanltz.a\ry sewer, , Byp ping, , . Completion
Repairs. 11/23/2016
Ross Valley Sanitation Ranger Pipelines
Clean & CCTV, CIPP Lining of 22,202 LF of 6-Inch and 8- | 1790 Yosemite Ave. A %17
Inch sanitary sewer, Traffic Control, Bypass Pumping, San Francisco, CA 94124 $864,999.50 pril,
; : Completion
Point Repairs. Tom Grover 5/1/2018
(415) 822-3700
Via De La Valle bridge in Del Mar, CA PAL Engineering
Clean & CCTV, CIPP Lining of 10-Inch Ductile Iron Pipe, | 5374 Eastgate Mall Start
Traffic Control San Diego, CA 92121 $24,235.50 | 10/26/2016
: ! ! Completion
Diana Hsu 10/26/2016
Pipeline Rehabilitation AM-1 Burtech Pipeline Inc.
Clean & CCTV, Post Video of 41,127 LF 8-Inch sanitary | 102 Second Street, Start
sewer, 1,127 Lateral Launch Video, SPR/CIPP Lining of Encinitas, CA 92024 $1,755,384.50 C12/5/|2ct)'16
) . . . ~ ompletion
41,127 LF of 8-Inch sanitary sewer and installation of Buddy Aquino 6/30/2017

1,127 Top Hats

(760) 634-2822
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Fresno Sewer Rehabilitation in Congo

Emmitt’s Excavation Inc

and H-Broadway Downtown 6207 E. Clinton Ave Start
Clean & CCTV, CIPP Lining of 1,441 LF of 8-Inch and 10- | Frasno CA 93727 $114.434.50 April 20.17
Inch sanitary sewer, Traffic Control, Bypass Pumping, David Walsh Completion
Point Repairs. (559) 347-9188 4/15/2018
Massachusetts Avenue Sewer Improvements- S.C. Valley Engineering, Inc.
La Mesa 656 Front St. Start
Clean & CCTV, CIPP Lining of 937 LF of 6-Inch, 8-Inch El Cajon, CA 92020 ¢g5,709.81 | 12/12/2016
and 15-Inch sanitary sewer, Traffic Control, Bypass Kevin Prescott Completion
Pumping, Point Repairs. (619) 444-2366 2/3/2017
Sewer Capital Improvements — Lemon Grove S.C. Valley Engineering, Inc.
Clean & CCTV, CIPP Lining of 112 LF of 6-Inch sanitary 656 Front St. Start
sewer, Traffic Control, Bypass Pumping, Point Repairs. | E| Cajon, CA 92020 $10,080.00 T8D )
Kevin Prescott TBD
(619) 444-2366
Val Sereno Storm Drain Rehabilitation & Extension City of Encinitas
Clean & CCTV, CIPP Lining of 143LF of 24-Inch storm 505 S. Vulcan Avenue Start
drain, clearing and grubbing, Traffic Control, Concrete | Encinitas, CA 92024 $49,000.00 20/27{2316
. . ) ompletion
Headwall, Invert Paving Repairs. Kipp Hefner 11/7/2016
(760) 633-2775
Small Diameter Sewer Rehabilitation - 2017-1 AUI Incorporated
Clean & CCTV, CIPP Lining of 143LF of 24-Inch storm 7420 Reading Ave. SE Start
drain, clearing and grubbing, Traffic Control, Concrete | Albuquerque New Mexico 87105 |  $253 674.00 8D
Headwall, Invert Paving Repairs. Mike Rocco CO_”‘T?
(505) 242-4848
Fresno Sewer Rehab & Replace in N Central Bill Nelson GEC, Inc.
Downtown 2741 E. Malaga Avenue Start
Clean & CCTV, CIPP Lining of 857 LF of 6-Inch sanitary | rrasno CA 93725 $83,942.59 5/2/2017
sewer, lateral reinstatement. Jeff Nelson Completion
5/31/2017
Trenchless Repair Replacement & Rehab Los AUI Incorporated
Alamos 7420 Reading Ave. SE Start
Clean & CCTV, SPR Lining of 1,450 LF of 8-Inch sanitary Albuquerque New Mexico 87105 |  $106,515.00 12/12/2916
sewer, lateral reinstatement. Mike Rocco Completion
12/16/2016
(505) 242-4848
Rehabilitation of 2 Sewer Lift Stations 24th St & Oak | GSE Construction Company, Inc.
St Start
2t 6950 Preston Avenue -
Clean & CCTV, CIPP Lining of 486 LF of 15-Inch sanitary | |iyermore CA 94551 $53,415.00 April, 2917
sewer, lateral reinstatement. Completion
10/17/2017
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Yorba Linda Water District 8in DIP

Murrieta Development Inc.

Clean & CCTV, CIPP Lining of 208 LF of 8-Inch Ductile 42540 Rio Nedo Rd. Start
Iron sanitary sewer, lateral reinstatement. Temecula, CA 92590 $12,376.00 11/16/2916
. Completion
Bill Estrada 11/16/2016
(909) 721-0362
City of Bell - Sewer Modernization Project Tunnelworks Services Inc.
Clean & CCTV, CIPP Lining of 4,839LF of 8-Inch sanitary | 13502-H Whittier Blvd. Ste. 165 Start
sewer, lateral reinstatement. Whittier, CA 90605 $142,862.75 2/14/17
- Completion
William Duarte 4/10/2017
(562) 553-2734
1-25 South 18-Inch Sanitary Sewer AUl Incorporated
Clean & CCTV, SPR Lining of 550 LF of 18-Inch sanitary 7420 Reading Ave. SE Start
sewer, lateral reinstatement. Albuguerque New Mexico 87105 | $168,440.00 12/15/2(.)16
; Completion
Mike Rocco 3/31/2017
(505) 242-4848
Pipeline Rehabilitation AG-1 Burtech Pipeline Inc.
Clean & CCTV, SPR/CIPP Lining of 35,992 LF of 8-Inch 102 Second Street, Start
sanitary sewer and installation of 797 Top Hats Encinitas, CA 92024 $1.414,852.50 April 2017
Buddy Aquino T Completion
(760) 634-2822 7/24/2017
Bonillo Drive Storm Drain Burtech Pipeline Inc.
Cleaning and Video Inspection of 24" Storm Drain 102 Second Street, Start
Encinitas, CA 92024 $2.169.11 2/7/17
Buddy Aquino ' Completion
(760) 634-2822 21111
Lemon Drive 8-Inch Lining Yorba Linda Water District
Clean & CCTV, CIPP Lining of 10 LF of 10-Inch sanitary 1717 E. Miraloma Avenue, Start
sewer. Placentia, CA 92870 $7.385.00 3/10/17
Diane Dalton A Completion
(714) 701-3115 3/10/17
Sunset Lane Easement 8-Inch Lining Yorba Linda Water District
Clean & CCTV, CIPP Lining of 345 LF of 8-Inch sanitary 1717 E. Miraloma Avenue, Start
sewer. Placentia, CA 92870 $17.424.75 2/27/17
Diane Dalton e Completion
(714) 701-3115 2/27/17
Sierra Madre Rehab Project City of Sierra Madre
Clean & CCTV, CIPP Lining of 2,785LF of 8-Inch sanitary | 232 W. Sierra Madre Blvd Start
sewer. Sierra Madre, CA $150,752.50 | /P 2017
L Completion
Chris Cimino 6/23/2017

(626) 335-6615
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City of Pasadena - La Loma

Ramona Inc

Clean & CCTV, CIPP Lining of 140LF of 8-Inch sanitary 302 N 1st Ave Ste 1 Start
sewer, Bypass Pumping. Arcadia, CA 91006 $12,950.00 CO‘:’Y/] 9{:;0”
Michael Grbavac —3/;/'T
(626) 355-1350
North Long Beach Sewer Improvement Project City of Long Beach
Clean & CCTV, CIPP Lining of 4,229LF of 8-Inch, 10-inch | 1800 East Wardlow Road, Start
and 12-inch sanitary sewer, Bypass Pumping, Traffic Long Beach, CA 90807 $529,504.35 Clc?r{nZ/Ii(t)ign
Control, Top Hats, Point Repairs. (562) 570-2419 —'0—12/18/2017
2017 CMP Storm Drain Relining and Point Repair City of Pasadena
Clean & CCTV, CIPP Lining of 912LF of 12-Inch, 15-inch 100 N. Garfield Ave, Start
and 18-inch & 21-Inch storm drain, Point Repairs, Pasadena, CA 91109 $201,368.10 3/5/?0%8
Traffic Control, (626) 744-3921 Co—n}?
CalTrans 12-0Q0604 Huntington Beach CA Jabra Contracting
Clean & CCTV, CIPP Lining of 1,100LF of 12-Inch, 18- 1813 Manzanita Lane, Start
inch and 24-Inch storm drain, Point Repairs, Traffic Manhattan Beach, CA 90266 $113,650.00 9/11/|20.17
Control, (310) 545-5015 %
La Mesa 24-Inch Storm Drain Wayne Pointer
CCTV Inspection 24-Inch storm drain 4740 Alta Rica Drive Start
La Mesa, CA 91941 $660.00 Ci - fgtfn
(619) 818-1116 3/8/2016
Water & Sewer Group 954 Burtech Pipeline Inc.
Clean & CCTV 1,816LF, CIPP Lining of 1,316LF of 8-Inch | 102 Second Street, Start
sanitary sewer, Traffic Control, Encinitas, CA 92024 $55,710.00 Com%tion
Buddy Aquino TBD
(760) 634-2822 T
Imperial Beach — Sewer Pump Station 4 & 6 NEWest Construction
Rehabilitation 9235 Trade Pl. Suite A, st
Clean & CCTV 128LF, CIPP Lining of 128 LF of 8- San Diego, CA 92126 $14.164.00 4/7/2017
Inch sanitary sewer, Bypass Pumping, Traffic Corey Jennette Completion
Control, (858) 436-4880 432017
Goleta West Sanitary District Project #16-04 Goleta West Sanitary District
Clean & CCTV 5,882 LF, SPR & CIPP Lining of 5,882 LF PO Box 4 Start
of 6”, 8”, 10”, 12” 15” & 18-Inch sanitary sewer, Goleta, CA 93116-0004 $566,502.00 1/27 20'17
Bypass Pumping, Traffic Control, Manhole Mark Nation Completion
Rehabilitation at various locations. 12/8/2017

(805) 968-2617 Office
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CalTrans No. 07-3W1104 Place Pipeliner &

Jabra Contracting

Repair Culverts ; Start
Clean & CCTV, CIPP Lining of 1,400 LF of 18-Inch, ﬁ,?alj’h“a"ti;‘ﬁag‘;fc,fzi 90266 $236,767.50 | L/A0/2017
24-inch and 39-Inch storm drain in various (310) 545-5015 %
locations of San Fernando CA 9/29/2017
San Diego Sewer Group 818 Dick Miller
Clean & CCTV 133LF, CIPP Lining of 133LF of 6-Inch Jean Grace Start
sanitary sewer, Top Hats, Bypass Pumping, Traffic Control, (760) 471-6842 ext 13 $18,569.75 Com%tion
TBD
San Diego - AC Water & Sewer Group 1017 Burtech Pipeline Inc.
Clean & CCTV 350 LF, CIPP Lining of 350LF of 8- 102 Second Street, Start
Inch sanitary sewer, Top Hats, Bypass Pumping, Encinitas, CA 92024 $20,650.00 @.
Traffic Control, Buddy Aquino Co_mTw
(760) 634-2822 T
Lake Arrowhead Shelter Cove Aqua-Fria Lake Arrowhead Community
Clean & CCTV 3,170 LF, CIPP Lining of 3,170LF of Services District Start
8-Inch sanitary sewer, Top Hats, Bypass 27307 State Highway 189, 8/7/2017
Pumping, Traffic Control, Blue Jay, CA $325,329.00 Completion
Richard Pretzinger 10/31/2017
(909) 336-7139
San Diego - AC Water & Sewer Group 955 Burtech Pipeline Inc.
Post Video Inspection 1,796LF various diameters 102 Second Street, Start
Encinitas, CA 92024 $4,041.00 @.
Buddy Aquino ' Completion
(760) 634-2822 IBD
La Mesa 8-Inch Cast Iron Pipe PSOMAS
Clean & CCTV 8” Cast Iron Pipe x 450ft 401 B Street, Suite San Diego, CA Start
92101 $4,00000 | S/A/2017
Sean Diaz Completion
(619) 961-2812 6/30/2017
Leucadia 18-Inch Ductile Iron Pipe CCL Contracting Inc
Wc d In Place Lining and end seal 1938 Don Lee P start
ean , Cured In Place Lining and end sea ; ==
18” Ductile Iron Pipe o Eﬁ:g’t? 72029 $39,23200 | UBLOU
(760) 743-2254 7/26/2017
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Sewer Rehabilitation in N Abby and E

City of Fresno

Hammond 2600 Fresno Street, Room 2015, Start
Clean & CCTV 1,714 LF, SPR Lining of 1,714 LF of Fresno, CA 93721 $702,673.50 | 3(16/2018
20-Inch sanitary sewer, Top Hats, Bypass Jesus Gonzales 5/24/2018
Pumping, Traffic Control, (559) 621-1332
LACDPW - Project No. 15 LACDPW
Clean & CCTV 22,132 LF, SPR & CIPP Lining of 22,132 900 South Fremont Ave Start
LF of 8”, 10”and 12-Inch sanitary sewer, Bypass Alhambra, CA 90014 $664,667.00 10/3 20.17
Pumping, Traffic Control, Point Repairs at various Fred Kheradvar (:10—"1“6%
locations. (626) 458-4973 Office 1612018
Beale Air Force Base - Repair Sub Basins 1, Allright Construction Inc
2, 3, 9 and MUNS 1485 S. Industrial Way Start
Clean & CCTV 5,638 LF, CIPP Lining of 5,638 LF of 6”, Kerman, CA 93630 $522,566.00 8/2/2018
|§ 10."ano_||_12f’f"aréd 2t1—lr|1c: s.a:i;ary tseW(:r, Bypass Steve Martinez ! ' Completion
umping, Traffic Control, Point Repairs at various . TBD
locations. (559) 284-3236 Office -
2016-2017 Citywide Annual Sewer City of Encinitas
Rehabilitation 505 S. Vulcan Avenue Start
Clean & CCTV 17,980 LF, CIPP Lining of 17,980 LF of Encinitas, CA 92024 $1351,415.75 11/6/2017
6”, 8”, 10”and 14-Inch sanitary sewer, Top Hats, Kipp Hefner ! ! ’ Completion
Bypass Pumping, Traffic Control, Manhole (760) 633-2775 Office 5/31/2018
Rehabilitation Point Repairs at various locations.
:Vlgnﬂ:ViatRenellwal - North\;ve|s:t Are: Sully-Miller Contracting, Inc. Start
nfrastructure Improvements Projec S
Clean & CCTV 6,035 LF, CIPP Lining of 6,035LF of éfeSaS.citg;eSZCfllege Blvd, $335,935.00 %
6”and 8-Inch:fanictary selwl\e;lr, Trc])pI H:tsr,] Bk\)/ﬁ)ass Jesse Flores e —LPro'ected
Pumping, Traffic Control, Manhole Rehabilitation . rTojected
Poin'IcDRegpairs at various locations. (714) 578-9600 Office 5/31/2018
Sewer System Repair Project- Montclair CA Vasilj Inc.
Clean & CCTV 766 LF, CIPP Lining of 766 LF of 8-Inch 15531 Arrow Hwy, Start
san.itary sew?r, Bypass Pumping, Traffic Control at Irwindale, CA 91706 9/18/2017
various locations. John Gavigan $31,980.50 Completion
(626) 480-1442 10/9/2017
Sewer and AC Water Group 764A KTA Construction
Clean & CCTV 7,791 LF, CIPP Lining of 617 LF of 8-Inch 821 Tavern Rd. Start
sanitary sewer, Bypass Pumping, Traffic Control at Alpine, CA $46,611.00 ;ﬂm
various locations. Adam Ogden Co—”jl_%
(619) 562-9464 T
Techite Sewer Replacement, Diversion Charles King Company
Structure- Padre Dam 2841 Gardena Avenue Start
Clean & CCTV 390 LF, CIPP Lining of 390 LF of 6-Inch Signal Hill, CA 90755 $36,864.00 2/26/2018
sanitary sewer, Top Hats, Bypass Pumping, Traffic Scott King Completion
Control at various locations. 2/27/2018

(562) 426-2974
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Sewer Rehabilitation Project 2016/2017

City of West Hollywood Start
Clean & CCTV 8,620 LF, CIPP Lining of 8,620 LF of 8” 5 Hutton Centre Drive, Suite 500 12 f?f2017
and 10-Inch sanitary sewer, Top Hats, Bypass Santa Ana, CA 92707 $861,970.00 | Completion
Pumping, Point Repairs and Traffic Control at various Kieler Smith Proiected
locations. (949) 330-4172 5/30/2018
2017 CMP Repairs — City of Poway City of Poway
Clean & CCTV 1,031 LF, CIPP Lining of 1,031 LF of 18” 13325 Civic Center Drive Start
an: $4-:c?_chcstormldrain, .Invelrt Repairs, Point Repairs Poway, CA 92064 $318,244.00 11/10/2017
and Traffic Control at various locations. Brian Banzuelo ,244. Completion
(858) 668-4623 12/27/2017
18-inch Storm Drain Rehabilitation The Gill Company
Clean & CCTV 1,308 LF, CIPP Lining of 1,280 LF of 18” 28069 Diaz Rd, Suite B Start
storm drain, invert grouting and Traffic Control at Temecula, CA 92590 $108,191.00 M
various locations. Darren Gill Cg_”l‘%
(951)501-5623
JOC Task P155004 Burtech Pipeline Inc.
Clean & CCTV 69 LF, CIPP Lining of 69 LF of 24” storm 102 Second Street, Start
drain, invert grouting and Traffic Control at various Encinitas, CA 92024 $12,915.00 ﬂm
locations. - ’ Completion
Buddy Aquino 4/26/2018
(760) 634-2822
Caltrans — Contract No. 08-0Q6804 American Pacific Construction
Clean & CCTV 520 LF, CIPP Lining of 520 LF of 18” & 7161 Citrus Valley Ave Start
24" storm drain, invert grouting and Traffic Control at Eastvale, CA 92880 $130,875.00 2/1 20%8
various locations. Ashish Sehgal Completion
4/25/2018
(559) 577-9999
Caltrans — Contract No. 08-0Q6904 United Engineering &
Clean & CCTV 1,810 LF, CIPP Lining of 1,810 LF of 24” Construction, Inc., Start
and 30” storm drain, invert grouting and Traffic 336 N. Central Ave. 10A $381,090.00 CZ 1 Tot%g
Control at various locations. ompletion
Glendale, CA 91203 9372018
Reza Fard (818) 662-8055
Emergency Sewer CCTV for Lake Helix Drive City of La Mesa
Clean, Remove Tuberculation & CCTV 8” Cast 8130 Allison Avenue s
Iron Pipe x 200ft La Mesa, CA 91942 1 ﬁlg
Hamed Hashemian $8,350.00 Completion
(760) 975-5856 1/30/2018
FY2016/17 Gravity Sewer Rehabilitation Project Ranger Pipelines
Clean & CCTV, CIPP Lining of 24,064 LF of 6-Inch and 8- | 1790 Yosemite Ave. Start
Inch sanitary sewer, Traffic Control, Bypass Pumping, San Francisco, CA 94124 $1,072,720.00 ggi?/lze?:n
Point Repairs. Tom Grover m

(415) 822-3700

Nu-Line Technologies, LLC.
102 Second Street Suite B
Encinitas, CA 92024
www.nulinetech.net

Project References — CIPP/SPR
Updated 4-29-2019




Nu-Line Technologies, LLC Project References — CIPP/SPR

Rehabilitate 10-Inch Siphon

City of Laguna Beach - Water

Clean & CCTV, CIPP Lining of 250 LF of 10-Inch sanitary | Quality Department 127;%;)17
sewer siphon, Traffic Control, Bypass Pumping. 505 Forest Avenue $56,625.00 .
Completion
Laguna Beach, CA 92651 12/5/2017
Hannah Johnson (949) 464-6615
Culvert Repair and Replacement Fiscal Year 2016-17, Tri-Group Construction
Oracle Project No. 1020695 9580 Black Mountain Road, Ste L 2/2%)18
Clean & CCTV, CIPP Lining of 721 LF of 18”, 24”, 30", San Diego CA, 92126 $262,898.00 Completion
42” and 71 x 47-Inch storm drain, Traffic Control and Hani Assi (858) 689-0058 5/30/2018
invert repairs.
CIPP Lining of 18" CMP Storm Drain & Void Repair City of Buena Park
Clean & CCTV, CIPP Lining of 100 LF of 18-Inch storm 6955 Aragon Circle 12/?2—2};(018
drain, Traffic Control and invert repairs. Buena Park, Ca 90622 $30,000.00 )
Kk Moore Completion
Fran 12/22/2018
(714) 562-3708
Regal Road Sewer Main Extension Burtech Pipeline Inc.
Clean & CCTV 133 LF of 8-Inch sanitary sewer and 102 Second Street, 1/1%)18
Traffic Control. Encinitas, CA 92024 $1,100.00 ;
- Completion
Buddy Aquino 1/18/2018
(760) 634-2822
Sewer & Water Group -701 Ortiz Corporation
Clean & CCTV 10,013 LF of 8-Inch sanitary sewer, 2000 Mc Kinley Avenue %
Rehabilitate 8-inch Sewer, Top Hats and Traffic Control. | National City, CA 91950 $27,864.00 .
. Completion
Jose Ortiz TBD
(619) 434-7925
Brio & Symphony 12" CIPP National Plant Services, Inc. s
Clean & CCTV 336 LF of 12-Inch sanitary sewer, 1461 Harbor Avenue Start
.. . . 2/6/2018
Rehabilitate 12-inch Sewer and Traffic Control. Long Beach, CA 90813 $26,880.00 .
) Completion
Contract No. 02-4G2504 Replace and Rehabilitate R. Brown Construction Start
Culverts, and Construct RSP Company, Inc. 7/1/2018
Clean & CCTV 460 LF of 21” & 24-Inch storm drain, P.O. Box 406 $154,060.00 Completion
Rehabilitate 21” & 24-inch storm drain with SPR. Willow Creek, CA 95573
Roger Brown (530) 629-3702 7/28/2018
Ceres Trunk Rehabilitation Project No. 2017-23 Rolfe Construction Start
Clean & CCTV 723 LF of 21-Inch sanitary sewer, 3573 Southern Pacific Ave 2an
Rehabilitate 21-inch sanitary sewer with cured in place | Atwater, CA 95301 $133,241.00 18D
.e Y P ’ e Completion
liner. Jorge C. Avelar (209) 358-5548 TBD
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Caltrans 08-006904 Culvert Repair

United Engineering &

Clean & CCTV 1,810 LF of 24” & 30-Inch storm drain, Construction, Inc., Start
Rehabilitate 21” & 24-inch storm drain with CIPP, 336 N. Central Ave. 10A $981,090.00 Ci/ri/ o
Cement Spray & SPR lining systems. Glendale, CA 91203 S—Bm
Reza Fard (818) 662-8055
FY 2018 Gravity Pipeline CIPP Lining Rehabilitation Leucadia Wastewater Division
Project 1960 La Costa Avenue, 5 /2% 18
Clean & CCTV 7,410 LF of 8”7, 12” 14” & 15-Inch sanitary | Carlsbad, CA 92009 $667,998.00 Completion
sewer, Point repairs, top hats, manhole rehab. Robin Morishita (760) 753-0155 9/30/2018
South Monrovia Renewal South Area Infrastructure Sequel Contractors, Inc Start
Improvements 13546 Imperial Hwy., 6/%18
Clean & CCTV 2,850 LF of 6”, 8” & 15-Inch sanitary Santa Fe Springs, CA 90670 $ 215,569.00 Completion
sewer, Point repairs, top hats, sectional lining. TBD
Pipeline Rehabilitation AK-1 Burtech Pipeline Inc.
Clean & CCTV, SPR/CIPP Lining of 29,295 LF of 8-Inch 102 Second Street, Start
sanitary sewer and installation of 497 Top Hats Encinitas, CA 92024 $993,200.00 5/14/2018
Buddy Aquino ’ Completion
(760) 634-2822 T8D
Cal State San Bernardino Sewer Lining Quote W.A. Rasic Construction
Clean & CCTV, SPR/CIPP Lining of 380 LF of 6-Inch and Company, Inc. Start
10-Inch sanitary sewer. 4150 Long Beach Blvd. $35,700.00 TBD
Long Beach, CA 90807 T Completion
Keith Fouts (562) 928-6111 8D
City of San Dieqo - Water and Sewer Group 966 El Cajon Grading & Engineering
Clean & CCTV 3,462LF, SPR/CIPP Lining of 477 LF of 12- | Co. Inc Start
Inch sanitary sewer and installation of 2 Top Hats P.O. Box 967 $49,355.00 TBD
Lakeside, Ca 92040 T Completion
Wendy Frisch (619) 561-9840 8D
8-Inch Sanitary Sewer Rehabilitation City of Carlsbad
Clean & CCTV 640 LF, CIPP Lining of 640 LF of 8-Inch 1200 Carlsbad Village Drive Start
sanitary sewer and Top Hats Carlsbad, CA 92008 $49,355.00 6/22/2018
Don Wasco (619) 561-9840 ' %
Lining of IVY Glenn Drive Storm Drain Facilities City of Laguna Niguel, Public
Clean & CCTV 1,200LF, CIPP Llnlng of 1,200 LF of 18- Works Department 5/%18
Inch storm drain. 30111 Crown Valley Pkwy $95,000.00 Completion
Laguna Niguel, CA 92677 6/15/2018

JC Herrera (949) 362-4337
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Country Club Infiltration Project

City of Coronado

Clean & CCTV 2,620LF, CIPP Lining of 2,620 LF of 18", 1825 Strand Way, Start
24”, 36" 42” & 48-Inch storm drain. Point Repairs Coronado, CA 92118 $1,370,000.00 5/21/2018
Dewatering. Katherine Odiorne S Completion
(619) 522-2424 T8D
City of San Joaquin - Sewer Collection System Rolfe Construction
Improvements Project 3573 Southern Pacific Ave Start
Clean & CCTV 17,585 LF of 6’, 8”, 10”, 12” & 16-Inch Atwater, CA 95301 $598 972.50 8/1/20}8
sanitary sewer, Rehabilitate 17,585 LF various Jorge C. Avelar (209) 358-5548 Completion
diameters sanitary sewer with cured in place liner. 8D
El Cajon Sewer & Storm Drain Repair & Replacement Burtech Pipeline Inc.
Clean & CCTV 8,589 LF of 6-inch to 60-Inch sanitary 102 Second Street, Start
sewer & storm drain, Rehabilitate 8,589 LF various Encinitas, CA 92024 $701,604.00 6/11/20.18
diameters sanitary sewer and storm drain with cured in | Buddy Aquino Completion
place liner. (760) 634-2822 TBD
San Rafael Storm Drain (Lindaro Pump Station) Terra Pacific Group
Clean & CCTV 250LF, CIPP Lining of 250 LF of 24-Inch 201 N. Civic Drive, Suite 135 Start
storm drain. Point Repairs Dewatering. Walnut Creek, CA 94596 $202,750.00 TBD
Pat Barrese AR Completion
(925) 667-7464 TBD
Caltrans 12-0Q7504 Culvert Repair Jabre Contracting Inc., Start
Clean & CCTV 1,730 LF of 18”, 24” & 30-Inch storm 1813 Manzanita Lane 9/1%)18
drain, Rehabilitate 18”, 24” & 30-inch storm drain with | Manhattan Beach, CA 90206 $199,140.00 Combletion
CIPP lining system. Bob Collins (310) 720-0277 TBD
Lake Helix Sewer Rehabilitation City of La Mesa Start
Clean & CCTV 344 LF of 8 cast-iron sanitary sewer, 8130 Allison Avenue 21ar
- . .. 7/17/2018
Rehabilitate with CIPP lining system. La Mesa CA, 91942 $48,422.00 .
Completion
Casey Crown (619) 667-1380 8/31/2018
Sanitary Sewer Rehab and Replacement Prgm Project 1 City of Long Beach
Clean & CCTV 10,594 LF of 8”, 10” & 12" sanitary 333 W. Ocean Blvd./7th Floor %
sewer., QV Sectionals & Top Hats, Rehabilitate with Long .Beach, CA 90802 $575,000.00 Completion
CIPP lining system. Valeri Karakanov (562) 570-2331 TBD
RFP - Sewer Cured in Place Pipe Repairs 2018 Padre Dam Municipal Water District Start
Clean & CCTV 3,308 LF of 8” & 10” sanitary sewer, Top | 9300 Fanita Parkway %
Hats, Rehabilitate with CIPP lining system. Santee, CA 719003 $200,003.00 Combpletion
(619) 258-4635 TBD

Nu-Line Technologies, LLC.
102 Second Street Suite B
Encinitas, CA 92024
www.nulinetech.net

Project References — CIPP/SPR
Updated 4-29-2019




Nu-Line Technologies, LLC Project References — CIPP/SPR

Santa Barbara — Anacapa St 8” Emergency

City of Santa Barbara Public Works

Clean & CCTV 290 LF of 8” sanitary sewer. Rehabilitate | 630 Garden Street Start
ith SPR lining syst Santa Barbara, CA 93101 $36,270.00 | ©/19/2018
wi ining system. anta Barbara, ,270. Completion
Bradley Rahrer (619) 258-4635 6/19/2018
CalTrans 07-3W9704 -105 Freeway Jabre Contracting Inc., Start
Clean & CCTV 1,320 LF of 18”, 24”, 30” & 36” CMP 1813 Manzanita Lane 2an
. - . . 8/7/2018
storm drain. Rehabilitate with CIPP lining system. Manhattan Beach, CA 90206 $227,790.00 .
Completion
Bob Collins (310) 720-0277 8D
2018 Sewer Main Rehabilitation Project Ojai Valley Sanitary District s
Clean & CCTV 14,425 LF of 8” & 10” rehabilitate 1072 Tico Road e
sanitary sewer with CIPP lining system. Ojai, CA 93023 $425,000.00 Combpletion
Jon Turner (805) 658-6800 TBD
CIP 18-100 CIPP Lining of Sanitary Sewer System City of Laguna Beach Start
Clean & CCTV 30,480 LF of 67, 8”, 10", 15” & 18" 505 Forest Avenue 9/4/%18
rehabilitate sanitary sewer with CIPP lining system. Laguna Beach, CA 92651 $1,259,748.00 .
Completion
Hannah Johnson (949) 464-6615 TBD
Summerland Emergency 8” Cast Iron Repair CUSHMAN CONTRACTING CORP. Start
Clean & CCTV 150 LF of 8”, rehabilitate sanitary sewer | P.O.Box 147 2tart
. .. . . 8/27/2018
with SPR lining system. Goleta, California $30,025.00 -
) Completion
ESR City of Los Angeles - Bonnie Brae Pipe Tec s
Clean & CCTV 110 LF of 8” sanitary sewer with CIPP 5103 Elton Street %
lining system. Baldwin Park, CA 91706 $19,060.00 Completion
Tom Vukojevic (626) 222-1998 TBD
Palisades Slip Lining Phase 2 Lake Arrowhead Community Ser s
Clean & CCTV 2,348 LF of 6” sanitary sewer. PO Box 700 %
Rehabilitate with CIPP lining system and install new Lake Arrowhead, CA 92352 $366,930.00 R
Completion
manhole structures & cleanouts. Scott Schroeder (909) 336-7136 TBD
AC Water & Sewer Group 1018 Orion Construction Corp. Start
Clean & CCTV 1,000 LF of 8” sanitary sewer. Rob Wilson %
Rehabilitate 1,953 with CIPP lining system and install (760) 597-9660 $192,402.50 Completion
UV Top Hats. TBD
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City of Vista - Pilot Project Information City of Vista Start
Clean & CCTV 329 LF of 8” sanitary sewer. Rehabilitate | 200 Civic Center Drive %
with SPR lining system. Vista CA 92804 $15,802.00 Completion
Elmer Alex (760) 726-1340 TBD
Fulton Road Rehab Burtech Pipeline Inc. Start
Clean & CCTV 1,592 LF of 8” sanitary sewer. 102 Second Street 2art
Rehabilitate with CIPP & SPR lining systems Encinitas CA 92024 $200,525.00 8/2/2018
€ g sy ) ] e Completion
Buddy Aquino (760) 726-1340 TBD
JOC - Sewer Rehab Phase AT-1 Burtech Pipeline Inc. s
Clean & CCTV 39,685 LF of 8” sanitary sewer. 102 Second Street %
Rehabilitate with CIPP & SPR lining systems, install Encinitas CA 92024 $1,907,764.00 Completion
1,023 UV Top Hats & Post Video. Buddy Aquino (760) 726-1340 TBD
CMP Rehabilitation FY 2017-18 Measure P Spiniello Companies Start
20,659 LF of 18” to 54” CMP Storm Drain Repairs. William Camp (310) 720-0277 %
Rehabilitate with CIPP & SPR lining systems. $1,984,764.00 Completion
TBD
LACSD Belvedere Trunk Sewer Rehabilitation Spiniello Companies Start
10,260 LF of 15”, 21” & 24”sanitary sewer. Rehabilitate | William Camp (310) 720-0277 %
with CIPP lining systems. $1,248,340.00 Completion
TBD
SKF Gilroy 18th Avenue Sewer Project Emmitt’s Excavation Inc
797 LF of 12”7, 14” & 18” sanitary sewer. Rehabilitate 6207 E. Clinton Ave %
with SPR lining systems. Fresno CA 93727 $155,713.00 —
. Completion
David Walsh TBD
(559) 347-9188
Santa Monica - FY 17/18 Annual Wastewater Main Mike Prlich & Sons Inc.
Improvements 5103 Elton St %
Clean & CCTV 2,135 LF of 8”sanitary sewer. Baldwin Park, CA 91706 $156,265.00 — .

o . . ] . Completion
Rehabilitate with CIPP lining system, install UV Top Lonny Lavin (626) 813-1700 TBD
Hats.

Vellecitos Rock Springs Sewer Replacement Burtech Pipeline Inc. Start

Clean & CCTV 2,701 LF of 8”, 12” & 15” sanitary sewer. | 102 Second Street %

Rehabilitate 303 LF with CIPP lining system. Encinitas CA 92024 $20,814.00 Completion
Buddy Aquino (760) 726-1340 TBD

Nu-Line Technologies, LLC.
102 Second Street Suite B
Encinitas, CA 92024
www.nulinetech.net

Project References — CIPP/SPR
Updated 4-29-2019




Nu-Line Technologies, LLC Project References — CIPP/SPR

JOC - Sewer Rehab Phase AO-1

Burtech Pipeline Inc.

Clean & CCTV 42,800 LF of 8”, 10” & 12” sanitary 102 Second Street %
sewer. Rehabilitate with CIPP & .SPR lining systems, Encinitas C_A 92024 $1,332,009.00 Completion
install 413 UV Top Hats & Post Video. Buddy Aquino (760) 726-1340 TBD
Caltrans — State Minor B, Solicitation No. 10A2041 Jabre Contracting Inc., Start
Clean & CCTV 85 LF of 18” & 30” storm drain. 1813 Manzanita Lane Mﬁw
Rehabilitate with CIPP lining systems, install 85LF & Manhattan Beach, CA 90206 $62,850.00 Ty eras
Completion
Post Video. Bob Collins (310) 720-0277 TBD
(SSRP) H31 Beachwood Drive & Scenic Avenue Vasilj Inc.
Clean & CCTV 12,419 LF of 6” & 8" sanitary sewer. 15531 Arrow Hwy, %
Rehabilitate with CIPP lining systems, install 12,419 LF, | Irwindale, CA 91706 $1,120,089.00 — .
Top Hats & Post Video. Joe Vasilj TBD
(626) 480-1442

(SSRP) H31 Beachwood Drive & Scenic Avenue Vasilj Inc.
Clean & CCTV 12,419 LF of 6” & 8" sanitary sewer. 15531 Arrow Hwy, %
Rehabilitate with CIPP lining systems, install 12,419 LF, | Irwindale, CA 91706 $1,120,089.00 — .

) o Completion
Top Hats & Post Video. Joe Vasilj TBD

(626) 480-1442

Nu-Line Technologies, LLC.
102 Second Street Suite B
Encinitas, CA 92024
www.nulinetech.net

Project References — CIPP/SPR
Updated 4-29-2019




Nu-Line Technologies, LLC Project References — CIPP/SPR

Experience by Diameter

2016 2017 2018
6" 1,668 4,543 8,249 8,654 36,158 9,519 0 68,791
8" 38,410 44,062 133,915 | 119,261 99,197 54,669 0 439,514
10" 516 773 4,878 1,250 9,294 2,002 0 18,713
12" 0 1,779 2,607 4,389 2,758 2,464 0 13,997
14" 0 102 448 0 641 221 0 1,412
15" 330 1,222 768 3,368 718 5,829 0 12,235
16" 0 285 0 0 0 1,594 0 1,879
18" 327 962 938 3,425 3,857 1,045 0 10,554
20" 0 0 0 0 1,720 0 0 1,720
21" 0 5,478 309 506 775 2,229 0 9,297
24" 95 952 1,141 2,053 4,038 6,030 0 14,309
27" 0 0 0 0 288 0 0 288
30" 0 656 779 701 1,003 250 0 3,389
33" 0 144 0 0 44 0 0 188
36" 0 40 882 40 1,448 0 0 2,410
39" 0 0 0 190 0 0 0 190
42" 0 61 180 1,166 0 0 1,407
48" 0 0 0 574 0 0 574
54" 0 0 0 214 0 0 214
60" 0 542 0 483 0 0 1,025
Total 41,346 61,059 155,456 | 144,017 164,376 85,852 0 652,106

Nu-Line Technologies, LLC.

102 Second Street Suite B
Encinitas, CA 92024
www.nulinetech.net

Project References — CIPP/SPR
Updated 4-29-2019




Education
e Azusa High School,
Azusa, CA

Training

e Confined Space
training Boom
certification

e Forklift certification

e CPR training

e Alcohol and Drug
training.

Jorge Beltran
Superintendent

Professional Experience

Mr. Beltran has over twenty years’ experience in the
construction, trenchless technology and pipeline rehabilitation
industry with a Career progression from a Laborer to Foreman up
to a Superintendent. His expertise with the large diameter CIPP
and Rib Loc sewer/storm drain lining include extensive
knowledge in sewer bypass operations.

Nu-Line Technologies
Operations Manager

e Leads scheduling, managing and organization of Nu-Line
Technologies, LLC field activities.

e Provides technical and project approach guidance to Nu-Line
Technologies field personnel.

e Communicates with owner’s field representatives, site
engineers, inspectors and subcontractor supervisors on project-
related matters.

e Assist GM and Estimator with Project Estimates for bids

¢ Analyze and solve all field-related problems (Equipment,
Installation, Personnel, Etc.).

e Develop and implement sewer bypass systems. Train field
employees with proper use.

o Identifies, initiates and controls project revisions and field
changes.

e Reviews project costs and assists in developing project
budgets.

RePipe-California
Superintendent

¢ Responsible for management of crews for the installation of
Both CIPP and RibLoc Pipe Rehabilitation Systems.

e Reports to the Operations and Project Managers with regard to
Daily construction progress and activities.

¢ Schedules and manages weekly construction work and man-
hours, and reports daily

e Construction hours and progress from lining Foremen and
Cutters, to Operations and Accounting.

e Oversee daily bypass and traffic control (set-up, operation,
tear-down)

e Provides field technical support, problem solving and
Troubleshooting.

¢ Interaction and contact with City Engineers and Inspectors.

e Works in conjunction with Project Estimator on job walks prior
To project bid.



Preussag Pipe Rehabilitation, Inc.
Superintendent

Management of crews for the installation of the RibLoc Pipe
Rehabilitation System.

e Reported construction progress and activities.

e Managed weekly schedules.

¢ Provides field technical support, problem solving and
Troubleshooting.

e Worked directly with project managers

G.B. Cooke Pipeline Rehabilitation
Installation Supervisor

e Responsibility for the supervision and scheduling of crews.

e Schedule projects, complete daily reports, complete
employee time sheets, run projects and complete yearly
employee evaluations.

Insituform, Southwest
Installation Supervisor

e Responsibility for the supervision and scheduling of crews.

e Schedule projects, complete daily reports, complete
employee time sheets, run projects and complete yearly
employee evaluations.

e Began employment as a Laborer and was promoted to a
Supervisor.


http://www.baldwinmuseumofscience.com/

Education
¢ Lynwood High School,
Lynwood, CA

Training

e Confined Space training
Boom certification

= Forklift certification

« CPR training

e Alcohol and Drug training.

Cesar Magana
Foreman

Professional Experience

Mr. Magana has over six years’ experience in the construction,
trenchless technology and pipeline rehabilitation industry, with a
Career progression from a Laborer to Foreman. His expertise is
with CIPP sewer/storm drain lining and includes extensive
knowledge in sewer bypass operations.

Nu-Line Technologies
Foreman

e Leads scheduling, managing, and organization of Nu-Line
Technologies CIPP installation field activities.

e Provides technical and project approach guidance to Nu-Line
Technologies field personnel.

e Communicates with owner’s field representatives, site engineers,
inspectors and subcontractor supervisors on project-related
matters.

¢ Assists GM and Estimator with Project Estimates for bids.

e Analyzes and solves all field-related problems (Equipment,
Installation, Personnel, Etc.).

e Develops and implements sewer bypass systems.

¢ Identifies, initiates, and controls project revisions and field
changes.

e Reviews project costs and assists in developing project budgets.

RePipe-California
Laborer/Driver

« Responsible for the installation of CIPP Pipe Rehabilitation
Systems.

e Oversaw daily bypass and traffic control (set-up, operation,
and tear-down).

Kenny Construction
Foreman

< Management of crews for the installation of the CIPP Pipe
Rehabilitation System.

= Reported construction progress and activities.
= Managed weekly schedules.

< Provide field technical support, problem solving, and
troubleshooting.

= Worked directly with project managers

RePipe-California
Laborer/Driver

= Responsible for the installation of CIPP Pipe Rehabilitation
Systems.

e Oversaw daily bypass and traffic control (set-up, operation,

and tear-down).



Education
e Covina High School

Training
e Confined Space Training
e CCTV, Lateral Cutting and
Chemical Grouting

Fernando Uribe
CCTV/Cutter Operator
West Coast Region

Professional Experience

With Over ten years’ experience in the construction and pipeline
rehabilitation industry, Mr. Uribe has progressed from a Technician,
Supervisor and Superintendent in the Rib Loc, Cured-In-Place, and
Fold & Form pipelining methods. Additionally he has successfully
trained CCTV and Cutter operators for Burtech Pipeline.

Nu-Line Technologies, LLC

Cutter/CCTV Operator

Oversee Cutting and CCTV Crew

Operation and maintenance of Cues equipment

Development and training of new employees.

Continuing education and research for development of efficiencies
for lateral cutting.

Investigation, development and training of new technologies.

Repipe-California

Cutter/CCTV Operator

CCTV, Cutting and Lateral Grouting

Operation and maintenance of Cues equipment

Development and training of new employees.

Continuing education and research for development of efficiencies
for lateral cutting.

Investigation, development and training of new technologies.

Preussag Pipe Rehabilitation, Inc.

Cutter/CCTV Operator

Operation and maintenance of Cues equipment.
Coordination of the Training for new technicians.

Research and development for efficiency of lateral cutting.



Joe Zilius
Foreman

Professional Experience

Education
e Serrano High School —
Phelan, CA Mr. Zilius has over fifteen years’ experience in the
construction, trenchless technology and pipeline
Training rehabilitation industry with a Career progression from a

Laborer to Foreman. His expertise is with both CIPP and
Spiral Wound Lining systems in sewer/storm drain lining
include extensive knowledge in sewer bypass operations.

 Confined Space
training Boom
certification

< Forklift certification

 CPR training
e Alcohol and Drug Nu-Line Technologies

training. Foreman

e Responsible for management of crews for the installation of
both CIPP and RibLoc Pipe Rehabilitation Systems

e Provides technical and project approach guidance to Nu-
Line Technologies field personnel.

e Communicates with owner’s field representatives, site
engineers, inspectors and subcontractor supervisors on
project-related matters.

e Assist GM and Estimator with Project Estimates for bids

e Analyze and solve all field-related problems (Equipment,
Installation, Personnel, Etc.).

e Develop and implement sewer bypass systems. ldentifies,
initiates and controls project revisions and field changes.

e Reviews project costs and assists in developing project
budgets.

Arizona Pipeline
Laborer

= Responsible for management of crews for the installation
of dig and replace pipeline systems.

< Oversee daily bypass and traffic control (set-up,
operation, and tear-down)

= Provides field technical support, problem solving and
troubleshooting.




Frank Durazo
Operations Manager
West Coast Region

Professional Experience

Education Mr. Durazo has over twenty years’ experience in the trenchless
e Rio Hondo Community | technology industry with experience in Cured-In-Place and Rib Loc
College pipelining processes including CIPP Wetout. Using his expertise he
e Arroyo High School, ElI | has progressed from a supervisor to Warehouse Foreman and was
Monte, CA promoted to the position of Project Manager.
Training
e Small Crane Truck Nu-Line Technologies
Certificate Operations Manager
e Commercial Class A
Drivers License, e Leads scheduling, managing and organization of Burtech
e Forklift certification. Pipeline field activities.
e Provides technical and project approach guidance to Nu-Line
Certifications Technologies field personnel.

1995 Employee of the e Communicates with owner’s field representatives, site
engineers, inspectors and subcontractor supervisors on project-
related matters.

e Assist GM and Estimator with Project Estimates for bids

e Analyze and solve all field-related problems (Equipment,
Installation, Personnel, Etc.).

e Develop and implement sewer bypass systems. Train field
employees with proper use.

¢ Identifies, initiates and controls project revisions and field
changes.

e Reviews project costs and assists in developing project
budgets.

[ )
Year —Insituform
Southwest.

Repipe-California, Inc., Ontario, CA
Operations Manager

e Leads scheduling, managing and organization of Repipe-CA
field activities.

e Provides technical and project approach guidance to Repipe-CA
field personnel.

e Communicates with owner’s field representatives, site
engineers, inspectors and subcontractor supervisors on project-
related matters.

e Assist GM and Estimator with Project Estimates for bids

e Analyze and solve all field-related problems (Equipment,
Installation, Personnel, Etc.).

e Develop and implement sewer bypass systems. Train field
employees with proper use.

e Identifies, initiates and controls project revisions and field
changes.

e Reviews project costs and assists in developing project
budgets.

Repipe-California, Inc. Ontario, CA
Project Manager/Project Scheduler




Responsible for scheduling and ordering of all lining materials,
wet-out and delivery.

Manage multiple CIPP and Rib Loc projects simultaneously from
$100k to $2.5M.

Review of job costs to ensure profitable projects.

Prepare submittals, schedules, cost estimates, and interact with
clients and contractors

Assist GM and Estimator with Project Estimates for bids

Repipe-California, Inc, Santa Ana, CA
Warehouse Foreman/Project Scheduler

Responsible for scheduling and ordering of all lining materials,
wet-out and delivery.

Maintain and repair of all Repipe-CA construction equipment and
vehicles, management of all inventory and job-related
materials, ordering of equipment materials and supplies,
assistance to field as required on-site with Rib Loc, or CIPP
installations, and establishment and maintenance of warehouse
operations.

Identify and negotiate with new suppliers

Performs as the acting Safety Director and assures that OSHA
safety compliance is adhered to in the field, corporate office and
within the warehouse environment.

Preussag Pipe Rehabilitation
Warehouse Foreman

Responsible for the maintenance and repair of all PPR
construction equipment and vehicles, management of all
inventory and job-related materials, ordering of equipment
materials and supplies, assistance to field as required on-site
with RibLoc, or CIPP installations, and establishment and
maintenance of warehouse operations.

Responsible for resourcing equipment and material vendors.
Mechanical assistance to jobsite and field personnel.

Oversee Driver Vehicle Inspection Reports and Driver Daily Logs
for DOT Bit Inspections and coordinates quarterly maintenance
for corporate fleet in preparation of DOT bit inspections.
Performs as the acting Safety Director and assures that OSHA
safety compliance is adhered to in the field, corporate office and
within the warehouse environment.

National Liner-West, Gardena, CA
Installation Supervisor

Supervision of the impregnation and installation for Cured-In-
Place trenchless lining system for the Western Region of the
United States.

Installation Supervisor for 10 crewmembers for the U-Liner Fold
and Form Lining System.

Additional responsibilities included daily reporting to inspectors
from various cities and counties, purchasing and ordering of
equipment and materials and scheduling of equipment and
personnel for projects.


http://www.baldwinmuseumofscience.com/

Cooke Pipeline Rehabilitation
Installation Supervisor

e Supervision for the impregnation and installation procedures for
Cured-In-Place trenchless pipeliners and the Ultra-Liner Fold
and Form System pipelining system.

e Acted as Purchasing Agent for equipment and materials for the
jobsites and was responsible for bypass planning and traffic
control setup.

Insituform, Southwest
Installation Supervisor

e Responsible for the impregnation procedure for the trenchless
Cured-In-Place Lining System.

e Responsible for job scheduling; personnel and equipment,
purchasing and ordering of materials and field sample testing
and reporting.

Senior Welder

e Responsible for welding and fabrication of equipment for the
snack food industry.

o Additional responsibilities included blueprint design, research
and development for prototypes.



20520 Unico Road
McKenney, VA 23872
804.451.3667

January 15, 2015

To Whom it may concern:

Hector Mora is certified and approved by Ferratex Inc. as a boiler technician. He has vast experience in
the installation and curing of Ferratex products.

Sincerely,

Gerhardt Rodenberger

Professional Cured-In-Place Wet Out Services.
Built on 25 Years Experience!



October 29, 2017

To Whom It May Concern:

This letter is to certify that the following licensee of Sekisui SPR Americas LLC has been trained
and certified to install SPR-EX spiral wound liners.

Nuline Technologies — Effective date — November 2015

With the license, the customer has purchased equipment as well as completed a training course on the

proper installation method of SPR-EX spiral wound rehabilitation process.

Kind Regards,

Joseph P. Dominguez

Sr. Technical Services Engineer,
Sekisui SPR Americas LLC

Sekisui SPR Americas LLC ee 5000 Austell Powder Springs Road, Suite 138 ee Austell, GA 30106 ee USA







SUBCONTRACTOR LISTING

(OTHER THAN FIRST TIER)

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or
she has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR). The Bidder is to list below the name, address,
license number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or
improvement pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).

NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR OR DIR REGISTRATION SUBCONTRACTOR LICENSE TYPE OF
OF SUBCONTRACTOR DESIGNER NUMBER NUMBER WORK

Name:

Address: N/A
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:
Email:

Name:
Address:
City:
State:
Zip:
Phone:
Email:
Name:
Address:
City:
State:
Zip:
Phone:

Email:

** USE ADDITIONAL FORMS AS NECESSARY **



City of San Diego

CITY CONTACT:_Taylor Cox, Contract Specialist, Email: TJCox@sandiego.gov
Phone No. (619) 533-3033

ADDENDUM A

FOR
SEWER GROUP 776A

BID NO.: K-20-1920-DBB-3
SAP NO. (WBS/IO/CC): B-16034
CLIENT DEPARTMENT: 2000
COUNCIL DISTRICT: 4
PROJECT TYPE: JA
DUE DATE:
2:00 PM

APRIL 21, 2020

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml

March 23, 2020 ADDENDUM A Page 1 of 2
Sewer Group 776A



A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as
though originally issued with the bid package. Bidders are reminded that all
previous requirements to this solicitation remain in full force and effect.

B. SUPPLEMENTARY SPECIAL PROVISIONS

1. To Section 3, Control of Work, Subsection 3-9, Technical Studies and
Subsurface Data, items 5 and 6, page 38, DELETE in their entirety and
SUBSTITUTE with the following:

5. In preparation of the Contract Documents, the designer has relied
upon the following reports of explorations and tests at the Work Site:

a) Biological Resources Letter Report, dated March 6, 2017 by
Dudek.

b) Geotechnical Monitoring Memo dated October 31, 2016 by
Dudek.

Q) “Geotechnical Investigation” dated October 27, 2016 by
Geocon".

6. The reports listed above are available for review at the following link:

https://filecloud.sandiego.gov/url/g2umh9gbrijfwu9qga

James Nagelvoort, Director
Public Works Department

Dated: March 23, 2020
San Diego, California

IJN/AJ/mlw

March 23, 2020 ADDENDUM A Page 2 of 2
Sewer Group 776A



City of San Diego

CITY CONTACT:_Taylor Cox, Contract Specialist, Email: T/JCox@sandiego.gov

Phone No. (619) 533-3033

FOR

SEWER GROUP 776A

BID NO. K-20-1920-DBB-3
SAP NO. (WBS/IO/CC): B-16034

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 4

PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
APRIL 21, 2020

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

April 9, 2020
Sewer Group 776A

http://www.sandiego.gov/cip/bidopps/index.shtml

ADDENDUM B

Page 1 of 10



ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or under
the direction of the following Registered Engineer.

04/08/2020 Seal:
For City Engineer Date
April 9, 2020 ADDENDUM B Page 2 of 10

Sewer Group 776A



CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as
though originally issued with the bid package. Bidders are reminded that all
previous requirements to this solicitation remain in full force and effect.

B. REQUIRED DOCUMENTS SCHEDULE

1.

To Required Documents Schedule, pages 4 through 5, DELETE in their
entirety and SUBSTITUTE with pages 6 through 7 of this Addendum.

C. BIDDER’s QUESTIONS

Q1.

A1.

Q2.

A2.

Q3.

April 9, 2020
Sewer Group 776A

Bid item #25 is described as “Sewer Main (5 Inch, SDR-26)". This should be
15" Sewer Main. Please correct this typographical error.

Bid item description updated. See change per this addendum.

Bid Item #39 for "Pipe Bursting” lists a quantity of 500 LF. There is only
about 222 LF of 12" Pipe Bursting shown on Drawings C-2 and C-3 of the
plans. There is another 271 LF of 12" Trenchless Pipe shown on Drawing
C-2 between MH #7 and MH #8. Is this section intended to be installed by
pipe bursting? If so, the vertical alignment will need to be changed since
the existing 8" VCP is at a lower elevation than the new 12" pipe. If this
section is intended to be installed as part of Bid Item #23 for "Sewer Main
(12 Inch) Trenchless with Steel Casing”, the drawing should be modified to
show the steel casing and the quantity for Bid Item #23 should be increased
from 659 LF to 930 LF, with the quantity for Bid Item #39 decreased from
500 LF to 222 LF. Please clarify the type of installation for the 12" pipe
between MH # 7 and MH # 8 and adjust the bid item quantities as
necessary.

Section between MH#7 and MH#8 is intended to be part of bid item
#23 "Sewer Main (12 Inch) Trenchless with Steel Casing”. Quantity for bid
item #23 has been increased from 659 LF to 930 LF per this addendum.

Bid Item #43 is for 50 LF of "Additional Point Repair for Existing Sewer Main
(6 Inch)”. However, there is no bid item for 6" Point Repairs that would cover
the first 8 LF of each 6" point repair. The only 6” Sewer Pipe to be rehabbed
is shown on Drawing C-6, and there are no point repairs shown on this
drawing. Please clarify if any 6" point repairs are anticipated and if so, add
a bid item for an "each” quantity to cover the first 8" of any individual 6"

ADDENDUM B Page 3 of 10



A3.

Q4.

A4.

Q5.

AS.

point repair. If no 6" point repairs are anticipated please delete Bid Item
#43.

ltem #43 deleted. Bid item for Point Repair for existing sewer main (6")
added in this addendum.

Bid Item #48 is for 10 each of “Rehabilitate Existing Lined Manhole with
Locking Device”. There are only six (6) Manholes to be rehabilitated shown
on the contract drawings; MH #11, 12,13,14,15, and 16. Please decrease
the quantity for Bid Item #48 from 10 each to 6 each.

Correct quantity for bid item #48 should be 9 EA. Bid item
quantity updated per this addendum

Bid Items #49 and #50 list a total of 13 each “Sewer Lateral Rehabilitation
with Cleanout”. The contract plans only show two (2) laterals on drawing C-
8 with the legend “L" to be rehabilitated. There are 12 other sewer laterals
on Drawings C-4 through C-8 with the legend “C" which indicates that these
laterals ate to be connected to the rehabilitated sewer main (Bid Item #47)
but not rehabilitated. Please clarify if all of the laterals marked “L" and "C”
are to be rehabilitated or only those marked “L". If only the 2 marked “L"
are to rehabilitated please adjust the quantities of Bid Items #49 and #50 as
necessary.

There is Bid item #47 "Service Lateral Connection” for all laterals marked as
"C", quantity updated from 13 to 14 to reflect total count from sheets C-2
to C-8. Bid item #49 quantity was updated to include the two laterals on
drawing C-8 with legend "L". Laterals marked as "S" and "L" are to be
rehabilitated, laterals marked as "C" are only lateral connections.

D. CERTIFICATIONS AND FORMS

1.

April 9, 2020
Sewer Group 776A

To Electronically Submitted Forms, page 197, DELETE in its entirety and
SUBSTITUTE with page 8 of this Addendum.

To Debarment and Suspension Certification (Prime Subcontractor) Form,
page 201, DELETE in its entirety and SUBSTITUTE with page 9 of this
Addendum.

To Debarment and Suspension Certification (For Subcontractors/
Suppliers/Manufacturers) Form, page 202, DELETE in its entirety and
SUBSTITUTE with page 10 of this Addendum.

ADDENDUM B Page 4 of 10



E. ADDITIONAL CHANGES

1.

The following are additional changes to the Line Items in the PlanetBids Tab:

For clarity where applicable, ADDITIONS, if any, have been Underlined and
DELETIONS, if any, have been Stricken-eut.

. Item s . Payment
Section Code Description UoM Quantity Reference
MainBid | 237110 | SeWerMain (12 Inch) Trenchless LF | 659930 | 306-15.1

with Steel Casing
Main Bid | 237110 Sewer Main, (5-15 Inch, SDR-26) LF 966 306-15.1
- Point Repair for Existing Sewer Main
Main Bid | 237110 (6 Inch) EA 1 500-4.7
Main Bid | 237110 Sewer Main (6 5|:)| 9 LE 50 500-4.7
Main Bid | 237110 Service Lateral Connection EA 1314 501-9
- Rehabilitate Existing Lined Manhole
Main Bid 237110 with LOCking Device EA 109 502-8
— Service Lateral Rehabilitation with
Main Bid | 237110 Cleanout up to 7 ft in Depth EA 36 503-6
James Nagelvoort, Director
Public Works Department
Dated: April 9, 2020
San Diego, California
JN/AJ/rd
April 9, 2020 ADDENDUM B Page 5 of 10
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REQUIRED DOCUMENTS SCHEDULE DURING BIDDING AND AWARDING

The Bidder's attention is directed to the City's Municipal Code §22.0807(e), (3)-(5) for important
information regarding grounds for debarment for failure to submit required documentation.

The specified Equal Opportunity Contracting Program (EOCP) forms are available for download from the

City's web site at:

http://www.sandiego.gov/eoc/forms/index.shtml

ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
1. Bid Bond (PDF via PlanetBids) At Time of Bid ALL BIDDERS
5 Cor?tractors Certification of Pending At Time of Bid ALL BIDDERS

Actions
3. List of Subcontractors for Alternate Items At Time of Bid ALL BIDDERS
4. Mandatory Disclosure of Business Interests | At Time of Bid ALL BIDDERS
5 Debarment and Suspension Certification At Time of Bid ALL BIDDERS
for Prime Contractors
Debarment and Suspension Certification . .
e for Subcontractors, Suppliers & Mfgrs AtTime of Bid ALL BIDDERS
. . By 5PM Next Business Day | 5 APPARENT
7. | Bid Bond (Original) After Bid Opening LOW BIDDERS
8. | SLBE Good Faith Effort Documentation Within 3 working days of | 5| gippERs
bid opening
Within 3 working days of
9. | Form AAGO - List of Work Made Available | 2'd OPening with Good 1 || gppeps
' Faith Effort (GFE)
documentation
Contractor’s Experience and Past Project
10. Documentation. See SSPs and 2018 WB At Time of Bid ALL BIDDERS
Section 500-2.1, “Initial Submittals”
Manufacturer Authorized Installer
11. Certification. See SSP and 2018 WB Section | At Time of Bid ALL BIDDERS
500-2.1, “Initial Submittals”
Within 10 working days of
12. . receipt by the bidder of APPARENT LOW
Phased Funding Schedule Agreement the Notice of Intent to BIDDER
Award.
April 9, 2020 ADDENDUM B Page 6 of 10
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ITEM DOCUMENT TO BE SUBMITTED WHEN DUE FROM
If the Contractor is a Joint Venture: ithi i
Wlthm 10 Wprklng days of APPARENT LOW
13. e Joint Venture Agreement receipt by bidder of BIDDER
e Joint Venture License contract forms
14 Payment & Performance Bond: Certificates Wlth.m 10 Wf)rkmg days of APPARENT LOW
: receipt by bidder of
of Insurance & Endorsements BIDDER
contract forms and NOI
Within 3 working days of
15. Signed Contract Agreement Page receipt by bidder of APPARENT LOW
BIDDER
Contract Agreement
1. | Listing of “Other Than First Tier" \r/;/'ct:”t 1b0 Vk‘)’iczjrg'er‘rgofays of | APPARENT LOW
' Subcontractors Pt by BIDDER
contract forms
April 9, 2020 ADDENDUM B Page 7 of 10
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ELECTRONICALLY SUBMITTED FORMS

FAILURE TO FULLY COMPLETE AND SUBMIT ANY OF THE FOLLOWING FORMS WILL DEEM YOUR

BID NON-RESPONSIVE.

PLANETBIDS WILL NOT ALLOW FOR BID SUBMISSIONS WITHOUT THE ATTACHMENT OF THESE FORMS

The following forms are to be completed by the bidder and submitted (uploaded) electronically with the
bid in PlanetBids.

April 9, 2020
Sewer Group 776A

A.

BID BOND - See Instructions to Bidders, Bidders Guarantee of Good Faith (Bid
Security) for further instructions

CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS
MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

DEBARMENT AND SUSPENSION CERTIFICATION FOR PRIME CONTRACTOR

DEBARMENT AND SUSPENSION CERTIFICATION FOR SUBCONTRACTORS,
SUPPLIERS AND MANUFACTURERS

SUBCONTRACTOR LISTING FOR ALTERNATE ITEMS

CONTRACTOR'’S EXPERIENCE AND PAST PROJECT DOCUMENTATION. SEE SSP
AND 2018 WB SECTION 500-2.1, INITIAL SUBMITTALS, ITEM 1, a.

MANUFACTURER AUTHORIZED INSTALLER CERTIFICATION. SEE SSP AND 2018
WB SECTION 500-2.1,INITIAL SUBMITTAL, ITEM 1, b.

ADDENDUM B Page 8 of 10



DEBARMENT AND SUSPENSION CERTIFICATION
PRIME CONTRACTOR
FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

EFFECT OF DEBARMENT OR SUSPENSION
To promote integrity in the City's contracting processes and to protect the public interest, the City shall only enter into contracts
with responsible bidders and contractors. In accordance with San Diego Municipal Code §22.0814 (a): Bidders and contractors who
have been debarred or suspended are excluded from submitting bids, submitting responses to requests for proposal or
qualifications, receiving contract awards, executing contracts, participating as a subcontractor, employee, agent or representative
of another person contracting with the City.
As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of
Names of the Principal Individual owner(s).

The names of all persons interested in the foregoing proposal as Principals are as follows:

NAME TITLE

IMPORTANT NOTICE: |If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-
partnership, state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an
individual, state first and last names in full.

The Bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person associated therewith in the capacity
of owner, partner, director, officer, manager:

e Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any Federal, State or
local agency;

e  has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal, State or local agency within
the past 3 years;

e does not have a proposed debarment pending; and

e has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent jurisdiction in any
matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies,
initiating agency, and dates of action.

Contractor Name:

Certified By Title

Name
Date

Signature

NOTE: Providing false information may result in criminal prosecution or administrative sanctions.

April 9, 2020 ADDENDUM B Page 9 of 10
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FAILURE TO COMPLETE AND SUBMIT AT TIME OF BID SHALL RENDER BID NON-RESPONSIVE

DEBARMENT AND SUSPENSION CERTIFICATION

*TO BE COMPLETED BY BIDDER*

Names of the Principal individual owner(s)

SUBCONTRACTORS, SUPPLIERS AND MANUFACTURERS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of
Names of the Principal Individual owner(s) for their subcontractor/supplier/manufacturers.

Please indicate if principal owner is serving in the capacity of subcontractor, supplier, and/or manufacturer:

] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER

NAME TITLE
] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER

NAME TITLE
] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER

NAME TITLE
] SUBCONTRACTOR ] SUPPLIER ] MANUFACTURER

NAME TITLE
Contractor Name:
Certified By Title

Name
Date
Signature
*USE ADDITIONAL FORMS AS NECESSARY*

April 9, 2020 ADDENDUM B Page 10 of 10
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City of San Diego

CITY CONTACT:_Taylor Cox, Contract Specialist, Email: T)JCox@sandiego.gov

Phone No. (619) 533-3033

ADDENDUM C

FOR

SEWER GROUP 776A

BID NO.: K-20-1920-DBB-3
SAP NO. (WBS/10/CC): B-16034

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 4

PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
MAY 12, 2020

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml

April 13,2020 ADDENDUM C
Sewer Group 776A

Page 1 of 2



A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as though
originally issued with the bid package. Bidders are reminded that all previous
requirements to this solicitation remain in full force and effect.

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED ON THE
COVER PAGE.

James Nagelvoort, Director
Public Works Department

Dated: April 13, 2020
San Diego, California

IN/AJ/rd

April 13,2020 ADDENDUM C Page 2 of 2
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City of San Diego

CITY CONTACT:_Taylor Cox, Contract Specialist, Email: T/JCox@sandiego.gov

Phone No. (619) 533-3033

ADDENDUM D

FOR

SEWER GROUP 776A

BID NO. K-20-1920-DBB-3
SAP NO. (WBS/IO/CC): B-16034

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 4

PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
MAY 12, 2020

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

May 7, 2020
Sewer Group 776A

http://www.sandiego.gov/cip/bidopps/index.shtml

ADDENDUM D

Page 1 of 2



A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as
though originally issued with the bid package. Bidders are reminded that all
previous requirements to this solicitation remain in full force and effect.

B. BIDDER's QUESTIONS

Q1.

A1.

Q2.

A2.

Qs.

A3.

Q4.

A4.

On this project, specifically sheets 6,7,8,9, there are identified 5 "Connect to
Existing Manhole”. The question is these are on existing sewer pipe that is
being rehabilitated. Standard practice is you connect to manholes when
installing new pipe to existing manholes. The plans say we are connecting
to existing manhole, but if the pipe is currently connected to the manhole,
what is the scope of work for these 5 locations?

There is no work at those manholes. The connecting manholes will be where
the rehabbed main ends. No connection is required at these locations.

On sheets 6,7,9 the plans call out rehabilitation of 5 manholes that are
currently lined, what is the scope of work for the existing manholes that are
lined? If they are PVC lining or Poly lined makes a big difference, we need
to know what the scope of work is at these locations.

Scope for those manholes are to rehab the manholes. The lining material to
be used by contractor will be any material that is currently on the City's
Approved Materials List.

The trenchless installations, what type of Trenchless is the City requiring?
Trenchless method will be left to the Contractor.
For rehabbing of existing lined manhole with locking device, Item No. 48.

Is the intention to remove existing coating and re-line or is this just for
replacement of locking frame and covers?

Both. Refer to Section 502 of the Greenbook for more information.

James Nagelvoort, Director
Public Works Department

Dated: May 7, 2020
San Diego, California

JN/AJ/rd

May 7, 2020
Sewer Group 776A
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City of San Diego

CITY CONTACT:_Taylor Cox, Contract Specialist, Email: TJCox@sandiego.gov
Phone No. (619) 533-3033

ADDENDUM E

FOR

SEWER GROUP 776A

BID NO.: K-20-1920-DBB-3
SAP NO. (WBS/I0/CC): B-16034

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 4

PROJECT TYPE: IA

BID DUE DATE:

2:00 PM
JUNE 1, 2020

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml

May 11, 2020 ADDENDUM E Page 1 of 2
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A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective
as though originally issued with the bid package. Bidders are reminded that
all previous requirements to this solicitation remain in full force and effect.

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED

ON THE COVER PAGE.

James Nagelvoort, Director
Public Works Department

Dated: May 11, 2020
San Diego, California

IN/AJ/rd

May 11, 2020
Sewer Group 776A
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City of San Diego

CITY CONTACT:_Taylor Cox, Contract Specialist, Email: T/JCox@sandiego.gov

Phone No. (619) 533-3033

ADDENDUM F

FOR

SEWER GROUP 776A

BID NO.: K-20-1920-DBB-3
SAP NO. (WBS/IO/CC): B-16034

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 4

PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
JUNE 1, 2020

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

May 19, 2020
Sewer Group 776A

http://www.sandiego.gov/cip/bidopps/index.shtml

ADDENDUM F

Page 1 of 13



ENGINEER OF WORK

The engineering Specifications and Special Provisions contained herein have been prepared by or under
the direction of the following Registered Engineer:

05/13/2020 Seal:

For City Engineer Date

May 19, 2020 ADDENDUM F Page 2 of 14
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A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as
though originally issued with the bid package. Bidders are reminded that all
previous requirements to this solicitation remain in full force and effect.

B. BIDDER's QUESTIONS

Q1.

A1.

At Station 23+52.10, it says to Rehab this existing Lined Manhole. However,
this manhole is at the location of a pit for the 12" trenchless. These
manholes will have to be removed for the trenchless pit construction and
the subsequent trenchless installation. There is not a bid item for a new
“Lined Manhole with Locking”.

Manhole No. 11 will be new, and not rehabbed. Bid Item for "Manhole
(4ft x 3 ft) with Locking Device and Waterproof Exterior Wall" will be
increased by one (1). See changes to plans and bid list per this addendum.

C. SUPPLEMENTARY SPECIAL PROVISIONS

1.

May 19, 2020
Sewer Group 776A

To the Contract Documents, page 35, ADD the following:

PART 0 - EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP)

SECTION A - GENERAL REQUIREMENTS

0-12 CONTRACT RECORDS AND REPORTS. To the "WHITEBOOK",
DELETE in its entirety and SUBSTITUTE with the following:

1.

You shall maintain records of all subcontracts and invoices
from your Subcontractors and Suppliers for work on this
project. Records shall show name, telephone number
including area code, and business address of each
Subcontractor, Supplier, and joint venture partner, and the
total amount actually paid to each firm. Project relevant
records, regardless of tier, may be periodically reviewed by the
City.

You shall retain all records, books, papers, and documents
pertinent to the Contract for a period of not less than 5 years
after Notice of Completion and allow access to said records
by the City’'s authorized representatives.

ADDENDUM F Page 3 of 13



May 19, 2020
Sewer Group 776A

3. You shall submit the following reports using the City's web-
based contract compliance (Prism® portal):

a) Monthly Payment. You shall submit Monthly Payment
Reporting by the 10" day of the subsequent month.
Incomplete and/or delinquent reporting may cause
payment delays, non-payment of invoices, or both.

4. The records maintained under item 1, described above, shall
be consolidated into a Final Summary Report, certified as
correct by an authorized representative of the Contractor. The
Final Summary Report shall include all subcontracting
activities and be sent to the EOCP Program Manager prior to
Acceptance. Failure to comply may result in assessment of
liquidated damages or withholding of retention. The City will
review and verify 100% of subcontract participation reported
in the Final Summary Report prior to approval and release of
final retention to you. In the event your Subcontractors are
owed money for completed Work, the City may authorize
payment to subcontractor via a joint check from the withheld
retention.

To SECTION 1, GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS
OF MEASURE, AND SYMBOLS, Subsection 1-2, TERMS AND DEFINITIONS,
ltems 43, Field Order, 102, Walk-through, 108, Substantial Completion, 109,
Acceptance of Work, and 110, Occupancy, pages 35 through 36, DELETE in
their entirety and SUBSTITUTE with the following:

43.

102.

108.

Field Order - A Field Order is a written agreement by the Engineer
to compensate you for Work items in accordance with 2-8, "EXTRA
WORK" or 2-9, "CHANGED CONDITIONS". A Field Order does not
change the Contract Price, Contract Time, or the scope intent of the
Contract. The unused portion of the Field Order shall revert to the
City upon Acceptance.

Walk-through - An inspection the City uses to verify the completion
of the Project or phase of the Project and to generate a Punchlist
prior to Acceptance.

Acceptance — When all of the Contract Work, including all Punchlist
items, is deemed officially complete by the City Asset Owning
Department or Deputy City Engineer.

ADDENDUM F Page 4 of 13
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109.

110.

Occupancy — When the Owner deems a building is ready for use, the
Owner will issue a certificate of Occupancy in writing.

Substantial Completion — When all Contract Work is deemed complete
by the Contractor in writing, and as verified by the Owner. Substantial
Completion may be completed in phases if defined in the Contract.

To SECTION 1, GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS
OF MEASURE, AND SYMBOLS, page 36, ADD the following:

1-7.2 Contract Bonds. To the "WHITEBOOK", item 1, DELETE in its entirety

and SUBSTITUTE with the following:

1. Before execution of the Contract, file payment and
performance bonds with the City to be approved by the Board
in the amounts and for the purposes noted. Bonds shall be
executed by a responsible surety as follows:

a) If the Work is being funded with state or local money,
consistent with California Code of Civil Procedure
§995.670, the Surety shall be an "admitted surety”
authorized by the State of California Department of
Insurance to transact surety insurance in the State.

b) If the Work is being funded with federal money, the
Surety shall be listed in the U.S. Treasury Department
Circular 570 and shall be in conformance with the
specified Underwriting Limitations.

To the "WHITEBOOK", item 2, subsection “a”, subsection “i", DELETE
in its entirety and SUBSTITUTE with the following:

i. A "Payment Bond"” (Materials and Labor Bond) is optional. If
no bond is submitted, no payment shall be made until 35
Calendar Days after Acceptance and any lien requirements
have been fulfilled. If a bond is submitted, progress payments
shall be made in accordance with these Specifications.

To the "WHITEBOOK?", item 2, subsection “d"”, DELETE in its entirety
and SUBSTITUTE with the following:

d) For Contracts over $100,000:

i. A “Payment Bond” (Materials and Labor Bond) for 100%
of the Contract Price to satisfy claims of material
Suppliers and of mechanics and laborers employed on

ADDENDUM F Page 5 of 13
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the Work. You shall maintain the bond in full force and
effect until Acceptance and until all claims for materials
and labor are paid and shall otherwise comply with the
Government Code.

i. A "Faithful Performance Bond" for 100% of the Contract
Price to guarantee faithful performance of Work, within
the time prescribed and in a manner satisfactory to the
City, that materials and workmanship shall be free from
original or developed defects.

To the "WHITEBOOK", item 7, DELETE in its entirety and SUBSTITUTE
with the following:

7. You shall require the Surety to mail its standard “Bond Status”
form to the Engineer at the following address:

Deputy Director
Construction Management and Field Engineering Division
9573 Chesapeake Drive San Diego, CA 92123

To SECTION 3, CONTROL OF THE WORK, Subsection 3-13.1.2, Walk-
through and Punchlist Procedure, item 8, page 40, DELETE in its entirety
and SUBSTITUTE with the following:

8. The Engineer shall meet with you within 5 Working Days of
notification that all Punchlist items are corrected. You shall complete
the Punchlist within 30 Working Days, and Working Days will
continue to be counted until Acceptance of the Project.

To SECTION 7, MEASUREMENT AND PAYMENT, Subsection 7-3.1, General,
page 52, DELETE in its entirety and SUBSTITUTE with the following:

7-3.1 General. To the "GREENBOOK" and "WHITEBOOK", paragraph (8),
DELETE in its entirety and SUBSTITUTE with the following:

If, within the time fixed by law, a properly executed notice to stop
payment is filed with the City, due to your failure to pay for labor or
materials used in the Work, all money due for such labor or materials
will be withheld from payment in accordance with applicable laws.

ADDENDUM F Page 6 of 13



To the "WHITEBOOK", ADD the following:

1. Unless specified otherwise, the Contract Price includes use,
consumer, and other taxes mandated by applicable legal
requirements.

2. As provided in §7105 of the California Public Contract Code, if
the Contract is not financed by revenue bonds, you are not
responsible for the cost of repairing or restoring damage to
the Project when damage was proximately caused by an act
of God, in excess of 5% of the Contract Price, if the following
occur:

a) The Project damaged was built in accordance with the
Contract requirements.

b) There are no insurance requirements in the Contract for
the damages.

3. The Lump Sum Bid item for "“Temporary Creek Bridge” shall
include furnishing, installing, maintaining, design, labor,
equipment, hauling, demolitions, disposal associated with
the temporary bridges at 2 creek crossings as shown in the
contract plans. You shall provide a temporary bridge to cross
the creek at two (2) locations during construction to avoid
impacts to the creek. The bridge shall be placed on top of a
barrier wall and restrained by rail road ties with backfill all
around and should be long, wide, and strong enough to
handle loaded dump trucks, excavators, Ready Mix trucks,
and other heavy construction equipment needed to
construct the project, to pass. A City submittal approval is
required prior to creek bridge purchase and installation.

6. To SECTION 7, MEASUREMENT AND PAYMENT, page 52, ADD the
following:

7-3.2 Partial and Final Payment. To the "WHITEBOOK", item 1, DELETE in
its entirety and SUBSTITUTE with the following:

1. The Final Payment, which is the release of Retention, shall be paid to
you after you have successfully submitted the following required
documents:

a) An affidavit that payrolls and bills for materials, equipment,

and other indebtedness connected with the Work for which

May 19, 2020 ADDENDUM F Page 7 of 13
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b)

d)

9)

the City or the City's property might be responsible for or
encumbered by.

A certificate evidencing that insurances required by the
Contract Documents shall remain in force after Final Payment
is currently in effect and shall not be canceled or allowed to
expire until at least a 30 Calendar Days prior written notice has
been given to the Engineer.

Consent of Surety to Final Payment.

If required by the Engineer, other data establishing payment
or satisfaction of obligations such as receipts, releases and
waivers of liens, claims, and security interests or
encumbrances arising out of the Contract Documents. If a
Subcontractor refuses to furnish a release or waiver required
by the City, you may furnish a bond satisfactory to the
Engineer to indemnify the City against such lien.

If required in the Contract Documents, the successful
completion and submittal of the required reports such as
construction demolition, waste recycling, and hydrostatic
discharge reports.

Required EOCP Final Summary Report in accordance with
Section 0-12, "Contract Records and Reports”, record
drawings, operations manuals, test reports, warranty
documentation, and UL labels shall be submitted before
requesting the release of retention.

Acceptance of the completed Project by the asset owning
Department.

To the "WHITEBOOK", ADD the following:

2. Submit an invoice for payment after you successfully complete the
required documents and the City will pay the invoice within 30
Calendar Days. The City will pay 6% annually for late retention
payments.

7-3.2.2 Amount of Progress Payments. To the "WHITEBOOK", DELETE in
its entirety and SUBSTITUTE with the following:

1.

May 19, 2020
Sewer Group 776A

The City will pay 6% annually for late progress payments.
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Progress payments will be considered “late” if the following

occur:

a)

b)

The City does not pay the contractor within 30 Calendar
Days from receipt of an undisputed and properly
submitted invoice. A properly submitted payment
invoice means that the City has approved for payment
the entire invoice amount or if the Resident Engineer
has not disputed any portion of the application within
7 Calendar Days of the date of submission.

The application for payment does not require signing
of a Contract Change Order.

The Engineer may withhold payment for any of the following

reasons:

a) Defective or incomplete Work.

b)  Not providing an updated and accurate Cost Loaded
Construction Schedule in accordance with 6-1.1,
“Construction Schedule”.

Q) Stop notices, wage orders, or other withholdings

required by Applicable Law. Your failure to comply with
5-3.3, "Payroll Records” and the Contractor
Registration and Electronic Reporting System
requirements of the Contract Documents.

The Engineer may back charge the contract for any of the
following reasons:

a)
b)

Q

Defective or incorrect Work not remedied.

Damage to City property or a third party’s property
that was caused by you.

Liquidated Damages.

7-3.2.3 Waiver of Claims at Final Payment. To the “WHITEBOOK", DELETE
in its entirety and SUBSTITUTE with the following:

1.

Your acceptance of Final Payment constitutes a waiver of
affirmative Claims by you, except those previously made in
writing and identified as unsettled at the time of Final
Payment.
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7-3.2.4 Withholding of Payment

"WHITEBOOK", DELETE in its entirety.
7-3.5.1, General, To the WHITEBOOK, ADD the following:

and Back Charge. To the

2. Upon discovery and prior to the Work, you shall notify the
Resident Engineer if there is a change in Bid item quantity that
increases the total Contract Price by 5% or $100,000 or more,
whichever is less.

D. ADDITIONAL CHANGES

1. The following are additional changes to the Line Items in the PlanetBids Tab:

For clarity where applicable, ADDITIONS, if any, have been Underlined and
DELETIONS, if any, have been Stricken-out:

Manhole with Locking Device

. Item .. . Payment
Section Code Description UoM Quantity Reference
Manholes (4 ft x 3 ft) with
Main Bid | 237110 | Locking Device and EA 34 306-16.6
Waterproof Exterior Wall
Main Bid 237110 Rehabilitate Existing Lined EA 95 502-8

E. PLANS

1. Drawing Sheets Numbered 39232-01-D, 39232-05-D, and 39232-07-D,
DELETE in their entirety and REPLACE with pages 11 through 13 of this

Addendum.

James Nagelvoort, Director
Public Works Department

Dated: May 19, 2020
San Diego, California

JN/AJ/rd

May 19, 2020
Sewer Group 776A
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CONTRACTOR'S RESPONSIBILITIES

. PURSUANT TO SECTION 4216 OF THE GOVERNMENT CODE, AT LEAST 2 WORKING DAYS PRIOR TO
EXCAVATION, YOU MUST CONTACT THE REGIONAL NOTIFICATION CENTER (E.G. UNDERGROUND
SERVICE ALERT OF SOUTHERN CALIFORNIA) AND OBTAIN AN INQUIRY IDENTIFICATION NUMBER.

2. NOTIFY SDG&E AT LEAST 10 WORKING DAYS PRIOR TO EXCAVATING WITHIN 10" OF SDG&E
UNDERGROUND HIGH VOLTAGE TRANSMISSION POWER LINES. (LE., 69 KV & HIGHER)

3. LOCATE AND RECONNECT ALL SEWER LATERALS. LOCATIONS AS SHOWN ON THE PLANS ARE
APPROXIMATE ONLY, LATERAL RECORDS ARE AVAILABLE TO THE CONTRACTOR AT THE
WATER DEPARTMENT, 2797 CAMINITO CHOLLAS.LOCATE THE IMPROVEMENTS THAT WILL BE
AFFECTED BY LATERAL REPLACEMENTS.

4. THE LOCATIONS OF EXISTING BUILDINGS AS SHOWN ON THE PLAN ARE APPROXIMATE.
STORM DRAIN INLETS SHALL REMAIN FUNCTIONAL AT ALL TIMES DURING CONSTRUCTION.

6. UNLESS OTHERWISE NOTED AS PREVIOUSLY POTHOLED (PH), ELEVATIONS SHOWN ON THE
PROFILE FOR EXISTING UTILITIES ARE BASED ON A SEARCH OF THE AVAILABLE RECORD |
INFORMATION ONLY AND ARE SOLELY FOR THE CONTRACTOR’S CONVENIENCE. THE CITY
DOES NOT GUARANTEE THAT IT HAS REVIEWED ALL AVAILABLE DATA. THE
CONTRACTOR SHALL POTHOLE ALL EXISTING UTILITIES EITHER SHOWN ON THE
PLANS OR MARKED IN THE FIELD IN ACCORDANCE WITH THE SPECIFICATIONS

SECTION 402-UTILITIES

7. EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT 3
REPRESENTATIVE OF ACTUAL LENGTH AND LOCATION OF CONFLICT AREAS. SEE PLAN VIEW.

CONSTRUCTION STORM WATER PROTECTION NOTES

2.

3.

ASBS [ HIGH

TOTAL SITE DISTURBANCE AREA (ACRES) 0.2

HYDROLOGIC UNIT/ WATERSHED _PUEBLO SAN DIEGO HU/ San Diego Bay Watershed

HYDROLOGIC SUBAREA NAME & NO.

CHOLLAS/908.22

THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE

X WPCP
THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO.R9-2013-000l
AS AMENDED BY R9-2015-000I AND R39-20I5-0I00
SWPPP
THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO.R9-2013-000l
AS AMENDED BY R9-2015-000I AND R9-2015-0100 AND CONSTRUCTION GENERAL
PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 20I0-0014-DWQ AND
2012-0006-DWQ

TRADITIONAL: RISK LEVEL 1020 30O
LUP: RISK TYPE 102 0O 3 O

CONSTRUCTION SITE PRIORITY
O MEDIUM

X LOW

MONUMENTATION / SURVEY NOTES

THE CITY OF SAN DIEGO SURVEY SECTION

IN WRITING AT LEAST 7 DAYS PRIOR TO

THIS MAP WAS CREATED FROM A PARCEL LAYER AND DOES NOT DEPICT THE ACTUAL LOCATION OF
THE PROPERTY LINES. NO BOUNDARY ANALYSIS WAS PERFORMED. THE SURVEY MONUMENTS HAVE BEEN
LOCATED BY SURVEY GRADE MEASUREMENTS, AND ARE SHOWN FOR INFORMATIONAL PURPOSES ONLY.
THE CITY OF SAN DIEGO LAND SURVEYORS SHALL REPLACE SUCH MONUMENTS WITH APPROPRIATE
MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE
DISTURBED CONTROLLING SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 87710F THE
BUSINESS AND PROFESSIONS CODE OF THE STATE OF CALIFORNIA, A CORNER RECORD OR RECORD OF
SURVEY, AS APPROPRIATE, SHALL BE FILED WITH THE COUNTY SURVEYOR.
IF ANY HORIZONTAL OR VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN
DIEGO FIELD SURVEY SECTION SHALL BE NOTIFIED
CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING ANY
HORIZONTAL CONTROL AND VERTICAL CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION IF

IS NOT NOTIFIED PRIOR TO CONSTRUCTION. THE FILING OF A
CORNER RECORD OR RECORD OF SURVEY, AS APPROPRIATE SHALL BE FILED WITH COUNTY SURVEYOR.
A COPY OF THE FILED DOCUMENT SHALL BE FURNISHED TO THE CITY OF SAN DIEGO SURVEY SECTION.

ABBREVIATIONS

ABAND  ABANDON EL, ELEV ELEVATION OVHD OVER HEAD
ABAND'D ABANDONED ELEC ELECTRIC PVC POLYVINYL CHLORIDE
AC ASBESTOS CEMENT PIPE EX, EXIST EXISTING PROP PROPOSED
AHD AHEAD E/O EAST OF RED REDUCER
ASSY ASSEMBLY F FLANGE RT RIGHT
BFV BUTTERFLY VALVE FH FIRE HYDRANT $ SURVEY LINE
BK BACK FS FIRE SERVICE SD&AE  SAN DIEGO & ARIZONA EASTERN RAILROAD
BTWN BETWEEN GV GATE VALVE SDTI SAN DIEGO TROLLEY INC.
CATV CABLE TV HDPE HIGH-DENSITY POLYETHYLENE SO STUB OUT
Cl CAST IRON PIPE HP HIGH PRESSURE S/0 SOUTH OF
G CENTER LINE IE INVERT ELEVATION SWR SEWER
COND CONDUIT LT LEFT TEL TELEPHONE
CONT CONTINUED MJ MECHANICAL JOINT UNK UNKNOWN
CONTR  CONTRACTOR MTS SAN DIEGO METROPOLITAN vC VITRIFIED CLAY PIPE
DB DIRECT BURIED TRANSIT SYSTEM WM WATER METER
DI DUCTILE IRON MTD MULTIPLE TELEPHONE DUCT  WTR WATER
EB ENCASED BURIED N/0 NORTH OF W/0 WEST OF

EXISTING STRUCTURES
EX WATER MAIN & VALVES @ ————— ® ————- EX GROUND LINE (PROFILE) 2NN
EX WATER METER = ——————— - —- EX TRAFFIC SIGNAL kTS
EX FIRE HYDRANT O—@ EX STREET LIGHT 4 SL
EX SEWER MAIN & MANHOLES ~  —-—-— C—-—--—-—- GAS MAIN i -
EX DRAINS —========== ELEC. COND., TEL. COND., CATV ---E---- T----C--
EX PAVEMENT (PROFILE) S/ S/ RAILROAD, TROLLEY TRACKS 1 I I

DISCIPLINE CODE

G GENERAL

C CIVIL
L LANDSCAPE

=

T
5
,,

e
=

KEY MAP
NO SCALE
LEG END

PROPOSED SEWER

PLAN SHT NO.

&

SHEET INDEX
SHEET | DISCIPLINE TITLE LIMITS PIPE LENGTH
NO. CODE SIZE N) MATERIAL| (FT)
G-I COVER SHEET
2 C-| MEGAN WAY TO EUCLID AVE./ MAP NO. 8263 MEGAN WAY E/O EUCLID AVE 15 SEWER 423
o EUCLID AVE / MAP NO. 8263 S/0 EUCLID AVE. 15 SEWER 227
C-| MEGAN CT / MAP NO. 8263 S/0 MEGAN CT. 10 SEWER 100
C-2 EUCLID AVE / CANYON / MAP NO. 283 EUCLID ACVE./ SE/O CANYON 15 SEWER 450
C-2 EUCLID AVE / CANYON / MAP NO. 283 EUCLID ACVE./ SE/O CANYON 12 SEWER 300
4 C-3 CANYON / MAP NO. 283 E/O CANYON 12 SEWER 700
5 c-4 CANYON / MAP NO. 2603 E/O CANYON 12 SEWER 152
C-4 CANYON / MAP NO. 2603 E/0 CANYON 8 REHAB 398
6 C-5 CANYON/SILK PL / MAP NO. 2596, 2505 E AND NW/O CANYON TO SILK PL. 8 REHAB 109
7 C-6 CANYON/SUSAN PL / MAP NO. 2603 NE/O CANTON TO SUSAN PL. 6 REHAB 339
8 C-7 CANYON / MAP NO. 283 N/O CANYON TO LYLE DR. 8 REHAB 264
9 Cc-8 DAFTER PL / MAP NO. 3590 E/O CANYON TO S/0 DAFTER PL. 8 REHAB 265
10 Cc-9 STREET RESURFACING PLAN
I C-10 CURB RAMP LOCATION AND TABLE
2 C-ll ABANDONMENT SHEET TOTAL  PVC 2352
13-14 LI-L2 | REVEGETATION PLAN/ EROSION CONTROL PLAN TOTAL REHAB 1375
TOTAL SEWER 3727

SEWER GROUP 776A

WORK TO BE DONE

CONSTRUCTION OF SEWER GROUP T776A CONSISTS OF
FURNISHING ALL LABOR, MATERIALS, EQUIPMENT, SERVICES
AND CONSTRUCTION OF 2352.00 LF OF 10", 12", AND

I5" SEWER MAIN, 1375.00 LF OF 6"AND 8" SEWER MAIN
REHABILITATION, SEWER MANHOLES, SEWER LATERALS,
INSTALLATION OF CURB RAMPS, PAVEMENT RESURFACING,
ABANDONMENT OF EXISTING SEWER MAINS, AND ALL OTHER
WORK APPURTENANCES SHOWN ON THESE SPECIFICATIONS
AND PLAN SHEETS 39232-0I1-D THRU 39232-14-D. RELATED
WORK SHALL INCLUDE BEST MANAGEMENT PRACTICES
(BMP) FOR EROSION CONTROL AND STORM DRAIN INLET
PROTECTION, AND RESTORATION OF DISTURB AREAS TO

THEIR ORIGINAL CONDITION.

ESCONDIDO
RANCHO BERNARDO

POWAY

PROJECT SITE

EL CAJON

SAN YSIDRO

M EXICO

VICINITY MAP

NOT TO SCALE

LEGEND

IMPROVEMENTS REFERENCE

TRENCH RESURFACING
SEWER MAIN

SDG-107, SDG-108
SDS-101, SDS-1I0 (TYPE C)

SDS-106, SDS-107, SDS-108,
SDM-113, SDS-120, M-03A, SM-0T

SEE PLANS & SPECS

SEWER MANHOLE/PVC LINED

REHAB. EX. SEWER MANHOLE

SEWER MAIN REHAB. SEE PLANS & SPECS

SDS-102, SDS-103, SDS-104,
SDS-105, SDS-1I0 (TYPE C), SDS-118

4" SEWER LATERAL WITH C.O.
UNLESS OTHERWISE SPECIFIED

SEWER LATERAL CONNECTION SEE PLANS & SPECS

REHAB SEWER LATERAL SEE PLANS & SPECS

(LINED) WITH C.O.

SERVICE LATERAL CONNECTION SEE PLANS & SPECS

TO REHABILITATED SEWER
CONCRETE PROTECTION FOR EXIST

SYMBOL

PROPOSED
REHABILITATED SEWER

SEWER PIPE SDS-lie R N
PIPE SUPPORT FOR UNDERCUT SE

AC WATER MAIN SDW-162 -
CONCRETE ENCASEMENT SDS-112

ABANDON EX MANHOLE SM-08

SLURRY FILL ABANDONED SEWER MAIN SEE PLANS & SPECS

MANHOLE COVER-LOCKING DEVICE SDM-I13

SURVEY MONUMENT M-10C, M-10A, M-I0B

FOR ADDITIONAL SYMBOLS SEE RESURFACING, CURB RAMP, AND TRAFFIC CONTROL SHEETS

FIELD DATA

TOPOGRAPHY SOURCE: BASED ON SURVEY PERFORMED BY THE CITY OF SAN DIEGO

SURVEYING DIVISION ON 10-3I-12, WORK ORDER NO. B-00387

BENCHMARK:

THE FOLLOWING BENCH USED ON THIS PROJECT IS
NEBP 52ND & OAK PARK EL=252.698 BASED

ON NGVD 29 FEET AS SHOWN IN CITY OF SAN DIEGO
BENCH BOOK.

FIELD NOTES:

THE BASIS OF BEARINGS FOR THIS PROJECT WAS
DERIVED FROM A PREVIOUS STATIC GPS SURVEY,
USING ROS 14492 NAD 83 FEET, ZONE,

(EPOCH 1991.35). UTILIZING RTK/GPS FIELD PROCEDURES
WITH A CALVRS BASE STATION LOCATED AT

KMSA AND CONSTRAINING TO GPS NITI(PT#*I5)

& GPS 1089 (PT*I8) IE NO* 04’ 46'E

DATUM: MEAN SEA LEVEL

STREETS REQUIRING 12" TRENCH CAP:
EUCLID AVE

o

G—1

PLANS FOR THE CONSTRUCTION OF
SEWER GROUP 776A

COVER SHEET

PROPOSED SEWER MAIN sPEC. No. 1920 CITY OF SAN DIEGO, CALIFORNIA WATER N/ A
LOCATION OF EXISTING % PUBLIC. WORKS DEPARTMENT SEWER B-16034
SURVEY MONUMENT AS-BUILT INFORMATION SHEET Ol OF 14 SHEETS WBS
APPROVED: 2/26/2020 SUBMITTED BY:
REX NARVAEZ
CONSTRUCTION CHANGE / ADDENDUM WARNING MATERIALS MANUF ACTURER FOR CITY ENGINEER DATE SROJECT MANAGER
JANICE JARO C70770 —
. PIPE CL 235 (WATER) - T o e s NA LOPEZ
CHANGE | DATE AFFECTED OR ADDED SHEET NUMBERS APPROVAL NO.| O | The Clty Of PIPE SDR 35 (SEWER) - DESCRIPTION BY APPROVED | DATE |FILMED| — PROJEGT ENGINEER
F 5/13/2020 5,7 . °oq¢° GATE VALVES - ORIGINAL ED 2/26/20 SEE EACH SHEET
IF THIS BAR DOES l I 1C 1 1 les FIRE HYDRANTS _ CCS27 COORDINATE
NOT MEASURE I
THEN DRAWING IS SEWER MANHOLES - SEE EACH SHEET
NOT TO SCALE. REHABILITATE SEWER MANHOLES - —— — CCS83 COORDINATE
REHABILITATE SEWER MAIN : Nemecon are coupLeten 39232-01-D
May 19, 2020 ADDENDUM F Page 11 of 13
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Pl 26+11.55 1845519.30

6304903.68

STRAIGHT 259.45 95° 29'64.28" |

6305161.93

I STRAIGHT 138.81 84" II'47.27"
| POE 27+50.36 1845533.33 6305300.04
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ESTIMATED PALEONTOLOGICAL MONITORING LIMITS
(INCLUDES MAIN, LATERALS, AND OTHER TRENCHING ACTIVITIES)

BEGINNING STATION

ENDING STATION

APPROXIMATE LF

STA. 23+40

STA. 23+70 30

ACTUAL LIMITS SHALL BE DETERMINED BY THE PI/MONITOR(S) PRIOR
TO CONSTRUCTION AND SHALL BE CONSISTENT WITH THE MITIGATION
AND MONITORING PROGRAM (MMRP) FOR THE PROJECT.
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BﬂEﬂﬂLﬁEﬁiﬁTﬂHﬂé PATVERT. L
DETERMINE T B
TH[CKNESS e e € A S e R S S
NN fﬁfQﬁ:I:ﬁﬁﬁ]ﬁ:ﬁ:ﬁﬁﬁﬁﬁZﬁ:ﬁﬁﬁﬁﬁ']iéfﬁéifiﬁ ————— e e e
27+00 28+00
LINED REFERENCE:
MAP 2603 W/LOCKING DEVICE ATER: A
6' PIPE INCLUDED WESTWOOD HILLS REHAB SEWER: 7194-1
IN THIS CONTRACT ANNEX NO. | MH_NO_I3 > T ORM  DRAIN: 78['\]4/‘k
SEE SHEET“O?“D ABANDON EX STA" 27+50°36 ELE&TR'C: N/A
ZZEEX 8 EASEMENT MAP 2603 6" VC SWR  MH CABLE TV: N/A
MH_NO_II 8’ EASEMENT 8’ EASEMEN ABANDON EX MH. TELEPHONE N7 A
= = MAP 2603 |_|NED MAP 2596 IMPROVEMENTS: N/A
L STA.23+52.10 8’ EASEMENT 100" SCALE/FIELD BOOK:  K2IS, J205S, J2IS
LINED W/LOCKING DEVICE THOMAS BROS.: 1290 A-|
EX 6" VC SWR MAP 2603 REHAB HGL: NONE
W/LOCKING DEWICE \ e MH_NO_[2 :
v e — —
o / # 4 b STA. 26+I1.55 ABANDON EX
— 4 TEMPORARY 6" VC SWR .
0l | cONSTRUCTION § & EETI\F/%CEMEEZTS, .
Q) no_ _ v _
8" - VC - 550.36' - 1948
MH - 4X3 - |- 1948

STA 22+00 MATCHLINE - SEE SH

AREA 20'XI3’

10" EASEMENT
MAP 2596

SEWER GROUP 776A
CANYON /MAP NO. 2603

CANYON /MAP NO. 2603

~N
10" EASMENT /N EO CANYON
MAP 2603 .
A o ABANDON EX CITY OF SAN DIEGO, CALIFORNIA WATER N /A
—_ - ' PUBLIC WORKS DEPARTMENT
10°XI0’ RECEIVING POINT" REPAIR © 119.8 6" VC SWR SHEET O5 OF 14 SHEETS wee " B-16034
TEMPORARY CONSTRUCTION PIT FOR TUNNELING 10’ EASEMENT FROM MH NO 13 57267200 v
ACCESS PATH |2/ WlDE MAP 2603 SILK PL FOR CITY ENGINEER DATE RER%JECNTAMF;\\I/AQEERZ
ABANDON EX 10" EASEMENT 10’ EASEMENT JANICE JARO C70770 e
6.. VC SWR MAP 2603 ABANDON EX_} MAP 2596 PRINT DCE NAME RCE# ANA I_OPEZ
8" P|PE |NC|_UDED 6" VC SWR DESCRIPTION BY APPROVED DATE |FILMED PROJECT ENGINEER
IN THIS CONTRACT o ORICINAL ED/FH 2/26/20 202-1743
INSTALL TEMPORARY RR FLATCAR SEE SHEET-6-D _QADDENDUM F AL 5/13/20 CCS27 COORDINATE
BRIDGE TO AVOID GROUND 0 120 1842-6303
DISTURBANCE WITHIN CREEK. m CCS83 COORDINATE
CONTRACTOR DATE STARTED
SCALE 1"=40’ INSPECTOR DATE COMPLETED 39232_05_D
ADDENDUM F /F\ REVISE MH NO.IICALL OUT /\ D D j N D U M Page |2 of 13

May 19, 2020

Sewer Group 776A
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POE

CANYON/SUSAN PL

POB 1+00.00 1845544.16 6304903.68
STRAIGHT 193.5138° 43°27.37"
P12+93.511845695.12 6305024.73
STRAIGHT 145.97 279° 39'02.48"
4+39.48 1845719.60 6304880.83
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City of San Diego

CITY CONTACT:_Taylor Cox, Contract Specialist, Email: TJCox@sandiego.gov
Phone No. (619) 533-3033

ADDENDUM G

FOR

SEWER GROUP 776A

BID NO.: K-20-1920-DBB-3
SAP NO. (WBS/I0/CC): B-16034

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 4

PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
JUNE 15, 2020

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml

May 29, 2020 ADDENDUM G Page 1 of 2
Sewer Group 776A


http://www.sandiego.gov/cip/bidopps/index.shtml

A. CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as
though originally issued with the bid package. Bidders are reminded that all
previous requirements to this solicitation remain in full force and effect.

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED ON
THE COVER PAGE.

James Nagelvoort, Director
Public Works Department

Dated: May 29, 2020
San Diego, California

IJN/AJ/mlw

May 29, 2020 ADDENDUM G Page 2 of 2
Sewer Group 776A



City of San Diego

CITY CONTACT:_Taylor Cox, Contract Specialist, Email: TJCox@sandiego.gov
Phone No. (619) 533-3033

ADDENDUM H

FOR

SEWER GROUP 776A

BID NO. K-20-1920-DBB-3
SAP NO. (WBS/IO/CC): B-16034

CLIENT DEPARTMENT: 2000

COUNCIL DISTRICT: 4

PROJECT TYPE: JA

BID DUE DATE:

2:00 PM
JULY 27, 2020

CITY OF SAN DIEGO’S ELECTRONIC BIDDING SITE, PLANETBIDS

http://www.sandiego.gov/cip/bidopps/index.shtml

June 8, 2020 ADDENDUM H Page 1 of 2
Sewer Group 776A



CHANGES TO CONTRACT DOCUMENTS

The following changes to the Contract Documents are hereby made effective as
though originally issued with the bid package. Bidders are reminded that all
previous requirements to this solicitation remain in full force and effect.

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED ON
THE COVER PAGE.

BIDDER's QUESTIONS

Q1.

A1.

The soils report indicates the “trenchless”/ jack and bore sections will
encounter San Diego Formation which may contain “very dense cobble
conglomerate”, along with cemented zone and sandstone. In additions to
the size of the carrier pipe going within the casing, the soil conditions must
be considered when choosing the correct casing diameter for a successful
installation. Industry standard is to size the casing three times larger than
the largest obstruction anticipated. Cobble is considered 12" or smaller,
while boulders are anything larger. Will the city specify the minimum casing
size? If not, is the city going issue a change order for any condition that
cannot be bored through due to an oversized obstruction, i.e., a 36" casing
encounters an 18" boulder that causes refusal?

City will not specify minimum casing for trenchless methods requiring
casing. All trenchless methods for construction shall be submitted to the
Engineer for approval prior to installation. Contractor to bid accordingly per
the soils report, plans, and specifications. If changed conditions are met
during construction, Contractor shall submit a written RFI to the Engineer
for review and approval, prior to issuing any change orders.

James Nagelvoort, Director
Public Works Department

Dated: June 8, 2020

San Diego, California

IJN/AJ/mlw

June 8, 2020
Sewer Group 776A

ADDENDUM H Page 2 of 2



City of San Diego

Sewer Group 776A (K-20-1920-DBB-3), bidding on July 27, 2020 2:00 PM (Pacific)

Bid Results

Bidder Details

Vendor Name
Address

Respondee
Respondee Title
Phone

Email

Vendor Type
License #
CADIR

Bid Detail
Bid Format
Submitted
Delivery Method
Bid Responsive
Bid Status
Confirmation #
Ranking

Blue Pacific Engineering & Construction

7330 Opportunity Road, Suite J,San Diego, CA, 92111
San Diego, CA 92111
United States

Shahram Elihu

Sole Proprietor

858-956-1456 Ext.
richard@bluepacificeng.com
CAU,MALE,SLBE,CADIR,PQUAL,Local
824455

1000003217

Electronic
July 27, 2020 1:52:03 PM (Pacific)

Submitted
221572
0

Respondee Comment

Buyer Comment

Attachments
File Title
pending actions

DISCLOSURE

PRIME

sSuB

alt

Past Project Qual

Experience

BIDBOND

Line Items

Type Item Code
Main Bid

File Name
PENDING.pdf

MAND.pdf

DEBAR PRIME.pdf

BP DEBAR SUB.pdf

ALT ITEM.pdf

NuLine Qualification Package.pdf

NuLine Qualification Package.pdf

BID BOND.pdf

uom Qty

Page 1

Printed 07/27/2020

File Type

Contractor's Certification of
Pending Actions

Mandatory Disclosure of
Business Interests Form

Debarment and Suspension
Certification (Prime
Contractor)

Debarment and Suspension
Certification
(Subcontractors/Suppliers/M
anufacturers)

Subcontractor Listing for
Alternate ltems

Contractor's Experience and
Past Project Documentation
(See SSP and 2018 WB
Section 500-2.1)

Manufacturer Authorized
Installer Certification (See
SSP and 2018 WB Section
500-2.1)

Bid Bond

Line Total Comment




City of San Diego

Sewer Group 776A (K-20-1920-DBB-3), bidding on July 27, 2020 2:00 PM (Pacific)

Bid Results

Type

1

10

11

12

13

14

15

16

Item Code uom

Bonds (Payment and Performance)

524126 LS

Remote Control Camera Inspection (EOC Type II)
334290 AL

Sewage Bypass and Pumping Plan (Diversion Plan)

237110 LS

Paleontological Monitoring Program

541690 LF

Suspension of Work - Resources

541690 DAY

Paleontological Mitigation and Excavation

541690 CY
Mobilization
237110 LS

Field Orders (EOC Type II)

AL

Clearing and Grubbing

238910 LS
Asphalt Pavement Repair

237310 TON
Rubber Polymer Modified Slurry (RPMS) Type |

237310 SF
Rubber Polymer Modified Slurry (RPMS) Type I

237310 SF
Pavement Restoration Adjacent to Trench

237310 SF

Historical and Contractor Date Stamps and Impressions

237310 EA

Additional Curb and Gutter Removal and Replacement

237310 LF

Additional Sidewalk Removal and Replacement

237310 SF

Qty

1500

2000

100

58030

58030

1300

50

100

Unit Price

$50,000.00

$20,000.00

$140,000.00

$4.70

$1,500.00

$5.00

$330,000.00

$200,000.00

$50,000.00

$180.00

$0.45

$0.50

$10.00

$800.00

$80.00

$15.00

Page 2

Printed 07/27/2020

Line Total Comment

$50,000.00

$20,000.00

$140,000.00

$7,050.00

$7,500.00

$10,000.00

$330,000.00

$200,000.00

$50,000.00

$18,000.00

$26,113.50

$29,015.00

$13,000.00

$5,600.00

$4,000.00

$1,500.00




City of San Diego

Sewer Group 776A (K-20-1920-DBB-3), bidding on July 27, 2020 2:00 PM (Pacific)

Bid Results
Type Item Code uom Qty
17 Curb Ramp (Type A) with Detectable Warning Tiles

237310 EA 2
18 Curb Ramp (Type C2) with Detectable Warning Tiles

237310 EA 8
19 Abandon and Fill Existing Sewer Main (6 Inch) Outside of the Trench Limit

237110 LF 636
20 Abandon and Fill Existing Sewer Main (8 Inch) Outside of the Trench Limit

237110 LF 1120
21 Abandon Existing Manhole Outside of the Trench Limit

237110 EA 5
22 Additional Bedding

237110 CcY 100
23 Sewer Main (12 Inch) Trenchless with Steel Casing

237110 LF 930
24 Sewer Main, (10 Inch, SDR-26)

237110 LF 99
25 Sewer Main, (15 Inch, SDR-26)

237110 LF 966
26 Sewer Main Vitrified Clay Pipe (15 Inch, Concrete Encased)

237110 LF 135
27 Engineered Trench Shoring

237110 LS 1
28 Temporary Resurfacing

237310 TON 15
29 Imported Trench Backfill

237110 TON 660
30 Manholes (4 ft x 3 ft)

237110 EA 1
31 Manholes (5 ft x 3 ft)

237110 EA 6
32 Manholes (4 ft x 3 ft) with Locking Device and Waterproof Exterior Wall

237110 EA 4

Unit Price

$4,500.00

$4,500.00

$5.00

$9.00

$2,500.00

$10.00

$1,000.00

$300.00

$300.00

$480.00

$80,000.00

$300.00

$5.00

$15,000.00

$20,000.00

$18,000.00

Page 3

Printed 07/27/2020

Line Total Comment

$9,000.00

$36,000.00

$3,180.00

$10,080.00

$12,500.00

$1,000.00

$930,000.00

$29,700.00

$289,800.00

$64,800.00

$80,000.00

$4,500.00

$3,300.00

$15,000.00

$120,000.00

$72,000.00




City of San Diego

Sewer Group 776A (K-20-1920-DBB-3), bidding on July 27, 2020 2:00 PM (Pacific)

Bid Results
Type Item Code uom Qty
33 Connection to Existing Manhole and Rechanneling

237110 EA 4
34 Sewer Lateral and Cleanout (4 Inch, Special Strength SDR 26, Street)

237110 EA 14
35 Sewer Lateral and Cleanout (4 Inch)

237110 EA 2
36 Cleaning and Video Inspection of Existing Pipelines and Culverts

237110 LF 5200
37 Video Inspection of Pipelines and Culverts for Acceptance

237110 LF 5200
38 Removal and Replacement of Existing Paint Striping

237310 LS 1
39 Pipe Bursting

237110 LF 500
40 Sewer Lateral Connection to Trenchless Main

237110 EA 2
41 Video Recording of Existing Conditions

238990 LS 1
42 Point Repair for Existing Sewer Main (8 Inch)

237110 EA 4
43 Point Repair for Existing Sewer Main ( 6 Inch)

237110 EA 1
44 Additional Point Repair for Existing Sewer Main (8 Inch)

237110 LF 100
45 Rehabilitate Sewer Main (6 Inch)

237110 LF 339
46 Rehabilitate Sewer Main (8 Inch)

237110 LF 1036
47 Service Lateral Connection

237110 EA 14
48 Rehabilitate Existing Lined Manhole with Locking Device

237110 EA 5

Unit Price

$3,000.00

$3,000.00

$2,000.00

$3.75

$2.20

$6,200.00

$160.00

$5,000.00

$3,000.00

$15,000.00

$12,000.00

$100.00

$86.00

$80.00

$2,800.00

$6,250.00

Page 4

Printed 07/27/2020

Line Total Comment

$12,000.00

$42,000.00

$4,000.00

$19,500.00

$11,440.00

$6,200.00

$80,000.00

$10,000.00

$3,000.00

$60,000.00

$12,000.00

$10,000.00

$29,154.00

$82,880.00

$39,200.00

$31,250.00




City of San Diego

Sewer Group 776A (K-20-1920-DBB-3), bidding on July 27, 2020 2:00 PM (Pacific)

Bid Results
Type Item Code uom Qty
49 Service Lateral Rehabilitation with Cleanout up to 7 Ft in Depth

237110 EA 6
50 Service Lateral Rehabilitation with Cleanout Greater than 7 Ft in Depth

237110 EA 10
51 Traffic Control and Working Drawings

237310 LS 1
52 Flashing Arrow Boards

237310 LS 1
53 Pedestrian Barricade (Type A)

237310 EA 1
54 Construction Fencing and Access Route

237310 LS 1
55 Biological Monitoring and Reporting

541330 LS 1
56 25-Month Revegetation Maintenance and Monitoring Program

541330 LS 1
57 WPCP Development

541330 LS 1
58 WPCP Implementation

237310 LS 1
59 Temporary Creek Bridge

238910 LS 1
60 Topsoil (8 Inch Depth, Class A)

561730 cY 150
61 Hydro Seed

561730 LS 1

Additive Alternate A

62 Asphalt Concrete Overlay

237310 TON 390
63 Cold Mill AC Pavement (> 1% inch - 3 inch)

237310 SF 30800

Deductive Alternate B

Unit Price

$2,500.00

$3,000.00

$100,000.00

$3,000.00

$1,750.00

$15,000.00

$10,000.00

$30,000.00

$3,000.00

$40,000.00

$20,000.00

$200.00

$5,000.00

Subtotal

$180.00

$0.50

Subtotal

Page 5

Printed 07/27/2020

Line Total Comment

$15,000.00

$30,000.00

$100,000.00

$3,000.00

$1,750.00

$15,000.00

$10,000.00

$30,000.00

$3,000.00

$40,000.00

$20,000.00

$30,000.00

$5,000.00

$3,348,012.50

$70,200.00

$15,400.00

$85,600.00




City of San Diego

Sewer Group 776A (K-20-1920-DBB-3), bidding on July 27, 2020 2:00 PM (Pacific)

Bid Results

Type Item Code

uom

Qty

Unit Price

64 Rubber Polymer Modified Slurry (RPMS) Type | ((Deductive) Enter unit price as negative (-))

237310

SF

30800

(80.45)

65 Rubber Polymer Modified Slurry (RPMS) Type Il ((Deductive) Enter unit price as negative (-))

237310

Subcontractors
Name & Address

Nu-Line Technologies, LLC
102 Second Street, Suite B
Encinitas, CA 92024

United States

Statewide Stripes, Inc.
PO BOX 600710

San Diego, CA 92160
United States

Zebron Contracting, Inc
P.O. Box 2874

Newport Beach, CA 92659
United States

Oldcastle Precast Inc
10441 Vine Street
Lakeside, CA 92040
United States

Red Tail Environmental
328 State Place
Escondido, CA 92029
United States

G SCOTT ASPHALT, INC
358 TROUSDALE DRIVE
CHULA VISTA, CA 91910
United States

Ayala Boring, Inc.
10150 Poplar Ave
Fontana, CA 92335
United States

T&D Services, Inc.
PO BOX 609
Murrieta, CA 92564
United States

SF

Description
Sewer Main Rehab, cleaning

and laterals

Striping

MH Rehab

Manholes

Iltems 4 and 6

RPMS

Boring

Bursting

30800

License Num
997520

788286

855170

891107

751836

388577

900732

($0.50)

Subtotal
Total

CADIR
1000003808

000001334

1000004993

1000005884

1000031633

1000004252

1000006481

1000033990

Page 6

Printed 07/27/2020

Line Total Comment

($13,860.00)

($15,400.00)

($29,260.00)
$3,404,352.50

Amount
$144,859.00

$6,340.00

$25,000.00

$67,382.74

$13,590.00

$45,322.50

$604,550.00

$27,500.00

Type

FEM,MBE,CADIR,W
BE

CADIR

CAU,MALE,CADIR




Unit of

Blue Pacific Engineering &

Blue Pacific Engineering &

Iltem Num | Section [ltem Code Description Reference | Measure | Quantity Construction - Unit Price Construction - Line Total
1 Main Bid | 524126 Bonds (Payment and Performance) 1-7.2.1 LS 1 $50,000.00 $50,000.00
2 Main Bid | 334290 Remote Control Camera Inspection (EOC Type 1) 3-5.1.6 AL 1 $20,000.00 $20,000.00
3 Main Bid | 237110 Sewage Bypass and Pumping Plan (Diversion Plan) 3-12.5.4 LS 1 $140,000.00 $140,000.00
4 Main Bid | 541690 Paleontological Monitoring Program 6-6.2.2.1 LF 1500 $4.70 $7,050.00

6-6.2.1.1 OR
5 Main Bid | 541690 Suspension of Work - Resources 6-6.2.2.1 DAY 5 $1,500.00 $7,500.00
6 Main Bid | 541690 Paleontological Mitigation and Excavation 6-6.2.4.1 cYy 2000 $5.00 $10,000.00
7 Main Bid | 237110 Mobilization 7-3.4.1 LS 1 $330,000.00 $330,000.00
8 Main Bid Field Orders (EOC Type Il) 7-3.9 AL 1 $200,000.00 $200,000.00
9 Main Bid | 238910 Clearing and Grubbing 300-1.4 LS 1 $50,000.00 $50,000.00
10 Main Bid | 237310 Asphalt Pavement Repair 301-1.7 TON 100 $180.00 $18,000.00
11 Main Bid | 237310 Rubber Polymer Modified Slurry (RPMS) Type | 302-4.12.4 SF 58030 $0.45 $26,113.50
12 Main Bid | 237310 Rubber Polymer Modified Slurry (RPMS) Type Il 302-4.12.4 SF 58030 $0.50 $29,015.00
13 Main Bid | 237310 Pavement Restoration Adjacent to Trench 302-5.2.1 SF 1300 $10.00 $13,000.00
14 Main Bid | 237310 | Historical and Contractor Date Stamps and Impressions 303-5.9 EA 7 $800.00 $5,600.00
15 Main Bid | 237310 | Additional Curb and Gutter Removal and Replacement 303-5.9 LF 50 $80.00 $4,000.00
16 Main Bid | 237310 Additional Sidewalk Removal and Replacement 303-5.9 SF 100 $15.00 $1,500.00
17 Main Bid | 237310 Curb Ramp (Type A) with Detectable Warning Tiles 303-5.10.2 EA 2 $4,500.00 $9,000.00
18 Main Bid | 237310 Curb Ramp (Type C2) with Detectable Warning Tiles 303-5.10.2 EA 8 $4,500.00 $36,000.00
Abandon and Fill Existing Sewer Main (6 Inch) Outside of
19 Main Bid | 237110 the Trench Limit 306-3.3.4 LF 636 $5.00 $3,180.00
Abandon and Fill Existing Sewer Main (8 Inch) Outside of
20 Main Bid | 237110 the Trench Limit 306-3.3.4 LF 1120 $9.00 $10,080.00
21 Main Bid | 237110 | Abandon Existing Manhole Outside of the Trench Limit | 306-3.3.4 EA 5 $2,500.00 $12,500.00
22 Main Bid | 237110 Additional Bedding 306-15.1 cYy 100 $10.00 $1,000.00
23 Main Bid | 237110 Sewer Main (12 Inch) Trenchless with Steel Casing 306-15.1 LF 930 $1,000.00 $930,000.00
24 Main Bid | 237110 Sewer Main, (10 Inch, SDR-26) 306-15.1 LF 99 $300.00 $29,700.00




25 Main Bid | 237110 Sewer Main, (15 Inch, SDR-26) 306-15.1 LF 966 $300.00 $289,800.00
Sewer Main Vitrified Clay Pipe (15 Inch, Concrete
26 Main Bid | 237110 Encased) 306-15.1 LF 135 $480.00 $64,800.00
27 Main Bid | 237110 Engineered Trench Shoring 306-15.2 LS 1 $80,000.00 $80,000.00
28 Main Bid | 237310 Temporary Resurfacing 306-15.9 TON 15 $300.00 $4,500.00
29 Main Bid | 237110 Imported Trench Backfill 306-15.11 TON 660 $5.00 $3,300.00
30 Main Bid | 237110 Manholes (4 ft x 3 ft) 306-16.6 EA 1 $15,000.00 $15,000.00
31 Main Bid | 237110 Manholes (5 ft x 3 ft) 306-16.6 EA 6 $20,000.00 $120,000.00
Manholes (4 ft x 3 ft) with Locking Device and
32 Main Bid | 237110 Waterproof Exterior Wall 306-16.6 EA 4 $18,000.00 $72,000.00
33 Main Bid | 237110 Connection to Existing Manhole and Rechanneling 306-16.6 EA 4 $3,000.00 $12,000.00
Sewer Lateral and Cleanout (4 Inch, Special Strength SDR
34 Main Bid | 237110 26, Street) 306-17.2 EA 14 $3,000.00 $42,000.00
35 Main Bid | 237110 Sewer Lateral and Cleanout (4 Inch) 306-17.2 EA 2 $2,000.00 $4,000.00
Cleaning and Video Inspection of Existing Pipelines and
36 Main Bid | 237110 Culverts 306-18.7 LF 5200 $3.75 $19,500.00
Video Inspection of Pipelines and Culverts for
37 Main Bid | 237110 Acceptance 306-18.7 LF 5200 $2.20 $11,440.00
38 Main Bid | 237310 Removal and Replacement of Existing Paint Striping 314-4.3.7 LS 1 $6,200.00 $6,200.00
39 Main Bid | 237110 Pipe Bursting 316-9 LF 500 $160.00 $80,000.00
40 Main Bid | 237110 Sewer Lateral Connection to Trenchless Main 316-9 EA 2 $5,000.00 $10,000.00
41 Main Bid | 238990 Video Recording of Existing Conditions 400-1.1.1 LS 1 $3,000.00 $3,000.00
42 Main Bid | 237110 Point Repair for Existing Sewer Main (8 Inch) 500-4.7 EA 4 $15,000.00 $60,000.00
43 Main Bid | 237110 Point Repair for Existing Sewer Main ( 6 Inch) 500-4.7 EA 1 $12,000.00 $12,000.00
44 Main Bid | 237110 | Additional Point Repair for Existing Sewer Main (8 Inch) 500-4.7 LF 100 $100.00 $10,000.00
45 Main Bid | 237110 Rehabilitate Sewer Main (6 Inch) 500-12 LF 339 $86.00 $29,154.00
46 Main Bid | 237110 Rehabilitate Sewer Main (8 Inch) 500-12 LF 1036 $80.00 $82,880.00
47 Main Bid | 237110 Service Lateral Connection 501-9 EA 14 $2,800.00 $39,200.00
48 Main Bid | 237110 [Rehabilitate Existing Lined Manhole with Locking Device 502-8 EA 5 $6,250.00 $31,250.00
Service Lateral Rehabilitation with Cleanout up to 7 Ftin
49 Main Bid | 237110 Depth 503-6 EA 6 $2,500.00 $15,000.00
Service Lateral Rehabilitation with Cleanout Greater
50 Main Bid | 237110 than 7 Ft in Depth 503-6 EA 10 $3,000.00 $30,000.00




51 Main Bid | 237310 Traffic Control and Working Drawings 601-7 LS 1 $100,000.00 $100,000.00
52 Main Bid | 237310 Flashing Arrow Boards 601-7 LS 1 $3,000.00 $3,000.00
53 Main Bid | 237310 Pedestrian Barricade (Type A) 701-2 EA 1 $1,750.00 $1,750.00
54 Main Bid | 237310 Construction Fencing and Access Route 802-4 LS 1 $15,000.00 $15,000.00
55 Main Bid | 541330 Biological Monitoring and Reporting 802-4 LS 1 $10,000.00 $10,000.00
25-Month Revegetation Maintenance and Monitoring
56 Main Bid | 541330 Program 802-4 LS 1 $30,000.00 $30,000.00
57 Main Bid | 541330 WPCP Development 1001-4.2 LS 1 $3,000.00 $3,000.00
58 Main Bid | 237310 WPCP Implementation 1001-4.2 LS 1 $40,000.00 $40,000.00
59 Main Bid | 238910 Temporary Creek Bridge 7-3.1 LS 1 $20,000.00 $20,000.00
60 Main Bid | 561730 Topsoil (8 Inch Depth, Class A) 801-9 cY 150 $200.00 $30,000.00
61 Main Bid | 561730 Hydro Seed 801-9 LS 1 $5,000.00 $5,000.00
$3,348,012.50
Additive
Alternate
62 A 237310 Asphalt Concrete Overlay 302-5.9 TON 390 $180.00 $70,200.00
Additive
Alternate
63 A 237310 Cold Mill AC Pavement (> 1A% inch - 3 inch) 404-12 SF 30800 $0.50 $15,400.00
$85,600.00
Deductive
Alternate Rubber Polymer Modified Slurry (RPMS) Type |
64 B 237310 ((Deductive) Enter unit price as negative (-)) 302-4.12.4 SF 30800 (50.45) (513,860.00)
Deductive
Alternate Rubber Polymer Modified Slurry (RPMS) Type I
65 B 237310 ((Deductive) Enter unit price as negative (-)) 302-4.12.4 SF 30800 (50.50) (515,400.00)
($29,260.00)

$3,404,352.50
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